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AGREEMENT

This Agreement is made-and entered-into by and between the County of Cook, a public body
corporate of the State of Illinois, hereinafter referred to as “County” and Meade, Inc., doing
business as a corporation of the State of Illinois hereinafter referred to as “Consultant”, pursuant
to authorization by the Cook County Board of Commissioners on the 8th day of June, 2016, (the
“Effective Date)} as evidenced by the Board Authorization letter attached hereto as EXHIBIT
“10”.

BACKGROUND

Whereas, the County, pursuant to Section 34-140 (the “Reference Contract Ordinance™) of the
Cook County Procurement Code, states: “If a governmental agency has awarded a contract through
a competitive method for the same or similar supplies, equipment, goods or services as that sought
by the County, the Procurement may be made from that vendor at a price or rate at least as
favorable as that obtained by that government agency without utilizing a competitive procurement
method set forth in this Procurement Code;” and

Whereas, the State Of Illinois solicited a formal Request for Proposal process for Fiber Optic
Construction Services, and the Consultant was identified as the qualified and best value provider
for the services; and

Whereas, the State of Illinois entered into a contract on July 1, 2011 for the provision of goods
and services by the Contractor for the State of [llinois relative to Fiber-Optic Construction
Services (“the State of [llinois Contract™), a copy of which is attached hereto as Attachment 1 for
reference purposes only, but such attachment is not made part of or incorporated into this
Agreement, and in no way does such document govern the parties performance under thls
Agreement; a:nd

Whereas, the County wishes to leverage the procurement efforts of the State Of Illinois; and

Whereas, this Contract made and entered into by and between the County of Cook, a public body
corporate of the State of llinois, herein after the “County” and Meade, Inc, herem after the
“Consultant™; and

Whereas, the County, through the Bureau of Technology, desires certain similar services of the
Consultant; and

Whereas, County Offices, Departments, and Agencies may utilize this agreement for specific
contracted procurement efforts; and

Whereas, the Consultant agrees to provide to the County Fiber Optic Construction Services,
Phase 6 CTA Blue Line Forest Park Station Communications Room to Maywood Courthouse
1
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Sheriff’s Police Department Data Room, incorporated as Exhibit 3, Scope of Services and Price
Proposal, all in accordance with Cook County Fiber Optic Project Phase 6 Drawings,
~incorporated as Exhibit 1 and Cook County Fiber Optic Phase-6 Construction Specifications,
incorporated as Exhibit 2; and

Whereas, the Consultant warrants that it is ready, willing and able to deliver these services set
forth in Exhibit 3, Scope of Services and Price Proposal, all on pricing and payment terms
equivalent to or more favorable to the County than those contained in the State Of Illinois
Contract No. CIC260280B as set forth in Attachment 1; and

Whereas, this Contract shall be effective for two (2) years, from July 1, 2016 through June 30,
2018 with one (1) year renewal options; and

Whereas, Payment shall be as follows:

In no case shall such charges exceed the amount of $493,879.00. Invoices in triplicate on
County Invoice Form 29A shall be submitted by the Consultant to the Using Department
 when requesting payment. The County shall have the right to examine the books of the
Consultant for the purpose of auditing the same with reference to all charges made to the
County. ' ' '

In the event the Consultant receives payment under the Contract, reimbursement for which
is later disallowed by the County, the Consultant shall promptly refund the disallowed
amount to the County on request, or at the County’s option, the County may credit the
amount disaliowed from the next payment due or to become due to the Consultant under
any contract with the County; and

Whereas, the County General Conditions are incorporated and attached, and this Contract
incorporates and is subject to the provisions attached hereto as General Conditions, and is
incorporated herein by this reference; Notwithstanding such incorporation, none of the terms set
forth in Attachment 1 which conflict with the express terms of this Contract or its General
Conditions shall be deemed or construed to supersede the terms of this Contract or its General
Conditions; and

NOW, THEREFORE, in consideration of the mutual promises and covenants herein contained,
the sufficiency of which is acknowledged by each of the Parties, the Consultant and the County
agree and the information set forth is incorporated by reference herein. :
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INCORPORATION OF BACKGROUND INFORMATION

The Background Information set forth above is incorporated and made-a part of this Agreement
by reference.

" INCORPORATION OF EXHIBITS

The following attached Exhibits are made a part of this Agreement:

Exhibit 1 Cook County Fiber Project Phase 6 Drawings
Exhibit 2 Cook County Fiber Project Phase 6 Specifications
Exhibit 3 Scope of Work and Price Proposal

Exhibit 4 County Project Labor Agreement

Exhibit 5 MBE/WBE Utilization Forms

Exhibit 6 Identification of Subcontractor/Supplier/Subconsuitant Form
Exhibit 7 Miscellaneous Forms

Exhibit 8 Cook County Prevailing Wage

Exhibit 9 Evidence of Insurance

Exhibit 10  Cook County Board of Commissioners Auth0r1zat10n
Exhibit 11 Economic Disclosure Statement

The following Attachments are for reference only and are not incorporated into this Agreement:

Attachment 1 State of Illinois Contract CIC260280B

GENERAL CONDITIONS
GC-01 SUBCONTRACTING OR ASSIGNMENT OF CONTRACT OR CONTRACT
FUNDS

Once awarded, this Contract shall not be subcontracted or assigned, in whole or in part, without the
advance written approval of the Chief Procurement Officer, which approval shall be granted or
withheld at the sole discretion of the Chief Procurement Officer. In no case, however, shall such
approval relieve the Consultant from its obligations or change the terms of the Contract. The
Consultant shall not transfer or assign any Contract funds or any interest therein due or to become
due without the advance written approval of the Chief Procurement Officer. The unauthorized
subcontracting or assignment of the Contract, in whole or in part, or the unauthorized transfer or
assignment of any Contract funds, either in whole or in part, or any interest therein, which shall be
due or are to become due the Consultant shall have no effect on the County and are null and void.

Prior to the commencement of the Contract, the Consultant shall identify in writing to the Chief

Procurement Officer the any and all Subcontractor it intends to use in the performance of the

Contract. The Chief Procurement Officer shall have the right to disapprove any Subcontractor.
3
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Identification of Subcontractor to the Chief Procurement Officer shall be in addition to any
communications with County offices other than the Chief Procurement Officer. All Subcontracts

shall be:subject to the terms ofthis Contract.. Consultant.shall incorporate into all subcontracts.all . - -

of the provisions of the Contract. which affect such subcontract. Copies of subcontracts shall be
provided to the Chief Procurement Officer upon request. '

The Consultant must disclose the name and business address of each Subcontractor, attorney,
lobbyist, accountant, consultant and any other person or entity whom the Consultant has retained or
expects to retain in connection with the Matter, as well as the nature of the relationship, and the total
amount of the fees paid or estimated to be paid. The Consultant is not required to disclose emplovees
who are paid or estimated to be paid. The Consultant is not required to disclose employees who are
paid solely through the Consultant’s regular pavroll. “Lobbyist” means any person or entity who
undertakes to influence any legislation or administrative action on behalf of any person or entity
other than: (1) a not-for-profit entity, on an unpaid basis, or (2), himself. “Lobbyist” also means any
person or entity any part of whose duties as an employee of another includes undertaking to influence
any legislative or administrative action. If the Consultant is uncertain whether a disclosure is
required under this Section, the Consultant must either ask the County, whether disclosure is required
or make the disclosure, :

The County reserves the right to prohibit any person from entering any County facility for any
reason. All Consultants and Subcontractor of the Consultant shall be accountable to the Director of
the Using Department or his designee while on any County property and shall abide by all rules and
regulations imposed by the County.

GC-02 PERSONNEL _

The quality, experience and availability of personnel employed by the Consultant is of the essence.
The Consultant shall provide the County with a list of all key personnel to be used on the project and
their designated assignment. The list shall include the qualifications of cach person named. The
County may at any time request, in writing, the Consultant to remove any of the Consultant's
assigned personnel for cause and forthwith furnish to the County other acceptable personnel with
thirty (30) days of notification. Notwithstanding the County's approval of Consultant's personnel,
the Consultant shall be fully responsible to County for all work performed pursuant to this Contract
by Consultant's employees, Subcontractor or others who may be retained by the Consultant with the
approval of the County.

All work to be performed under this Contract shall be of the highest grade workmanship and shall
be executed by mechanics and artisans skilled in their respective trades. Unless otherwise specified
the Contractor shall provide and pay for all materials, labor, water, tools, equipment, light and power
necessary for the execution of the work. Unless otherwise specified, all material shall be new and of
highest quality. The Contractor shall, if required, furnish satisfactory evidence as to the kind and
quality of materials.

The Contractor shall not employ on the work any unfit person or anyone not skilled in the work
assigned to him,
4



CONTRACT NO. 1618-15342

COOK COUNTY FIBER PROJECT PHASE VI

CTA BLUE LINE FOREST PARK STATION COMMUNICATIONS ROOM TO
MAYWODD COURTHOUSE SHERIFF’S POLICE DEPARTMENT DATA ROOM

GC-03 PERFORMANCE BOND AND INSURANCE REOUIREMENTS

- The Contréictor shall furnish-azPerformance Bond which:-includes-costs of laber and miaterial -

covering the faithful performance of the Contract and the payment of all obligations arising
thereunder. The Performance Bond shall be in the full amount of the Contract and executed by a
surety acceptable to the County.

1) The Consultant shall require all policies of insurance that are in any way related to the work
and are secured and maintained by Consultant and all tiers of Subcontractor to include clauses
providing that each underwriter shall waive all of its rights of recovery, under subrogation or
otherwise, against Cook County, Board of Commissioners and employees of the County.

2) The Consultant shall waive all rights of recovery against Cook County, Board of
Commissioners, employees of the County and other Consultants and Subcontractor which
Consultant may have or acquired because of deductible clauses in or inadequacy of limits of
any policies of insurance that are in any way related to the work and that are secured and
maintained by Consultant.

The-Consultant shall require all tiers of Subcontractor to waive the rights of recovery against
Cook County and all tiers of Subcontractor.

Insurance Requirements of the Consultant

Prior to the effective date of this Contract, the Consultant, at its cost, shall secure and maintain at
all times, unless specified otherwise, until completion of the term of this Contract the insurance
specified below.

Nothing contained in these insurance requirements is to be construed as limiting the extent of the
Consultant's responsibility for payment of damages resulting from its operations under this
Contract. The insurance purchased and maintained by the Consultant shall be primary and not
excess or pro rata to any other insurance issued to the County.

The Consultant's insurance shall apply separately to each insured against whom claim is made or
suit is brought, except with respect to the limits of the insurer's liability.

The limits of liability shall be as stated below, unless, prior to the effective date of this Contract,
written approval is granted by the Cook County Department of Risk Management for variance
from those limits.

1. Coverages
(a) Workers Compensation Insurance
Workers' Compensation shall be in accordance with the laws of the State of
Illinois or any other applicable jurisdiction.

The Workers Compensation policy shall also include the following provisions:
5
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1 Employers' Liability coverage with a 11m1t of
oL $500,000 each Accident S gy ey e e
$500,000 each Employee
$500,000 Policy Limit for Disease

2) Broad form all states coverage
(b) Commercial General Liability Insurance

) The Commercial General Liability shall be on an occurrence form basis to
cover bodily injury and property damage including loss of use.

General Liability limits shall not be less than $1,000,000 per occurrence
and $2,000,000 aggregate combined single limit for bodily injury and
property damage. The General Liability policy shall include, without
limitation the following coverages:
(a)  All premises and operations;.
(b) Broad Form Blanket Contractual Liability;
(©) Products/Completed Operations;
(d) Broad Form Property Damage Liability;
(e) Cross Liability.
() Comprehensive Automobile Liability Insurance
Comprehensive Automobile Liability to cover all owned, non-owned and hired

automobiles, trucks and trailers. The Comprehensive Automobile Liability limits
shall not be less than the following:

1) Liability - All Autos: Bodily Injury & Property Damage - §1,000,000 per
Occurrence

2) Uninsured/Motorists: Per [llinois Requirements

(d) Umbrella/Excess Liability Insurance
In addition to the coverages and limits specified above, Consultant and Sub-
Consultants of any tier shall secure and maintain a limit of liability no less than:

1) $2,000,000 each occurrence for ail liability

2) $2,000,000 in the aggregate per policy year separately with respect to
6 .
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products and completed operations

2. " Additional requirements... o - Do e e
(a) Additional Insured '
Cook County, its officials, employees and agents shall be named as additional
insureds under the Commercial General Liability policy.

(b) Qualification of Insurers

All insurance companies providing coverage shall be licensed or approved by the
Department of Insurance, State of Illinois, and shall have a financial rating no
lower than (A-) VII as listed in A.M. Best's Key Rating Guide, current edition or
interim report. Companies with ratings lower than (A-) VII will be acceptable
only upon written consent of the Cook County Department of Risk Management.

(©) Insurance Notices
All policies of insurance which may be required under terms of this Contract shall
be endorsed to provide that the insurance company shall notify the Cook County
Office of the Chief Procurement Officer, 118 North Clark Street, Room 1018,
‘Chicago, Illinois 60602 at least 30 days prior to the effective date of any
cancellation or modification of such policies. Prior to the date on which
Consultant commences performance of its part of the work, Consultant shall
furnish to the County certificates of insurance maintained by Consultant.

In no event shall any failure of the County to receive Certificates of Insurance
required hereof or to demand receipt of such Certificates of Insurance be
construed as a waiver of Consultant's obligations to obtain insurance pursuant to
these insurance requirements.

GC-04 INSPECTION AND RESPONSIBILITY

At any and at all times during the term of the Contract and at any location where the Contract is
performed, the County shall have a right to inspect any Deliverables provided in carrying out this
Contract. The Consultant shall be solely responsible for the quality and standards of all Deliverables
furnished under this Contract. Deliverables may be rejected by the Chief Procurement Officer and/or
the Director of the Using Department if they fail to meet Contract requirements or are provided in a
manner which does not meet Contract requirements. In the event of such rejection, Deliverables
shall be replaced and/or re-performed by the Consultant promptly and at no additional cost to the
County. Any Deliverables rejected shail be removed within a reasonable time from the premises of
the County at the entire expense of the Consultant, after notice has been given by the County to the
Consultant that such Deliverables have been rejected.

GC-05 INDEMNIFICATION

The Contractor shall assume all liability for and shall indemnify, defend and hold harmless the

County of Cook, its officials, employees, Architect, Program Manager and agents against any and

all loss, liability, damages, claims, demands, costs and expenses of whatsoever nature that may be.
7
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suffered by the County of Cook or any other person or persons firm, corporation or association
making claims against the County of Cook, its officials, employees or agents, arising out of or
resulting from performance of the Work of this-contract, whether or not the negligence or-
omissions of the Contractor, its Owners, employees, agents, or Subcontractors shall be alleged or
determined. The Contractor expressly understands and agrees that the duty to indemnify, defend and
hold harmless the County of Cook, its officials, employees and agents, shall in no way be limited by
performance bonds or other insurance required by this contract or otherwise provided by the
Contractor. Nothing herein shall. be construed to require the Contractor to indemnify for acts of
negligence by the County of Cook, its officials, employees or agents. This indemnity provision is
applicable to the full extent allowed by the laws of the State of Illinois and not beyond any extent
which would render this provision void or unenforceable.

GC-06 PAYMENT

All invoices submitted by the Contractor shall be in accordance with the cost provisions contained
in the Contract and shall contain a detailed description of the Deliverables, including the quantity of
the Deliverables, for which payment is requested. All invoices for services shall include itemized
entries indicating the date or time period in which the services were provided, the amount of time
spent perfonmng the services, and a detailed description of the services provided during the period
of the invoice. All invoices shall reflect the amounts invoiced by and the amounts paid to the
Contractor as of the date of the invoice. Invoices for new charges shall not include “past due”
amounts, if any, which amounts must be set forth on a separate invoice. Contractor shall not be
entitled to invoice the County for any late fees or other penalties.

In accordance with Section 34-177 of the Cook County Procurement Code, the County shall have a
right to set off and subtract from any invoice(s) or Contract price, a sum equal to any fines and
penalties, including interest, for any tax or fee delinquency and any debt or obligation owed by the
Contractor to the County.

The Contractor acknowledges its duty to ensure the accuracy of all invoices submitted to the County
for payment. By submitting the invoices, the Contractor certifies that all itemized entries set forth
in the invoices are true and correct. The Contractor acknowledges that by submitting the invoices,
it certifies that it has delivered the Deliverables, i.c., the goods, supplies, services or equipment set
forth in the Contract to the Using Agency, or that it has properly performed the services set forth in
the Contract. The invoice must also reflect the dates and amount of time expended in the provision
of services under the Contract. The Contractor acknowledges that any inaccurate statements or
negligent or intentional misrepresentations in the invoices shall result in the County exercising all
remedies available to it in law and equity including, but not limited to, a delay in payment or non-
payment to the Contractor, and reporting the matter to the Cook County Office of the Independent
Inspector General.

When a Contractor receives any payment from the County for any supplies, equipment, goods, or

services, it has provided to the County pursuant to its Contract, the Contractor must make payment

to its Subcontractors within 15 days after receipt of payment from the County, provided that such

Subcontractor has satistactorily provided the supplies, equipment, goods or services in accordance
8
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with the Contract and provided the Contractor with all of the documents and information required of
the Contractor. The Contractor may delay or postpone payment to a Subcontractor when the

“Subcontractor’s supplies, equipment;-goods, or services do. not comply with the requirements of the.
Contract, the Contractor is acting in good faith, and not in retaliation for a Subcontractor exercising
legal or contractual rights.

GC-07 PREPAID FEES

In the event this Contract is terminated by either party, for cause or otherwise, and the County has
prepaid for any Deliverables, Consultant shall refund to the County, on a prorated basis to the
effective date of termination, all amounts prepaid for Deliverables not actually provided as of the
effective date of the termination. The refund shall be made within fourteen (14) days of the effective
date of termination.

GC-08 TAXES

Federal Excise Tax does not apply to materials purchased by the County by virtue of Exemption
Certificate No. 36-75-0038K. Illinois Retailers' Occupation Tax, Use Tax and Municipal Retailers'
Occupation Tax do not apply to deliverables, materials or services purchased by the County by virtue
of statute. The price or prices quoted herein shall include any and all other federal and/or state, direct
and/or indirect taxes which apply to this Contract. The County's State of Illinois Sales Tax
Exemption Identification No. is E-9998-2013-05.

GC-09 PRICE REDUCTION

If at any time after the contract award, Consultant makes a general price reduction in the price of any
of the Deliverables, the equivalent price reduction based on similar quantities and/or considerations
shall apply to this Contract for the duration of the Contract period. For purposes of this Section GC-
09, Price Reduction, a general price reduction shall include reductions in the effective price charged
by Consultant by reason of rebates, financial incentives, discounts, value points or other benefits
with respect to the purchase of the Deliverables. Such price reductions shall be effective at the same
time and in the same manner as the reduction Consultant makes in the price of the Deliverables to
its prospective customers generally.

GC-10 CONSULTANT CREDITS

To the extent the Consultant gives credits toward future purchases of goods or services, financial
incentives, discounts, value points or other benefits based on the purchase of the materials or services
provided for under this Contract, such credits belong to the County and not any specific using
department. Consultant shall reflect any such credits on its invoices and in the amounts it invoices
the County.

GC-11 DISPUTES

Any dispute arising under the Contract between the County and Consultant shall be decided by the

Chief Procurement Officer. The complaining party shall submit a written statement detailing the

dispute and specifying the specific relevant Contract provision(s) to the Chief Procurement Officer.

Upon request of the Chief Procurement Officer, the party complained against shall respond to the

complaint in writing within five days of such request. The Chief Procurement Officer will reduce
9
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his decision to writing and mail or otherwise furnish a copy thereof to the Consultant and the Director
of the Using Department. The decision of the Chief Procurement Officer will be final and binding.

- “Disputeresolution as provided herein shall be-a condition precedentto any other action at law.or in- -

equity. However, unless a notice is issued by the Chief Procurement Officer indicating that
additional time is required to review a dispute, the parties may exercise their contractual remedies,
if any, if no decision is made within sixty (60) days following notification to the Chief Procurement
Officer of a dispute. No inference shall be drawn from the absence of a decision by the Chief
Procurement Officer. Notwithstanding a dispute, Consultant shall continue to discharge all its
obligations, duties and responsibilities set forth in the Contract during any dispute resolution
proceeding unless otherwise agreed to by the County in writing.

GC-12 DEFAULT _ _

Consultant shall be in default hereunder in the event of a material breach by Consuitant of any term
or condition of this Contract including, but not limited to, a representation or warranty, where
Consultant has failed to cure such breach within ten (10) days after written notice of breach is given
to Consultant by the County, setting forth the nature of such breach.

In the event Consultant shall breach any material terms or conditions of this Contract on more than
one occasion during any twelve month period during the term hereof, or in the event Consultant
expresses an unwillingness or inability to continue performing the Contract in accordance with its
terms, the County may, at its option, declare the Consultant to be in default and the County shall be
entitled to exercise all available remedies including, but not limited to, termination of the Contract,
without affording the Consultant further opportunity to cure such breach. Failure of County to give
written notice of breach to the Consultant shall not be deemed to be a waiver of the County’s right
to assert such breach at a later time, should the Consultant commit a subsequent breach of this
Contract.

A material breach of the contract by the Consultant includes but is not limited to the following:
1. Failure to begin performance under this Contract within the specified time;
2. Failure to perform under this Contract with sufficient personnel, equipment, or materials to

ensure completion of said performance within the specified time or failure to assign
qualified personnel to ensure completion within the specified time;

3. Performance of this contract in an unsatisfactory manner;
4, Refusal to perform services deemed to be defective or unsuitable;
5. Discontinuance of performance of Consultant’s obligations under the Contract or the

impairment or the reasonable progress of performance;

6. Becoming insolvent, being declared bankrupt or committing any act of bankruptcy or
insolvency;
10
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7. Any a351gnment of thls contract for the benefit of creditors;
8. Any cause whatsoever whxch 1mpalrs performance in an acceptable manner; or
9. Any other material breach of any term or condition of this Contract.

County shall be in default hereunder if any material breach of the Contract by County occurs which
is not cured by the County within ninety (90) days after written notice has been given by Consultant
to the County, setting forth the nature of such breach.

GC-13 COUNTY'S REMEDIES
Following notice of material breach to Consultant, the County reserves the right to withhold
payments otherwise owed to Consultant until such time as Consultant has cured the breach.

If the Consultant fails to remedy a material breach during the ten (10) day cure period pursuant to
General Condition GC-12, Default, or if Consultant commits a subsequent material breach within a
twelve month period or expresses an unwillingness or inability to continue performing the Contract
in accordance with its terms, the County shall have the right to terminate this Contract upon written
notice to the Consultant which shall set forth the effective date of such termination.

In addition, the County shall have the right to pursue all remedies in law or equity.

GC-14 CONSULTANT'S REMEDIES

If the County has been notified of breach and fails to remedy the breach during the ninety (90) day
cure period pursuant to General Condition GC-12, Default, the Consultant shall have the right to
terminate this Contract upon not less than thirty (30) days prior written notice to the County, which
notice shall set forth the effective date of termination.

Consultant shall have the right to pursue all remedies available in law or equity. In all cases the
Consultant's damages shall be those actual provable damages not to exceed the amount of the
Contract as awarded by the Cook County Board of Commissioners less all amounts paid to
Consultant. In no event shall Consultant be entitled to any consequential damages. Irrespective of
the exercise of remedies hereunder, Consultant shall not disrupt the County’s operations or repossess
any component thereof.

GC-15 DELAYS
Consultant agrees that no charges or claims for damages shall be made by Consultant for any delays
or hindrances from any cause whatsoever during the progress of any portion of this Contract.

GC-16 MODIFICATIONS AND AMENDMENTS

The parties may during the term of the Contract make modifications and amendments to the
Contract but only as provided in this section. Such modifications and amendments shall only be
made by mutual agreement in writing.

11
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In the case of Contracts not approved by the Board, the Chief Procurement Officer may amend a
- contract provided that any such amendment does not extend. the-Contract by more than one (1)
year, and further provided that the total cost of all such amendments does not increase the total
amount of the Contract beyond $150,000. Such action may only be made with the advance written
approval of the Chief Procurement Officer. If the amendment extends the Contract beyond one (1)
year or increases the total award amount beyond $150,000, then Board approval will be required.

No County department or employee thereof has authority to make any modifications or
amendments to this Contract. Any modifications or amendments to this Contract made without
the express written approval of the Chief Procurement Officer is void and unenforceable.

Contractor is hereby notified that, except for modifications and amendments which are made in
accordance with this GC-10, Modifications and Amendments, no County department or employee
thereof has authority to make any modification or amendment to this Contract.

GC-17 PATENTS. COPYRIGHTS AND LICENSES

Consultant shall furnish the Director of the Using Department with all licenses required for the
County to utilize any software, including firmware or middleware, provided by Consultant as part
of the Deliverables. Such licenses shall be clearly marked with a reference to the number of this
County Contract. Consultant shall also furnish a copy of such licenses to the Chief Procurement
Officer. Unless otherwise stated in these Contract documents, such licenses shall be perpetual and
shall not limit the number of persons who may utilize the software on behaif of the County.

Consultant agrees to hold harmless and indemnify the County, its officers, agents, employees and
affiliates from and defend, at its own expense (including reasonable attorneys', accountants' and
consultants' fees), any suit or proceeding brought against County based upon a claim that the
‘ownership and/or use of equipment, hardware and software or any part thereof provided to the
County or utilized in performing Consultant's services constitutes an infringement of any patent,
copyright or license or any other property right,

In the event the use of any equipment, hardware or software or any part thereof is enjoined,
Consultant with all reasonable speed and due diligence shall provide or otherwise secure for County,
at the Consultant's election, one of the following: the right to continue use of the equipment,
hardware or software; an equivalent system having the Specifications as provided in this Contract;
or Consultant shall modify the system or its component parts so that they become non-infringing
while performing in a substantially similar manner to the original system, meeting the requirements
of this Contract.

GC-18 COMPLIANCE WITH THE LAWS

The Consultant shall observe and comply with the laws, ordinances, regulations and codes of the

Federal, State, County and other local government agencies which may in any manner affect the

performance of the Contract including, but not limited to, those County Ordinances set forth in the

Certifications attached hereto and incorporated herein. Assurance of compliance with this
' 12
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requirement by the Consultant's employees, agents or Subcontractor shall be the responsibility of the
Consultant. '
The Consultant shall secure and pay for‘al'l”federal, state and local licenses, pérmits and fees requ1red o
hereunder.

GC-19 MINORITY AND WOMEN BUSINESS ENTERPRISES
COOK COUNTY ORDINANCE CHAPTER 10-43.7 PROFESSIONAL AND
CONSULTING SERVICE AND SOLE SOURCE

L. POLICY AND GOALS
A. It is the policy of the County of Cook to prevent discrimination in the award of or
participation in the County contracts and to eliminate arbitrary barriers for
participation, as both prime and Subcontractor, in such contracts by local businesses
certified as Minority Business Enterprises (MBE) and Women- Owned Business
Enterprises (WBE). In furtherance of this policy, the Cook County Board of
Commissioners has adopted a Minority-and-Women-Owned Business Enterprise
Ordinance (the “Ordinance™) which establishes a “best efforts” goal of awarding
not less than thirty-five percent (35%) of the annual total dollar amount of

professional, consulting service and sole source contracts and agreements to
certitied MBEs and WBEs.

B. A Proposer may achiéve the MBE/WBE participation goals by its status as a MBE
~or WBE; by entering into a joint venture with one or more MBEs and/or WBEs; by
subcontracting a portion of the work to one or more MBEs or WBES; by entering
into a Mentor-Protégé Agreement with a MBE or WBE; by the indirect
participation of MBEs or WBEs in other aspects of the Proposer’s business; or by

a combination of the foregoing.

C. A Waiver Request must be submitted with the Proposal, documenting the inability
of the Proposer to meet the goals, and providing written evidence of “Good Faith
Efforts,” to obtain goals.

D. A Proposer’s failure to carry out its MBE/WBE commitments in the course of
performance on a contract shall constitute a material breach of the contract, and if
such breach is not appropriately cured, may result in the termination of the contract
or such other remedies authorized by the Ordinance as the County deems
appropriate.

II. REQUIRED SUBMITTALS
To be considered responsive to the requirements of the Ordinance, a Proposer shall submit
Items A, B and C listed below. All documentation submitted shall be reviewed by the
Contract Compliance Administrator. Failure to submit one of the items required shall be
cause to consider a contract non-responsive to the Ordinance goals and may be rejected.
13
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MBLE/WBE Participation Documentation

Each Proposér shall submit supporting docﬁmentaﬁon which evidences efforts
taken to achieve the County’s “best efforts” MBE/WBE participation goals. Such
documentation shall include:

L. A Utilization Plan identifying all firms intended to be utilized to fulfill the
goals; the MBE/WBE status of each firm; the name, address, e-mail address
and telephone number of the contact person for each MBE/WBE firm; the
dollar value of the goods and services to be provided by the MBE/WBE
firm; and the dollar value expressed as a percentage (%) of the total value
of the purposed contract. (See Section I)

2. A Letter of Intent for each MBE/WBE containing specific information
regarding goods to be provided or services to be performed by the
MBE/WBE; the dollar value of the goods or services, the percentage (%) of
the dollar value; and the original signatures of the appropriate officer for
both the Proposer and the MBE/WBE., (See Exhibit II)

3. Current Letter of Certification for each MBE/WBE firm. Acceptable
certifying agencies are: Cook County, Illinois Unified Certification
Program (IUCP) and U. S. Small Business Administration. (SBA) (8A) or
any other governmental body or agency approved by the Contract
Compliance Administrator as applying certification standards substantially
similar to those applied by the County of Cook may also be accepted.

4. Waiver/GGoal Reduction Petition must be included at the time of the
submission of the Proposal document. Where the Proposer does not include
all documentation in support of the Petition at the time of submission, such
documentation must be submitted to the Office of Contract Compliance not
less than three (3) business days after the submission date.

The Contract Compliance Administrator retains the right to reject the certification
of any MBE or WBE on the ground that it does not meet the County’s definition of
a MBE or WBE. '

Use of MBE/WBE Professionals
Each Proposer shall submit with its proposal, a statement which discloses how it
intends to maximize the use of minority and women professionals in the course of
performing the contract.

Affirmative Action Plan
Each Proposer shall submit a copy of its current EEO-1 Report and a copy of its
14 '
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current Letter of Compliance from the United States Department of Labor, Office
of Federal Contract Compliance Programs. Absent a Letter from OFCCP, the

. Proposer shall submit a written -report of the inclusion of minority and women. - -

professional in the workforce of their company.

NON-COMPLIANCE

Where the County of Cook determines that the Proposer has failed to comply with its
contractual commitments or any portion of the Ordinance, it will notify the Consultant of
such non-compliance and may take any and all appropriate actions as set forth within the
Ordinance. ‘

REPORTING/RECORD KEEPING REQUIREMENTS

The Proposer is required to comply with the reporting and record-keeping requirements as
set forth in the Ordinance and as established by the Contract Compliance Administrator.
Upon award of a contract, The Proposer is responsible for acquiring all necessary Office
of Contract Compliance reporting and record-keeping forms as made available in the
Office of Contract Compliance

The Office of Contract Compliance will notify each Consultant and Sub-Consultant upon
award of a contract of their reporting obligations (Vendor Notification Letter)

The Office of Contract Compliance will notify each MBE/WBE Sub-Consultant of the
award of a contract to a Prime Consultant, the MBE/WBE dollar amount of participation
and the percentage (%) amount of participation. The Sub- Consultants will be required to
submit on a timely basis, Sub-Consultants Payment Affidavits (see forms section) with
proof of payment or money paid to them by the Prime Consultant.

The Office of Contract Compliance requests payment affidavits and proof of payment to
MBE/WBE Sub-Consultants as follows:

1. Annmnal Contracts: monthly reporting from both Prime and Sub-Consultants.

2. Multi Year Contraets: quarterly reporting from both Prime and Sub-Consuitants
including proof of payments.

3. One time purchases require verification of proof of payment immediately.

Failure to comply with this section will be reviewed as non-compliance as stated under
Section 1. Non-Compliance.

EQUAL EMPLOYMENT OPPORTUNITY
Compliance with MBE and WBE requlrements will not dlnumsh or supplant Equal
Employment Opportunity and Civil Rights provisions as otherwise required by law as they
relate to Consultant and Subcontractor obligations.
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Any questions regarding this document should be directed to:

Administrator

Cook County Office of Contract Compliance
118 N. Clark Street —~ Room 1020

Chicago, Ilinois 60602

(312)603-5502

GC-20 MATERIAL DATA SAFETY SHEET

Where required under the Illinois "Toxic Substance Disclosure To Employees Act”, Illinois
Compiled Statutes, 2002, 820 ILCS 255/1, Consultant shall submit with each delivery of
Deliverables, a Material Safety Data Sheet.

GC-21 CONDUCT OF THE CONSULTANT

The Consultant agrees to inform the County on a timely basis of all of the Consultant's interests, if
any, which are or which the Consultant reasonably believes may be incompatible with any interest
of the County. The Consultant shall take notice of and comply with the Cook County-Lobbyist
Registration Ordinance (No. 93-0-22, 6-22-93). Neither the Consultant nor any of its employees,
agents or Subcontractor shall use for business or personal gain, or make other improper use of,
confidential information which is acquired in connection with the Contract. To the extent Consultant
will have access to the County’s protected health information in performing its responsibilities under
this Contract, Consultant shall contact the Chief Privacy Officer for the Using Department(s) and
shall execute the County’s business associate agreement prior to performing any responsibilities
which involve access to protected health information.

GC-22 ACCIDENT REPORTS

Consultant shall provide the Chief Procurement Officer and the Director of the Using Department
with prompt written notification (no later than twenty-four (24) hours) of any occurrence, on County
premises or otherwise, which pertains in any way to this Contract and which results in either bodily
injury to employees or third parties or property damage. The report shall include the name of
person(s) injured, if any; name of the injured person’s employer, if any; the date, time and location
of the occurrence; description of the extent of injury and/or damage; the name(s) of witnesses; the
names of any providers known to have provided treatment for injuries sustained; and such other
information as may be required by the County. The Consultant shall notify the local police regarding
any occurrence requiring an official police record. The report submitted to the County should
indicate whether the police were notified and, if so, the number of the police report.

GC-23 USE OF COUNTY PREMISES AND RESOURCES

Consultant shall confer with the Director of the Using Department to ascertain full knowledge of all

rules and regulations of the County facilities relative to this Contract and shall cause all of its

employees, agents and Subcontractor to comply therewith. The Consultant shall confine the

operations of its employees, agents and Subcontractor on County premises to the performance of the

Contract consistent with limits indicated by laws, ordinances, permits and/or direction of the Director
16
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of the Using Department and shall not encumber the premises with materials or debris. In performing
the Contract, the Consultant shall not cause or permit a condition that endangers the safety of others
and shall not load or permit any part of a structure to be loaded with a weight that will endanger the .
safety of the structure or any persons. '

GC-24 TERMINATION FOR CONVENIENCE AND SUSPENSION OF
CONTRACT

The County may terminate this Contract, or any portion, at any time by notice in writing from the
County to the Consultant. Unless otherwise stated in the notice, the effective date of such termination
shall be three business days after the date the notice of termination is mailed by the County. If the
County elects to terminate the Contract in full, unless otherwise specified in the notice of termination,
the Consultant shall immediately cease performance and shall promptly tender to the County ail
Deliverables, whether completed or in process. If the County elects to terminate the Contract in part,
unless otherwise specified in the notice of partial termination, the Consultant shall immediately cease
performance of those portions of the Contract which are terminated and shall promptly tender to the
County all Deliverables relating to said portions of the Contract, whether completed or in process.
Consultant shall refrain from incurring any further costs with respect to portions of the Contract
which are terminated except as specifically approved by the Chief Procurement Officer.

GC-25 GENERAL NOTICE

All notices required pursuant to this Contract shall be in writing and addressed to the parties at their
respective addresses set forth below. All such notices shall be deemed duly given if hand delivered
or if deposited in the United States mail, postage prepaid, registered or certified, return receipt
requested. Notice as provided herein does not waive service of summons or process.

TO THE COUNTY:
COOK COUNTY CHIEF PROCUREMENT OFFICER
118 North Clark Street. Room 1018
Chicago, Illinois 60602
Include County Contract Number in all notices)

TO THE CONSULTANT:
At address provided on the Execution Pages or as otherwise indicated in writing to County
Chief Procurement Officer in a written document which, in bold face type, references the
name of the Consultant, the County Contract Number and states “NOTIFICATION OF
CHANGE IN ADDRESS.”

GC- 26 GUARANTEES AND WARRANTIES

The Consultant shall furnish all guarantees and warranties applicable to the Deliverables to the

Director of the Using Department prior to or at the time of delivery. All Deliverables shall be

covered by the most favorable commercial warranties and guarantees the Consultant gives to any

customer for the same or substantially similar Deliverables or Services. The rights and remedies so

provided shall be in addition to and shall not limit any rights afforded to County under this Contract.
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To the extent Consultant provides Deliverables manufactured by another entity, Consultant shall
transfer original product warranty and any rights to manufacturer’s related services to the County
and -shall -submit.-all appropriate documentation of said transfer to the. Director of the Using
Department prior to or at the time the Consultant tenders the Deliverables.

GC-27 STANDARD OF DELIVERABLES

Except as may be expressly stated in the Special Conditions or Specifications of this Contract, only
new, originally manufactured Deliverables will be accepted by the County. The County will not
accept any Deliverables that have been refurbished, rebuilt, restored or renovated in any manner. In
addition, experimental materials will not be acceptable. Deliverables not produced by regular
production methods and/or which have not been offered for sale to the public through accepted
industry trade channels for a reasonable period of time prlor to the commencement of the Contract
will be considered experimental.

GC-28 DELIVERY

All Contract Goods shipped to the County shall be shipped F.O.B., DESTINATION, FREIGHT
PREPAID. Arrangements shall be made in advance by the Consultant in order that the County may
arrange for receipt of the materials.

Truck deliveries will be accépted before 3:00 P.M. on weekdays only. No deliveries will be accepted
on Saturdays, Sundays or County Holidays. The County is not responsible for delivery delays due
to waiting times for loading and unloading at dock locations.

‘The quantity of Contract Goods delivered by truck will be ascertained from a weight certificate
issued by a duly licensed Public Weight-Master. In the case of delivery by rail, weight will be
ascertained from bill of lading from originating line, but the County reserves the right to re-weigh at
the nearest available railroad scale.

The County reserves the right to add new delivery locations or delete previously listed delivery
locations as required during the Contract period. The only restriction regarding the County's right
to add new delivery locations shall be that any new or additional location shall be within the
geographical boundaries of the County of Cook.

GC-29 QUANTITIES

Any quantities of indicated in the Proposal Pages for the performance of the Contract are estimates
for the purpose of determining an approximate total Contract amount and may not be the actual
quantities required by the County during the term of the Contract. The County reserves the right to
increase or decrease such quantities at the Contract price to correspond to the actual needs of the
County. If the County increases the quantities required, any such increase shall be subject to an
agreed written amendment in the Contract Amount. The County will be obligated to order and pay
for only such quantities as are from time to time ordered, delivered, and accepted on purchase orders
issued by the Chief Procurement Officer.
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GC-30 CONTRACT INTERPRETATION
Whenever the singular is used herein, the masculine, feminine and neuter gender shall be deemed to

“include-the others. The headings of articles, paragraphs and sections-in this Contract are included - - - .

for convenience only and shall not be considered by either party in construing the meaning of this
Contract. If any provision or clause of this Contract shall be held to be invalid, such provision or
clause shall be deleted from the Contract and the Contract shall be construed to give effect to the
remaining portions thereof.

This Contract shall be interpreted and construed based upon the foliowing order of precedence of
component parts. Such order of precedence shall govern to resolve all cases of conflict, amb1gu1ty
or inconsistency.

Addenda, if any.
Execution Forms
Specification.

Special Conditions.
General Conditions.
Instruction to Bidders.
Legal Advertisement.
Bid Proposal

O N R

GC-31 CONFIDENTIALITY AND OWNERSHIP OF DOCUMENTS

Consultant acknowledges and agrees that information regarding this Contract is confidential and
shall not be disclosed, directly, indirectly or by implication, or be used by Consultant in any way,
whether during the term of this Contract or at any time thereafter, except solely as required in the
course of Consultant's performance hereunder. Consultant shall comply with the applicable privacy
laws and regulations affecting County and will not disclose any of County’s records, materials, or
other data to any third party. Consultant shall not have the right to compile and distribute statistical
analyses and reports utilizing data derived from information or data obtained from County without
the prior written approval of County. In the event such approval is given, any such reports published
and distributed by Consultant shall be furnished to County without charge.

All documents, data, studies, reports, work product or product created as a result of the performance
of the Contract (the “Documents™) shall be included in the Deliverables and shall be the property of
the County of Cook. It shall be a breach of this Contract for the Consultant to reproduce or use any
documents, data, studies, reports, work product or product obtained from the County of Cook or any
Documents created hereby, whether such reproduction or use is for Consultant’s own purposes or
for those of any third party. During the performance of the Contract Consultant shall be responsible
of any loss or damage to the Documents while they are in Consultant’s possession, and any such loss
or damage shall be restored at the expense of the Consultant. The County and its designees shall be
afforded full access to the Documents and the work at all times.
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GC-32 ___GOVERNING LAW

This Contract shall be governed by and construed under the laws of the State of Illinois. The
Consultant irrevocably agrees that; subject to the County's sole.and absolute election-to the contrary, -
any action or proceeding in any way, manner or respect arising out of the Contract, or arising from
any dispute or controversy arising in connection with or related to the Contract, shall be litigated
only in courts within the Circuit Court of Cook County in the City of Chicago, County of Cook,
State of lllinois, and the Consultant consents and submits to the jurisdiction thereof. In accordance
with these provisions, Consultant waives any right it may have to transfer or change the venue of
any litigation brought against it by the County pursuant to this Contract.

GC-33 WAIVER

No term or provision of this Contract shall be deemed waived and no breach consented to unless
such waiver or consent shall be in writing and signed by the party claimed to have waived or
consented. The waiver of any such provision shall be strictly limited to the identified provision. .

GC-34 ENTIRE CONTRACT

It is expressly agreed that the provisions set forth in this Contract constitute ali the understandings
and agreements between the parties. Any prior agreements, promises, negotiations, or
representations not expressly set forth in this Contract are of no force and effect.

- GC-35 AUDIT; EXAMINATION OF RECORDS

The Consultant agrees that the Cook County Auditor or any of its duly authorized representatives
shall, until expiration of three (3) years after the final payment under the Contract, have access and
the right to examine any books, documents, papers, canceled checks, bank statements, purveyor's
and other invoices, and records of the Consultant related to the Contract, or to Consultant's
compliance with any term, condition or provision thereof, The Consultant shall be responsible for
establishing and maintaining records sufficient to document the costs associated with performance
under the terms of this Contract.

The Consultant further agrees that it shall include in all of its subcontracts hereunder a provision to
the effect that the Subcontractor agrees that the Cook County Auditor or any of its duly authorized
representatives shall, until expiration of three (3) years after final payment under the subcontract,
have access and the right to examine any books, documents, papers, canceled checks, bank
statements, purveyor's and other invoices and records of such Subcontractor involving transactions
relating to the subcontract, or to such Subcontractor's compliance with any term, condition or
provision thereunder or under the Contract.

In the event the Consultant receives payment under the Contract, reimbursement for which is later
disallowed by the County, the Consultant shall promptly refund the disallowed amount to the County
on request, or at the County's option, the County may credit the amount disallowed from the next
. payment due or to become due to the Consultant under any contract with the County.

To the extent this Contract pertains to Deliverables which may be reimbursable under the Medicaid
or Medicare Programs, Consultant shall retain and make available upon request, for a period of
20
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four (4) years after furnishing services pursuant to this Agreement, the contract, books, documents
and records which are necessary to certify the nature and extent of the costs of such services if

‘requested by the Secretary of Health and Human Services or the Comptroller General of the United - . .

States or any of their duly authorized representatives. If Consultant carries out any of its duties
under the Agreement through a subcontract with a related organization involving a value of cost
of $10,000.00 or more over a 12 month period, Consultant will cause such subcontract to contain
a clause to the effect that, until the expiration of four years after the furnishing of any service
pursuant to said subcontract, the related organization will make available upon request of the
Secretary of Health and Human Services or the Compitroller General of the United States or any
of their duly authorized representatives, copies of said subcontract and any books, documents, -
records and other data of said related organization that are necessary to certify the nature and extent
of such costs. This paragraph relating to the retention and production of documents is included
because of possible application of Section 1861(v)}(1)(I) of the Social Security Act to this
Agreement; if this Section should be found to be inapplicable, then this paragraph shall be deemed
inoperative and without force and effect.

GC-36 FORCE MAJEURE OR UNAVOIDABLE DELAYS

Neither Consultant nor County shall be liable for failing to fulfill any obligation under this Contract
if such failure is caused by an event beyond such party's reasonable control which is not caused by
such party's fault or negligence. Such events shall be limited to acts of God, acts of war, fires,
lightning, floods, epidemics, or riots.

; NO THIRD PARTY

BENEFICIARIES

The Consultant and its employees, agents and Subcontractor are, for all purposes arising out of the
Contract, independent Consultants and not employees of the County. It is expressly understood and
agreed that neither the Consultant nor Consultant’s employees, agents or Subcontractor shall be
entitled to any benefit to which County employees may be entitled including, but not limited to,
overtime or unemployment compensation, insurance or retirement benefits, workers’ compensation
or occupational disease benefits or other compensation or leave arrangements.

GC-37 INDEPENDENT CONSULTANT STATUS;

Nothing contained herein shall be deemed or construed by the parties hereto, or by any third party,
as creating the relationship of principal and agent or of partnership or of joint venturer or any
relationship between the parties hereto other than that of independent Consultants. Nothing herein
shall be construed to confer upon any third parties the status of third party beneficiary.

GC-38 GOVERNMENTAL JOINT PURCHASING AGREEMENT

Pursuant to Section 4 of the Illinois Governmental Joint Purchasing Act (30 ILCS 525) and the
Joint Purchase Agreement approved by the Cook County Board of Commissioners (April 9, 1965),
other units of government may purchase goods or services under this contract.

GC-39 COOPERATIVE PURCHASING

As permitted by the County of Cook, other government entities may wish to also participate under

the same terms and conditions contained in this contract (piggyback). Each entity wishing to
' 21




CONTRACT NO. 1618-15342

COOK COUNTY FIBER PROJECT PHASE VI

CTA BLUE LINE FOREST PARK STATION COMMUNICATIONS ROCM TO
MAYWODD COURTHOUSE SHERIFF’S POLICE DEPARTMENT DATA ROOM

piggyback must have prior authorization from the County of Cook and vendor. If such participation
is authorized, all purchase orders will be issued directly from and shipped directly to the entity
- -requifing - supplies/services. “The-County -shall not be held responsible-for=any -orders_placed,
deliveries made or payment for supplies/services ordered by these entities. Each entity reserves
the right to. determine their participation in this contract.

GC-40 COOPERATION WITH INSPECTOR GENERAL

Persons or businesses seeking County contracts are required to abide by all of the applicable
provisions of the Office of the Independent Inspector General Ordinance (Section 2-281 et. seq. of
the Cook County Code of Ordinances). Failure to cooperate as required may result in monetary
and/or other penalties.

Consultants, Subcontractor, licensees, grantees or persons or businesses who have a County contract,
grant, license, or certification of elegibility for County contracts shall abide by all of the applicable
provisions of the Office of the Independent Inspector General Ordinance. Failure to cooperate as
required may result in monetary and/or other penalties.

GC-41 FEDERAL CLAUSES

1. Interest of Members of or Delegates to the United States Congress
In accordance with 41 U.S.C. § 22, the Consultant agrees that it will not admit any
member of or delegate to the United States Congtess to any share or part of the Contract
or any benefit derived therefrom.

2. False or Fraudulent Statements and Claims

(a)  The Consultant recognizes that the requirements of the Program Fraud Civil
Remedies Act of 1986, as amended, 49 U.S.C. §§ 3081 et seq and U.S, DOT
regulations, "Program Fraud Civil Remedies," 49 C.F.R. Part 31, apply to its
actions pertaining to the Contract. Accordingly, by signing the Contract, the
Consultant certifies or affirms the truthfulness and accuracy of any statement it has
made, it makes, or it may make pertaining to the Contract, including without
limitation any invoice for its services. In addition to other penalties that may be
applicable, the Consultant also acknowledges that if it makes a false, fictitious, or
fraudulent claim, statement, submission, or certification, the Federal Government
reserves the right to impose the penalties of the Program Fraud Civil Remedics Act
0f 1986, as amended, on the Consultant to the extent the Federal Government deems
appropriate.

(b)  The Consultant also acknowledges that if it makes a false, fictitious, or fraudulent
claim, statement, submission, or certification to the County or Federal Government
in connection with an urbanized area formula project financed with Federal
assistance authorized by 49 U.S.C. § 5307, the Government reserves the right to
impose on the Consultant the penalties of 18 U.S.C. § 1001 and 49 US.C. §
5307(n)(1), to the extent the Federal Government deems appropriate.

22



CONTRACTNO. 1618-15342

COOK COUNTY FIBER PROJECT PHASE VI

CTA BLUE LINE FOREST PARK STATION COMMUNICATIONS ROOM TO
MAYWODD COURTHQUSE SHERIFF’S POLICE DEPARTMENT DATA ROOM

3. Federal Interest in Patents

@

(b)

:General:  If anyinvention, improvement,.or. discovery of the Consultant is =

conceived or first actually reduced to practice in the course of or under the Contract,
and that invention, improvement, or discovery is patentable under the laws of the
Unites States of America or any foreign country, the Consultant agrees to notify
County immediately and provide a detailed report.

Federal Rights. Unless the Federal Government later makes a contrary
determination in writing, the rights and responsibilities of the County, Consultant,
and the Federal Government pertaining to that invention, improvement, or
discovery will be determined in accordance with applicable Federal laws and
regulations, including any waiver thereof. Unless the Federal Government later

- makes a contrary determination in writing, the Consultant agrees that, irrespective

of its status or the status of any Subcontractor at any tier (e.g., a large business,
small business, non-profit organization, institution of higher education, individual),

- the Consultant agrees it will transmit to the Federal Government those rights due

the Federal Government in any invention resulting from the contract.

4. | Federal Interest in Data and Copyrighits _

(a)

(b)

(©)

Definition. The term "subject data"” used in this section means recorded
information, whether or not copyrighted, that is delivered or specified to be
delivered under the Contract. Examples include, but are not limited, to: computer
software, engineering drawings and associated lists, specifications, standards,
process sheets, manuals, technical reports, catalog item identifications, and related
information. The term "subject data" does not include financial reports, cost
analyses, and similar information incidental to Contract administration.

Federal Restrictions. The following restrictions apply to all subject data first
produced in the performance of the Contract. Except as provided in the Contract
and except for its own internal use, the Consultant may not publish or publicly
reproduce subject data in whole or in part, or in any manner or form, nor may the
Consultant authorize others to do so, without the written consent of the County and
the Federal Government, until such time as the Federal Government may have
either released or approved the release of such data to the public.

Federal Rights in Data and Copyrights. In accordance with subparts 34 and 36 of
the Common Rule, the County and the Federal Government reserve a royalty-free,
non-exclusive and irrevocable license to reproduce, publish, or otherwise use, and
to authorize others to use, for County or Federal Government purposes, the types
of subject data described below. Without the copyright owner's consent, the
County and Federal Government may not extend their license to other parties.

(I)  Any subject data developed under the contract or subagreement financed
23



(d)

)

®

(2

CONTRACT NO. 1618-15342

COOK COUNTY FIBER PROJECT PHASE Vi

CTA BLUE LINE FOREST PARK STATION COMMUNICATIONS ROOM TO
MAYWODD COURTHOUSE SHERIFF'S POLICE DEPARTMENT DATA ROOM

by a federal Grant Agreement or Cooperative Agreement, whether or not a
copynght has been obtained; and

(2) Any rlghts of copyrlght whlch the Consultant purchases ownershlp w1th
Federal assistance.

Special Federal Rights for Planning Research and Development Projects. When
the Federal Government provides financial assistance for a planning, research,
development, or demonstration project, its general intention is to increase public
knowledge, rather than limit the benefits of the project to participants in the project.
Therefore, unless the Federal Government determines otherwise, the Consultant on
a planning, research, development, or demonstration project agrees that, in addition
to the rights in data and copyrights set forth above, the County or Federal
Government may make available to any third party either a license in the copyright
to the subject data or a copy of the subject data. If the project is not completed for
any reason whatsoever, all data developed under the project will become subject
data and will be delivered as the County or Federal Government may direct. This

subsection, however, does not apply to adaptions of automatic data processing

equipment or previously existing software programs for the County's use whose
costs are financed with Federal transportation funds for capital projects.

Hold Harmless. Unless prohibited by state law, upon request by the County or the
Federal Government, the Consultant agrees to indemnify, save, and hold harmless
the County and the Federal Government and their officers, agents, and employees
acting within the scope of their official duties against any liability, including costs
and expenses, resuiting from any willful or intentional violation by the Consultant
of proprietary rights, copyrights, or right of privacy, arising out of the publication,
translation, reproduction, delivery, use, or disposition of any data furnished under
the Contract. The Consultant will not be required to indemnify the County or
Federal Government for any such liability arising out of the wrongful acts of
employees or agents of the County or Federal Government.

Restrictions on Access to Patent Rights. Nothing contained in this section on rights
in data will imply a license to the County or Federal Government under any patent
or be construed as affecting the scope of any license or other right otherwise granted
to the County or Federal Government under any patent.

Application on Materials Incorporated into Project. The requirements of
Subsections 2, 3, and 4 of this Section do not apply to material furnished by the
County and incorporated into the work.

Records and Audits '
Consultant will deliver or cause to be delivered all documents (including but not limited to
all Deliverables and supporting data, records, graphs, charts and notes) prepared by or for

24



CONTRACTNO. 1618-15342

COOK COUNTY FIBER PROJECT PHASE VI

CTA BLUE LINE FOREST PARK STATION COMMUNICATIONS ROOM TO
MAYWODD COURTHOUSE SHERIFF'S POLICE DEPARTMENT DATA ROOM

the County under the terms of this Agreement to the County promptly in accordance with
the time limits prescribed in this Contract, and if no time limit is specified, then upon
‘reasonable demand therefor or upon termination or completion of the Services hereunder.
In the event of the failure by the Consultant to make such delivery, then and in that event,

- the Consultant will pay to County reasonable damages the County may sustain by reason
thereof. '

The County and the Federal Government will have the right to audit all payments made to
the Consultant under this Agreement. Any payments to the Consultant which exceed the
amount to which the Consultant is entitled under the terms of this Agreement will be
subject to set-off.

The Consultant will keep and retain records relating to this Agreement and will make such
records available to representatives of the County and the Federal Government, including
without limitation the sponsoring federal agency, other participating agencies, and the
Comptroller General of the United States, at reasonable times during the performance of
this Agreement and for at least five years after termination of this Agreement for purposes
of audit, inspection, copying, transcribing and abstracting.

No provision in this Agreement granting the County or the Federal Government a right of
- access to records is intended to impair, limit or affect any right of access to such records
which the County or the Federal Government would have had in the absence of such
provisions.

Environmental Requirements

The Consultant recognizes that many Federal and state laws imposing environmental and
resource conservation requirements may apply to the Contract. Some, but not all, of the
major Federal Laws that may affect the Contract include: the National Environmental
Policy Act of 1969, as amended, 42 U.S.C. §§ 4321 et seq.; the Clean Air Act, as amended,
42 U.S.C. §§ 7401 et seq. and scattered sections of 29 U.S.C.; the Clean Water Act, as
amended, scattered sections of 33 U.S.C. and 12 U.S.C.; the Resource Conservation and
Recovery Act, as amended, 42 U.S.C. §§ 6901 et seq.; and the Comprehensive
Environmental Response, Compensation, and Liability acct, as amended, 42 U.S.C. §§
9601 et seq. The Consultant also recognizes that U.S. EPA, U.S. DOT and other agencies
of the Federal Government have issued and are expected in the future to issue regulations,
guidelines, standards, orders, directives, or other requirements that may affect the Contract.
Thus, the Consuitant agrees to adhere to, and impose on its Subcontractor, any such Federal
requirements as the Federal Government may now or in the future promulgate. Listed
below are requirements of particular concern.

The Consultant acknowledges that this list does not constitute the Consultant’s entire
obligation to meet all Federal environmental and resource conservation requirements. The
Consultant will include these provisions in all subcontracts.
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(a) Environmental Protection. The Consultant agrees to comply with the applicable
requirements of the National Environmental Policy Act of 1969, as amended, 42
o ULSICL§§ 4321 etseq. in accordance with Executive Order No. 12898, “Federal
Actions to Address Environmental Justice in Minority Populations and
Low-Income Populations,” 59 Fed. Reg. 7629, Feb. 16, 1994; U.S. DOT statutory
requirements on environmental matters at 49 U.S.C. § 5324(b); Council on
Environmental Quality regulations on compliance with the National Environmental
Policy Act of 1969, as amended, 40 C.F.R. Part 1500 et seq.; and U.S. DOT -
regulations, “Environmental Impact and Related Procedures,” 23 C.F.R. Part 771

and 49 C.F.R. Part 622,

(b)  Air Quality. The Consultant agrees to comply with all applicable standards, orders,
or regulations issued pursuant to the Clean Air Act, as amended, 42 U.S.C. §§ 7401
et seq. Specifically, the Consultant agrees to comply with applicable requirements
of U.S. EPA regulations, “Conformity to State of Federal Implementation Plans of
Transportation Plans, Programs, and Projects Developed, Funded or Approved

- Under Title 23 U.S.C. or the Federal Transit Act,” 40 C.F.R. Part 51, Subpart T;
and “Determining Conformity of Federal Actions to State or Federal
Implementation Plans,” 40 C.F.R. Part 93. The Consultant further agrees to report
and require each Subcontractor at any tier to report any violation of these
requirements resulting from any Contract implementation activity to the County
and the appropriate U.S. EPA Regional Office.

(c) Clean Water. The Consultant agrees to comply with all applicable standards,

. orders, or regulations issued pursuant to the Federal Water Pollution Control Act,

as amended, 33 U.S.C. §§ 1251 et seq. The Consultant further agrees to report and

require each Subcontractor at any tier to report any violation of these requirements

resulting from any Contract implementation activity to the County and the
appropriate U.S. EPA Regional Office. :

(d)  List of Violating Facilities. The Consultant agrees that any facility to be used in
. the performance of the Contract or to benefit from the Contract will not be listed
on the U.S. EPA List of Violating Facilities (“List”), and the Consultant will
promptly notify the County if the Consultant receives any communication from the

U.S. EPA that such a facility is under consideration for inclusion on the List,

(e) Preference for Recycled Products. To the extent practicable and economically
feasible and to the extent that it does not reduce or impair the quality of the work,
the Consultant agrees to use recycled products in performance of the Contract
pursuant to U.S. Environment Protection Agency (U.S. EPA) guidelines at 40
C.F.R. Parts 247-253, which implement section 6002 of the Resource Conservation
and Recovery Act, as amended, 42 U.S.C. § 6962.

No Exclusionary or Discriminatory Specifications
26
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Apart from inconsistent requirements imposed by Federal statute or regulations, the
Consultant agrees that it will comply with the requirements of 49 U.S.C. § 5323(h)(2) by

- refraining from using any Federal assistance.to. support subcontracts- procured using

exclusionary or discriminatory specifications.

Cargo Preference - Use of United States Flag Vessels

The Consultant agrees to comply with U.S. Maritime Administration regulations,
"Cargo-Preference -- U.S. Flag Vessels," 49 C.F.R. Part 381, and to include the clauses
required by those regulations, modified as necessary to identify the affected parties, in each
subcontract or subagreement involving equipment, materials, or commodities suitable for
transport by ocean vessel.

Fly America _
Section 14.c of the Master Agreement states that if the contract or subcontracts may involve

the international transportation of goods, equipment, or personnel by air, the contract must
require Consultants and Subcontractor at every tier to use U.S.-flag air carriers, to the
extent service by these carriers is available. 49 U.S.C. 40118 and 4 C.F.R. Part 52,

No Federal Government Obligations to Third Parties

The Consultant agrees that, absent the Federal Government's express written consent, the
Federal Government will not be subject to any obligations or liabilities to any Consultant
or any other person not a party to the Grant Agreement or Cooperative Agreement between
the County and the Federal Government which is a source of funds for this Contract.
Notwithstanding any concurrence provided by the Federal Government in or approval of
any solicitation, agreement, or contract, the Federal Government continues to have no
obligations or liabilities to any party, inciuding the Consultant.

Allowable Costs . :
Notwithstanding any compensation provision to the contrary, the Consuliant’s
compensation under this Contract will be limited to those amounts which are allowable and
allocable to the Contract in accordance with OMB Circular A-87 and the regulations in 49
C.F.R. Part 18. To the extent that an audit reveals that the Consultant has received payment
in excess of such amounts, the County may offset such excess payments against any future
payments due to the Consultant and, if no future payments are due or if future payments
are less than such excess, the Consultant will promptly refund the amount of the excess
payments to the County.

Trade Restrictions
Consultant certifies that neither it nor any Subcontractor:

(a) is owned or controlled by one or more citizens of a foreign country included in the
list of countries that discriminate against U.S. firms published by the Office of the
United States Trade Representative (USTR);
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(b)  has knowingly entered into any contract or subcontract with a person that is a
citizen or national of a foreign country on said list, nor is owned or controlled
~directly: or indirectly by-one or more citizens or nationals of a foreign. country on.-

said list;

(c)  will procure, subcontract for, or recommend any product that is produced in a
foreign country on said list.

Unless the restrictions of this clause are waived by the Secretary of Transportation in
accordance with 49 CFR 30.17, no Notice-to-Proceed will be issued to an entity who is
unable to certify to the above. If Consultant knowingly procures or subcontracts for the
supply of any product or service of a foreign country on said list for use on the project, the
USDOT may direct, through the County, cancellation of the Contract at no cost to the
Government. :

Further, Consultant agrees that it will incorporate this provision for certification without
modification in each subcontract. Consultant may rely on the certification of a prospective
Subcontractor unless it has knowledge that the certification is erroneous. Consultant will
provide immediate written notice to the County if it learns that its certification or that of a
Subcontractor was erroneous when submitted or has become erroneous by reason of
changed circumstances. Each Subcontractor must agree to provide written notice to
Consultant if at any time it learns that its certification was erroneous by reason of changed
circumstances. Nothing contained in the foregoing will be construed to require
establishment of a system of records in order to render, in good faith, the certification
required by this provision. The knowledge and information of the Consultant is not
required to exceed that which is normally possessed by a prudent person in the ordinary
course of business dealings.

This certification concerns a matter within the jurisdiction of an agency of the United States
of America and the making of a false, fictitious, or fraudulent certification may render the
maker subject to prosecution under Title 18, United States Code, Section 100

Contract Work Hours and Safety Standards Act

If applicable according to their terms, the Consultant agrees to comply and assures
compliance with sections 102 and 107 of the Contract Work Hours and Safety Standards
Act, as amended, 40 U.S.C. §§ 327 through 333, and implementing U.S. DOL regulations,
“Labor Standards Provisions Applicable to Contracts Governing Federally Financed and
Assisted Construction (also Labor Standards Provisions Applicable to Nonconstruction
Contracts Subject to the Contract Work Hours and Safety Standards Act),” 29 C.F.R. Part
5;and U.S. DOL regulations, “Safety and Health Regulations for Construction,” 29 C.F.R.
Part 1926. In addition to other requirements that may apply:

(a) In accordance with section of the Contract Work Hours and Safety Standards Act,
as amended, 40 U.S.C. §§ 327 through 332, the Consultant agrees and assures that,
28
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for the Contract, the wages of every mechanic and laborer will be computed on the
basis of a standard work week of 40 hours, and that each worker will be

* compensated for work exceeding the standard work week at a rate of not less than
1.5 times the basic rate of pay for all hours worked in excess of 40 hours in the
work week. The Consultant agrees that determinations pertaining to these
requirements will be made in accordance with applicable U.S. DOL regulations,
“Labor Standards Provisions Applicable to Contracts Governing Federally
Financed and Assisted Construction (also Labor Standards Provisions Applicable
to Nonconstruction Contracts Subject to the Contract Work Hours and Safety
Standards Act),” 29 C.F.R. Part 5. -

{b)  In accordance with section 107 of the Contract Work Hours and Safety Standards
Act, as amended, 40 U.S.C. § 333, the Consultant agrees and assures that no laborer
or mechanic working on a construction contract will be required to work in
surroundings or under working conditions that are unsanitary, hazardous, or
dangerous to his or her health and safety, as determined in accordance with U.S.
DOL regulations, “Safety and Health Regulations for Construction,” 29 C.F.R. Part
1926.

Veteran’s Preference

In the employment of labor (except in executive, administrative, and supervisory
positions), preference will be given to Vietnam-era veterans and disabled veterans.
However, this preference may be given only where individuals are available and qualified
to perform the work to which employment relates.

Copyright Ownership '

Consultant and the County intend that, to the extent permitted by law, the Deliverables to
be produced by Consultant at the County's instance and expense pursuant to this Agreement
are conclusively deemed "works made for hire" within the meaning and purview of Section
101 of the United States Copyright Act, 17 U.S.C. §101 et seq. (the “Copyright Act™), and
that the County will be the copyright owner of the Deliverables and of all aspects, elements
and components of them in which copyright can subsist.

To the extent that any Deliverable does not qualify as a "work made for hire," Consultant
irrevocably grants, conveys, bargains, sells, assigns, transfers and delivers to the County,
its successors and assigns, all right, title and interest in and to the copyrights and all U.S.
and foreign copyright registrations, copyright applications and copyright renewals for
them, and other intangible, intellectual property embodied in or pertaining to the
Deliverables prepared for the County under this Agreement, free and clear of any liens,
claims or other encumbrances, to the fullest extent permitted by law. Consultant will
execute all documents and perform all acts that the County may reasonably request in order
to assist the County in perfecting its rights in and to the copyrights relating to the
Deliverables, at the sole expense of the County. Consultant warrants to County, its
successors and assigns, that on the date of transfer Consultant is the lawful owner of good
25
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and marketable title in and to the copyrights for the Deliverables and has the legal rights to

fully assign them. Consultant further warrants that it has not assigned any copyrights nor
granted any licenses, exclusive or nonexclusive, to any other party; and that it isnot a party . ..

{o any other agreements or subject to any other restrictions with respect to the Deliverables.
Consultant warrants and represents that the Deliverables are complete and comprehenswe
and the Deliverables are a work of original authorship.

Accessibility Compliance ‘

If this Agreement involves design for constructlon the Consultant warrants that all design
documents produced or utilized under this Agreement and all construction or alterations
undertaken under this Agreement will comply with all federal, state and local laws and
regulations regarding accessibility standards for persons with disabilities or
environmentally limited persons including, but not limited to, the following: the Americans
with Disabilities Act of 1990, 42 U.S.C. § 12101 et seq. and the Americans with
Disabilities Act Accessibility Guidelines for Buildings and Facilities ("ADAAG"); the
Architectural Barriers Act, Pub. L. 90-480 (1968), and the Uniform Federal Accessibility
Standards ("UFAS"); and the Ilinois Environmental Barriers Act, 410 ILCS 25/1 et seq.,
and all regulations promulgated thereunder , see Illinois Administrative Code, Title 71,
Chapter 1, Section 400.110. If the above standards are inconsistent, the Consultant must
comply with the standard providing the greatest accessibility. Also, the Consultant must,
prior to construction, review the plans and specifications to insure compliance with the -
above referenced standards. Ifthe Consultant fails to comply with the foregoing standards,
the Consultant must perform again, at no expense, all services required to be re-performed
as a direct or indirect result of such failure.

Visual Rights Act Waiver

The Consultant/Consultant waives any and all rights that may be granted or conferred under
Section 106A and Section 113 of the United States Copyright Act, (17 U.S.C. § 101 et seq.)
(the "Copyright Act") in any work of visual art that may be provided pursuant to this
Agreement,.  Also, the Consultant/Consultant represents and warrants that the
Consultant/Consultant has obtained a waiver of Section 106A and Section 113 of the
Copyright Act as necessary from any employees and Subcontractor, if any.

Equal Employment Opportunity

All contracts shall contain a provision requiring compliance with E.O. 11246, "Equal
Employment Opportunity,” as amended by E.OQ. 11375, "Amending Executive Order
11246 Relating to Equal Employment Opportunity,” and as supplemented by regulations
at41 CFR part 60, "Office of Federal Contract Compliance Programs, Equal Employment

* Opportunity, Department of Labor."

Copeland "Anti-Kickback" Act (18 U.S.C. 874 and 40 U.S.C. 276¢)

All contracts and subgrants in excess of $2000 for construction or repair awarded by

recipients and subrecipients shall include a provision for compliance with the Copeland

"Anti-Kickback" Act (18 U.S.C. 874), as supplemented by Department of Labor
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regulations (29 CFER part 3, "Consultants and Subcontractor on Public Building or Public
Work Financed in Whole or in Part by Loans or Grants from the United States"). The Act

- ===provides-that each-Consultant or-subrecipient shall .be prohibited from inducing, by .any

means, any person employed in the construction, completion, or repair of public work, to
give up any part of the compensation to which he is otherwise entitled. The recipient shall
report all suspected or reported violations to the Federal awarding agency.

Davis-Bacon Act, as amended (40 U.S.C. 276a to a-7) :

When required by Federal program legislation, all construction contracts awarded by the
recipients and subrecipients of more than $2000 shall include a provision for compliance
with the Davis-Bacon Act (40 U.S.C. 276a to a-7) and as supplemented by Department of
Labor regulations (29 CFR part 5, "Labor Standards Provisions Applicable to Contracts
Governing Federally Financed and Assisted Construction"). Under this Act, Consultants
shall be required fo pay wages to laborers and mechanics at a rate not less than the
minimum wages specified in a wage determination made by the Secretary of Labor. In
addition, Consultants shall be required to pay wages not less than once a week. The
recipient shall place a copy of the current prevailing wage determination issued by the
Department of Labor in each solicitation and the award of a contract shall be conditioned
upon the acceptance of the wage determination. The recipient shall report all suspected or
reported violations to the Federal awarding agency.

Contract Work Hours and Safety Standards Act (40 U.S.C. 327-333)

Where applicable, all contracts awarded by recipients in excess of $2000 for construction
contracts and in excess of $2500 for other contracts that involve the employment of
mechanics or laborers shall include a provision for compliance with Sections 102 and 107
of the Contract Work Hours and Safety Standards Act (40 U.S.C. 327-333), as
supplemented by Department of Labor regulations (29 CFR part 5). Under Section 102 of
the Act, each Consultant shall be required to compute the wages of every mechanic and
laborer on the basis of a standard work week of 40 hours. Work in excess of the standard
work week is permissible provided that the worker is compensated at a rate of not less than
1 ¥z times the basic rate of pay for all hours worked in excess of 40 hours in the work week.
Section 107 of the Act is applicable to construction work and provides that no laborer or
mechanic shall be required to work in surroundings or under working conditions which are
unsanitary, hazardous or dangerous. These requirements do not apply to the purchases of
supplies or materials or articles ordinarily available on the open market, or contracts for
transportation or transmission of intelligence. :

Rights to Inventions Made Under a Contract or Agreement
Contracts or agreements for the performance of experimental, developmental, or research

work shall provide for the rights of the Federal Government and the recipient in any
resulting invention in accordance with 37 CFR part 401, "Rights to Inventions Made by
Nonprofit Organizations and Small Business Firms Under Government Grants, Contracts
and Cooperative Agreements,” and any implementing regulations issued by the awarding
agency.
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23. Clean Air Act (42 U.S.C. 7401 et seq ) and the Federal Water Pollutxon Control Act (33
S o TTUSICI125 T €t seq.), as amended - :
Contracts and subgrants of a.mounts in excess of $100 000 shall contain a pr0v1310n that
requires the recipient to agree to comply with all applicable standards, orders or regulations
issued pursuant to the Clean Air Act (42 U.S.C. 7401 et seq.) and the Federal Water
Pollution Control Act as amended (33 U.S.C. 1251 et seq.). Violations shall be reported to
~ the Federal awarding agency and the Regional Office of the Environmental Protection
Agency (EPA).

24.  Byrd Anti-Lobbying Amendment (31 U.S.C. 1352)

Consultants who apply or bid for an award of $100,000 or more shall file the required
certification. Each tier certifies to the tier above that it will not and has not used Federal
appropriated funds to pay any person or organization for influencing or attempting to
influence an officer or employee of any agency, a member of Congress, officer or employee
of Congress, or an employee of a member of Congress in connection with obtaining any
Federal contract, grant or any other award covered by 31 U.S.C. 1352. Each tier shall also
disclose any lobbying with non-Federal funds that takes place in connection with obtaining
any Federal award. Such disclosures are forwarded from tier to tier up to the recipient.

25.  Debarment and Suspengion (E.O.s 12549 and 12689)

No contract shall be made to parties listed on the General Services Administration's List of
Parties Excluded from Federal Procurement or Nonprocurement Programs in accordance
with E.O.s 12549 and 12689, "Debarment and Suspension." This list contains the names
of parties debarred, suspended, or otherwise excluded by agencies, and Consultants
declared ineligible under statutory or regulatory authority other than E.O. 12549,
Consultants with awards that exceed the small purchase threshold shall provide the
required certification regarding its exclusion status and that of its principal employees.

GC-42 PREVAILING WAGE RATE — PUBLIC WORKS

The Contractor shall comply with "AN ACT regulation wages of laborers, mechanics and other
workman, employed under Contract for public works", approved June 26, 1941, as amended.
Attention is called to Illinois Compiled Statutes 1992, 820 IL.CS 130/0.01, regarding "General
Prevailing Rates of Hourly Wages™, “General Prevailing Rates of Wages”, or “Prevailing Rate of
Wages", collectively “Prevailing Wages”. The Contractor shall provide certified payrolls as
specified in the Act.

Prevailing wage rate shall comply with Section 3 of the Act and pay the required Prevailing Wages
to mechanics, laborers and other workers. The most current scale of prevailing wages to be paid
shall be posted by the Contractor in a prominent and easily accessible place at the site of work.

GC-43 CORRECTION OF WORK BEFORE FINAL PAYMENT

The Contractor shall promptly remove from the premises all materials condemned by the Architect

as failing to conform to the contract, whether incorporated in the work or not and the Contractor
- 32
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shall promptly replace and re-execute his own work in accordance with the Contract and without
expense to the Owner and shall bear the expense of making good all work of other Contractors
-destroyed ot damaged by such removal or replacement. - R -

If the Contractor does not remove such condemned work and materials within a reasonable time,
fixed by a written notice, the Owner may remove them and may store the materials at the expense
of the Contractor. If the Contractor does not pay the expense of such removal ~ within five (5)
days thereafter, the Owner may, upon ten (10) day's written notice, sell such materials at auction
or at private sale and shall account for the net proceeds thereof, after deducting all the costs and
expenses that should have been borne by the Contractor.

GC-4 REFERENCE STANDARDS

Reference made in the Contract Documents to standard specifications, codes, or test methods of
technical societies, trade association and similar organization is to the latest revision of such
standards in effect 30 calendar days prior to the date of the Contract Documents, unless specifically
indicated to the contrary. If the document numbers referenced have since been changed, the
current appropriate number shall apply.

GC-45 COOK COUNTY HUMAN RIGHTS ORDINANCE

No person who is a party to a contract with Cook County shall engage in unlawful discrimination
or sexual harassment against any individual in the terms and conditions of employment, credit,
public accommodations, housing, or provision of County facilities, services or programs. Every
Contractor is to certify its compliance with these policies and its agreement to abide by such
policies as a part of the Contractor's contractual obligations.

GC-46 ILLINOIS RESIDENCY ORDINANCE

The Contractor shall comply with "An Act to give preference in the construction of public works
projects and improvements to citizens of the United States who have resided in Illinois for one
year." Attention is called to Illinois Compiled Statutes 1992, 30 ILCS 560/1.

GC-47 EMPLOYMENT - VETERANS ‘

The Contractor shall comply with "AN ACT to give preference to the veterans of the United States
military and naval service in appointment and employment upon public works, by or for the use
of, the State or its political subdivision", approved June 12, 1935, as amended. Attention is called
to Illinois Compiled Statutes 1992, 330 ILCS 55/1.

GC-48 COOK COUNTY RESIDENCY ORDINANCE CHAPTER 34, SECTION 190
Any construction project having an estimated contract value of $100,000 or more, funded solely
with Cook County funds, and where not otherwise prohibited by federal or state law, the total
hours worked by persons on the site of the construction project by employees of the contractor and
subcontractors shall be performed at least 50 percent by actual residents of the County of Cook.

"Actual Residents of the County of Cook" shall mean persons domiciled with the County of Cook.
The domicile is an individual's one and only true, fixed and permanent home and principal
33 '
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establishment.

Weekly certified payroll reports (LS. Department of -Labor Form WH-347. or equivalent)
submitted to the Director of the Using Department in triplicate, shall identify clearly the actual
residence of every employee on each submitted certified payroll.

Full access to the Contractor's and Subcontractor's employment records shall be granted to the
Chief Procurement Officer, or any duly authorized representative thereof. The Contractor and
Subcontractors shall maintain all relevant personnel data and records for a period of at least three
years after final acceptance of the Work. Affidavits and other supporting documentation will be
required of the Contractor to verify or clarify an employee's actual address when doubt or lack of
clarity has arisen.

GC49 CERTIFICATE OF QUALIFICATION
COOK COUNTY ORDINANCE CHAPTER 34, SECTION 173

Noperson orbusiness entity shallbe awarded acontract orsubcontract, foraperiod of five(5) years,

if that person or business entity has been convicted, made an admission of guilt pursuantto the laws of
arty Federal, State or local jurisdiction of: (a) bribery or attempting to bribe an officer or employee of aunit

of government inthat officer or employee's official capacity; ( b) price-fixing or attempting to fix

prices; (c) defrauding or attempting to defraud; (d) bid rigging or attempting to rig; (¢) hasmadean

admission of guilt of such conduct which is amatter of record but has not been prosecuted for such

conduct.

GC-50 TAX AND FEE DELINQUENCY

COOK COUNTY ORDINANCE CHAPTER 34, SECTION 177

The County of Cook is entitled to set off a portion of a contract price equal to the amount of the
fines and penalties for each tax or fee delinquency and any debt owed by a contracting party to the
County of Cook.

GC-51 DISQUALIFICATION FOR NON-PERFORMANCE

COOK COUNTY ORDINANCE CHAPTER 34, SECTION 170

No person or business entity shall be awarded a contract or subcontract if that person or business
entity has had an awarded contract terminated for cause by the Cook County Board of
Commissioners. The period of ineligibility shall continue for 24 months from the date the Board
terminates the contract.

GC-52 STEEL PRODUCTS PROCUREMENT .

The Contractor shall comply with "An Act to promote the economy of the State of Illinois and the
United States by specifying steel products produced in the United States in all contracts for
construction, reconstruction, repair, improvement or maintenance of public works". Attention is
called to Hlinois Compiled Statutes 1992, 30 ILCS 565/1-7.

GC-53 PROJECT EABOR AGREEMENT
The Contractor shall comply with an Agreement between the Coalition of Unionized Public
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Employees and the County of Cook requiring that the construction of work of certain trade
jurisdiction be performed by the members of C.0.U.P.E or a union with the appropriate trade

- jurisdiction; which was approved-by the Cook County Board of Commissioners on September 10,
2014, and is attached hereto as Exhibit 4. ‘

END OF SECTION
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 EXHIBIT 1

Cook County Fiber Project Phase 6 Drawings
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CONTRACT NO. 1618-15342

COOK COUNTY FIBER PROJECT PHASE VI

CTA BLUE LINE FOREST PARK STATION COMMUNICATIONS ROOM TO
MAYWODD COURTHOUSE SHERIFF’S POLICE DEPARTMENT DATA ROOM

EXHIBIT 2

Cook County Fiber Project Phase 6 Specifications
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1. SCOPE

This specification and the attached drawings comprise the construction documents for Cook County Fiber
Project Phase 6. ’ '

This Project will establish Fiber connectivity from the CT A Blue Line Forest Park Station communications room to the
Maywood Courthouse Sheriff’s Police Dept. data room and shall be installed in accordance with the construction
documents issued by the Cook County Bureau of Technology to construct the fiber optic system for use by Cook
“County and its designees. Cook County as designated in this specification shall come to mean the Cook County
Project Manager or its representative. Locations of installation will be:

The CTA Blue Line Forest-Park Station — Communications Room

The existing Maywood Courthouse Sheriff's Police Dept. data room,

This project shall include work in the above facilities as well as providing connectivity between them as shown in the
project drawings. This Project will require a combination of Inside Plant Construction (CTA Hut) and Outside Plant
Construction.

All work in CTA ROW Shall follow CTA guidelines, regulations and safety requirements.

The Contractor will provide all equipment, materials, labor, tools and supervision to provide a Fiber Qptic Distribution
System including, but not fimited to: '

1. Conduit, conduit supports, pull boxes, fiber troughing and support systems as needed

2. Optical fiber, associated hardware and materials, termination panels, splice enclosures and consumables for all
inside/outside plant construction per design.

3. Fiber Testing and documentation

4. As built Documentation, including GPS shape files as detailed in section 13 of this specification.

At the completion of this project, the client should be able to transmit acceptable optical signal between the fiber
termination panels located at the connected facilities. Since the complete project will consist of new as well as existing
construction, contractor will be responsible for testing of said sections including end to end testing from 69
West Washington to Forest Park CTA Station communications room, to Maywood Courthouse Sheriff's Police Dept.
data room. Any repairs that are necessitated as a result of these tests, shall be handled based on whether they
were existing or project installed segments. :

2. PERMITS

The Contractor is responsible to procure and pay for all permits fees related to the installation of this Fiber Network
including but not fimited to Contractor’s licenses, construction bonds, transportation, equipment, labor, private
property and or other general permits except for any City of Chicago Dept. of Transportation Permits {(Cook County will
procure). The contractor is also responsible to schedule pre and post construction inspection with all required and
relevant governmental agencies.

3. PROTECTION OF THE WORK

The Contractor shall be responsible for the safety and protection of the public and of public and private property during
the contract operational period on and around the construction sites. The Contractor shall protect all Contractor
installed materials and provide locate services for such until COOK COUNTY’s project acceptance.

The Contractor shall repair all damage to the work area caused as a result of Contractor’s work. In the event damage is
irreparable, Contractor shali remove and replace such items at no additional cost to COOK COUNTY or the property
awner,
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The Contractor shall repair any damage to any piping, walls, floors, ceiling tiles, lights, sidewalks, streets, man holes, gas
lines, utilities, or any other public or private property in the work area damaged by the Contractor.

The contractor will keep the work area clear of debris and provide a safe path for any pedestrian travel. This wili
include cleaning up all materials, tools and equipment at the end of the work=day with any work areas safely
partitioned off and/or protected in a manner to allow safe public travel through or around such work areas.

Contractor shall only work during times previously approved by the facility owner.
4, SUBMITTAL REQUIREMENTS

All materials used on the project shall have a manufacturer's material safety data sheet (MSDS) submitted to COOK
COUNTY for approval. If in COOK COUNTY’s opinion the submitted material wili not be adequate or sufficient for COQK
COUNTY’s needs, COOK COUNTY will notify the Contractor as such and recommend an appropriate alternate to the
Contractor. The Contractor will be responsible for submitting a different MMDS to COOK COUNTY for review and
approval for material that COOK COUNTY denied. There will be no additional cost to COOK COUNTY for the Contractor
to furnish COOK COUNTY approved materials.

The following are required submittals for approval by COOK COUNTY.

Submit to the Cook County shop drawings, product data (including cut sheets and catalog information), and samples
required by the Contract Documents. Submit shop drawings, product data and samples with such promptness and in
such sequence as to cause no delay in the work or in the activities of separate Contractors. The Engineer/Designer will
indicate approval of shop drawings, product data, and samples submitted to the Engineer by stamping such submittals
"APPROVED" with a stamp. Submitted shop drawings shall be initialed or signed by the Contractor, showing the date -
and the Contractor's legitimate firm name. : '

By submitting shop drawings, product data and samples, the Contractor represents that it has carefully reviewed and
verified materials, quantities, field measurements, and field construction criteria related thereto. It also represents that
the Contractor has checked, coordinated and verified that information contained within shop drawings, product data,
and samples conform to the requirements of the work and of the Contract Documents. Cook County remains
respansible for the design concept expressed in the Contract Documents as defined herein. '

ii. Cook County approval of shop drawings, product data and samples submitted by the Contractor shall not relieve
the Contractor of responsibility for deviations from requirements of the Contract Documents, unless the Contractor has
specifically informed the Cook County in writing of such deviation at time of submittal, and the Engineer/Designer has
given written approval of the specific deviation. The Contractor shall continue to be responsible for deviations from
requirements of the Contract Documents not specifically noted by the Contractor in writing, and specifically approved
by the Engineer in writing. ' '

iii. Cook County approval of shop drawings, product data and samples shall not relieve the Contractor of responsibility
- for errors or omissions in such shop drawings, product data and samples.

iv. Cook County review and approval or other appropriate action upon shop drawings, product data, and samples, is
for the limited purpose of checking for conformance with information given and design concept expressed in the
Contract Documents. Cook County review of such submittals is not conducted for the purpose of determining accuracy
and completeness of other details such as dimensions and quantities, or for substantiating instructions for instaliation
or performance of equipment or systems, all of which remain the responsibility of the Contractor as required by the
Contract Documents, The review shall not consiitute approval of safety precautions or of construction means,
methods, technigues, sequences or procedures. Cook County approval of a specific item shall not indicate approval of
an assembly of which the item is a component.

Perform no portion of the work requiring submittal and review of shop drawings, product data or samples until Cook
County has approved the respective submittal. Such work shall be in accordance with approved submittals.

Submit shop drawings, product data and samples as a complete set within thirty (30) days of award of contract.
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i. For initial submission and for resubmission required for approval, submit four {4) copies of each item or
electronic pdf file. Cook County will only return two (2} copies. Make reproductions as required for your use
and distribution to Subcontractors.

_ii. itegible submittals will not be-checked by Cook County.

General: Submit the following:

i. Bill of materials, noting long lead time items.

it. Optical loss budget calculations for each optical fiber run.

iii. Project schedule including all major work components that materially affect any other work on the project.
Shop Drawings: Submit the following:

i. Markups of drawings presented if changes are requested.

ii. Locations of all pull boxes {existing and new).
Product Data: Provide catalog cut sheets and information for the following:

i. Fiber optic cable (all types required for installation)

ii. Enclosures and components, fiber connectors

iii. Conduit, pull boxes, fittings and support brackets

iv. Splice housings

V.
vi. Inner duct

Project Record Drawings: Submit project record drawings at conclusion of the project and include {ref. 13.19):
i. Approved shop drawings
ii. Labeling and administration documentation
iii. Warranty documents for equipment
iv. Optical fiber OTDR traces and power meter/light source test results
v. Pictures of all penetrations fire stopping if any

vi. Locations of all splices, Hand holes, Manholes and pull boxes with GPS coordinates where available.

MSDS and installation instructions on the spiice method, hardware and splicing equipment.

MSDS for the fiber optic cable, pull boxes, connectors, cable lubricant, duct sealant closures, pull rope, enclosures,
identification tape, fire stopping systems, pipe supports and mounting hardware.

MSDS for the extruded, joint less polyethylene duct or conduit as applicable including reel lengths, actual inside
diameter, factory test reports, pulling strength, and technical data.

MSDS for the testing equipment including a written test procedure outlining the steps and methods that will be
used to test the cable during and after installation, including a sample copy of the test form that will be used in the
test procedure.

Cable installation procedures for the applicable method of installation, outlining the construction methods that will
be used. Identify steps that will be taken to ensure that the cable is not damaged during the installation. Also

COOK COUNTY BROADBAND FIBER OPTIC NETWORK
TECHNOLOGIES PARTNERSHIP Page 5 Issued 1-8-2016 PHASE 6



provide a schematic of entire system showing proposed locations of pull boxes, splices, pull and mid-assist points,
calculated pulling tensions, and direction of pul! as applicable.

Complete factory test results for each cable reel stating the signat loss for each fiber in the cable prior to and after
extrusion of duct around cable if apphcable (ref.13.12) : -

Certified test results for each cable after installation stating the signal loss of each fiber in the cable between
splices, across splices, across all splices, and from end to end after splicing is complete. (ref. 13.12)

Other submittals are required as stated in the Specification including but not limited to the submittals required by
governing agencies during the construction and post construction phase.

5. DAILY PROJECT CLEAN UP REQUIREMENTS

The Contractor shall maintain a clean and hazard free work area including but not limited to daily removal of all spoils
and sweeping all affected street and side walk areas. The Contractor shall remove from the site and dispose of all spail,
waste, and other unused excavated materials in accordance with the specifications and requirements of the applicable
authority having jurisdiction.

" Where excavation is.required in asphait areas along the streets and roads, restoration shail be completed immediately
and prior to removal of traffic control. The Contractor shall not leave any sections of the unattended trench open
during non-work hours. The Contractor shall backfill all segments of the trenching in adherence with the trench
detailed cross sectional drawings listed in the engineering documents.

As necessary, the Contractor shall cover the excavation with steel plating. The Contractor shall place steel plates in a
manner approved by governmental agencies having jurisdictional authority. Steel plates shall be a minimum 3/4" thick,
spiked down in the corners, shimmed to prevent rocking, and cold patched around the edges. Plate installation shall
be subject to final approval by aforementioned representatives.

The Contractor shall sweep up all dirt generated from the work at the end of each day.

The Contractor shall store all equipment, tools, material, etc. in a manner so as not to inhibit traffic flow or parking
during working or non-working hours. COOK COUNTY will assume no responsibility for the Contractor’s equipment or
materials. Security for the job area is the responsibility of the Contractor. The Contractor shalt comply with the
security requirements of the right-of-way owners or other jurisdictional authorities.

The contractor will keep the work area clear of debris and provide a safe path for any pedestrian travel. This will
include cleaning up all materials, tools and equipment at the end of the work day with any work areas safely
partitioned off and/or protected in a manner to allow safe public travel through or around such work areas.

6. TESTING, INSPECTION AND ACCEPTANCE

All work shall be subject to the inspection and approval of COOK COUNTY and the government agencies having
jurisdiction. The Contractor shall schedule the work and provide adequate notifications to comply with any and all
requirements for inspection.

COOK COUNTY representatives will inspect workmanship and progress of work being performed. Where
workmanshib or installation deficiencies are observed, the COOK COUNTY representative will prepare a written list
of these deficiencies and discuss them immediately with the Contractor’'s Supervisors. The Contractor shall then
take measures to correct any discussed or written deficiencies without impacting the established schedule,
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Acceptance of fiber and fiber test resuits is specified in Fiber Optic Cable Splicing & Testing. (ref 13.12)

The contractor will verify and document that all the inner duct and pipe placed, is clean, has continuity, has proper
coupler sealing, and is free of inner obstructions.
Upon COOK COUNTY notification by the Contractor of completion of the work, a COOK COUNTY Representative
and the Contractor’s representative shall jointly perform a "walk through" inspection of the work. The COOK
COUNTY Representative will, during this inspection, prepare a punch list of observed deficiencies. The Contractor
shall then correct all deficiencies in a timely manner. Acceptance will not be granted until all deficiencies have
been corrected to the satisfaction of COOK COUNTY and in accordance with the specifications of the governmental
agencies having jurisdiction. The completion report shall certify that all deficiencies have been corrected. COOK
COUNTY will review and approve all red line drawings, fiber test results and GPS data and shape files prior to
acceptance of the work.

COOK COUNTY may opt to use the fiber network during the transition period (after construction is complete and
prior to acceptance). During this transition period, the Contractor shall provide a support team to provide fiber
troubleshooting and corrective maintenance support to COOK COUNTY inciuding the installed fiber locates,

7. TRAFFIC CONTROL

The Contractor shall conform to all traffic controls as required by the City of Chicago Department of Transportation and
lllinois Department of Transportation and other agencies having jurisdictional authority. The Contractor shall be
responsible for the safety of the general public and shall always give right of way to all other vehicular traffic. Should
traffic control by local law or other jurisdictional enforcement be reguired, the Contractor shail coordinate with the
appropriate jurisdictional authority and incur all cost of law enforcement or other jurisdictional personnel. The
Contractor shall provide a minimum of five (5) days’ notice to COOK COUNTY for lane or shoulder closures. The
Contractor will obtain approval from the jurisdictional agency having authority for the placement of the traffic control.
No additional time will be added to the schedule due to limitations on traffic control as established by the authority
having jurisdiction, :

-The Contractor shall furnish all signs, barricades, barriers, cones, drums, warning lights, flag persons or other devices
that are required and obtain all the necessary approvals. - The Contractor shall maintain a log and provide COOK
COUNTY on.a monthly basis with a copy of the log containing such obtained approvals.

8. UTILITY LOCATIONS AND SUBSURFACE OBSTRUCTIONS -

The Contractor shall recognize that utilities shown on drawings are for informatienal purposes only. COOK COUNTY
and participants assume no responsibility for the accuracy of these utilities shown or utilities that are not shown on the
drawings.

The Contractor shall contact the applicable locate company at least forty-eight {48) hours in advance of construction
for location of buried utilities. The Contractor is responsible to locate and avoid all subsurface obstructions. 1t is the
Contractor’s responsibility to verify the locations of subsurface obstructions shown on the drawings as well as any
additional obstruction not identified on the drawings. City of Chicago DIGGER (312.744.7000) & JULIE (811 or
800.892.0123).

For Emergency Maintenance Restoration Work all applicable locate companies shall be notified. The state law shall be
foliowed in regards to excavation after an emergency locate request has been called in.

The Contractor shall be responsible to hand dig (pothole} any pipeline, utility or other buried facility prior to excavation
in the area. There will be no additional cost to COOK COUNTY for pothole work.
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The Contractor shall maintain clearances required from existing utilities and follow the procedures of said utility as
required.

The Contractor shall take all_responsikility for damage to other utilities, personal i |njury, property and other damages
resulting from such damage. ~ — T =

The Contractor shall keep a log of all telephone contacts to notify existing utilities of pending excavation. Such log shall
include date, time of day, name of individual contacted, names of company contacted, telephone number, and
confirmation number. Such log shall be made available to the COOK COUNTY representative at any time.

At locations where conduit, cable or inner duct crosses other subsurface utilities or other structures, the conduit, cable
or inner duct shall be installed to provide a minimum of twelve inches (12") of vertical clearance and- applicable
minimum depth can be maintained; otherwise the conduit, cable or inner duct will be installed under the existing utility
or other structure.

During performance of the Work, if Contractor or any of its subcontractors damages an existing utility line or has
reason to believe it has hit a utility line, the Contractor shall immediately call 9-1-1 and COOK COUNTY phone number
to be furnished later, and make the appropriate notification.

9. SUPERVISION AND SUPERINTENDENTS

The Contractor shall furnish-to COOK COUNTY, in writing, a telephone escalation list with the names and telephone
numbers of the members of his/her organization and subcontractors' organizations who can be contacted in the event
of off-hours emergency at the construction site.

The Contractor shall attend progress and project coordination meetings with COOK COUNTY representatives, other
subcontractors and persons that COOK COUNTY may from time to time require to have present. The progress
meetings shall include job key personnel, including the Supervisor and any other persons in charge of various phases of
the work.

The Contractor shall supply COOK COUNTY with qualifications of their supervisors that will be working on this project
prior to commencement of work.

Key personnel on the job will have mobile phones.
10. PROJECT COMMUNICATIONS

The Contractor shall designate a project manager to act as the point of contact with COOK COUNTY. All
communications from COOK COUNTY shall be directed to the designated project manager. The Contractor shall only
be responsible for direction received from the COOK COUNTY project manager or their designee.

11. DRAWINGS

Construction drawings provided depict the proposed route. The Contractor is to build the running line to the route
identified on the drawings where possible. The Contractor shall not make any route changes without the written
approval of COOK COUNTY. A copy of the drawings shall be kept with the crew performing construction and be
available for review at any time by COOK COUNTY.

The drawings contain a cover page, index, general notes, symbols, typicals, plan view drawings, and crossing details.
Any clarifications needed by the Contractor shall be addressed to COOK COUNTY.

Drawings have a sheet number listed in the format, T1-XYY-ZZZ. The letter designation is as follows.
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T1 - Discipline: Telecommunications Phase 1

X - Drawing Type:

— G— éeneral DraWiﬁg -

YY =00 (example:'Tl-GOO-)

—— P — Plan Drawing

YY ~ Floor Number (example: T1-P00-, T1-P01-, T1-P0O2-};
—— 00 — Below Ground Level

—— 01— First Floor
—— 02 — Second Floor

— D — Detail Drawing
YY — Detail Type (T1-DEQ-, T1-DFS-, T1-DSP-):
—— EQ - Equipment Details

—— FS§ — Fire Stopping Details
—— SP - Splicing Details

ZZZ — sequential drawing number within each “Drawing Type” group of drawings.

The Contractor will be supplied by COOK COUNTY with revised construction drawings where applicable along with
Construction Revision Log. The Contractor will provide written confirmation that they have received the log and
understood the revision depicted in the received drawings. The Contractor will be responsible to ensure that all of
their crews and subcontractors have the latest revision of the construction drawings and are performing the Work
accordingly.

2. MATERIALS
The Contractor shall obtain COOK COUNTY approval of all materials to be used on this project. The Contractor shall

submit MMDS's to COOK COUNTY for approval prior to ordering and/or installation of the material and/or equipment.
The Contractor will determine the appropriate guantity of materials needed to complete the installation.

The minimum specifications on standard material used for construction are as noted below or approved equal:

Termination Panel Connector Housing:

Bulkhead Connector Housing, 4 rack units, accepting up to 12 Adapter/Splice & Pigtail Cassettes. Mountable in 19” and
23" racks. {Corning part # PCH-04U).

Adapter/Splice & Pigtail Cassette:

Mounted in Termination Panel Connector Housing, pre-loaded and pre-routed for mass fusion splicing of ribbon fiber
pigtails. Meets ANSI/TIA/EIA-568A and 606. Splicing protected with heat-shrink. includes one Fiber Termination Panel
with: : '
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a. 12 LC duplex single mode adapters (Corning cassette part # CCH-CS24-A9-POORJ) or

b. 12 LC duplex 50 um adapters {Corning casseite part #  CCH-CS24-E4-POOTH  or
¢ 12 LC duplex 62.5 um adapters {Corning cassette part # CCH-CS24-E4-PO0TH) ord. & SC duplex singie mode

adapters (Corning cassette part # CCH-CS12-59-PO0RJ) ' - =

Fiber Optic Cable Dome Splice Enclosure:
Tyco FOSC 450 Fiber Optic Gel Splice Closure or approved equivalent, Re-enterable with ribbon mass splice trays

factory installed, no ground lug or wire, no flash test valve.
(TYCO cat. # FOSC 450-BS-6-R1-2-BON).

Junction/Pull Boxes & Enclosures:

Sizes & Materials:

36"Hx36"Wx18”D Junction Box: NEMA 4, galvanized, painted steel, two-door with hinges and latches.
24" Hx16"Wx8"D pull box enclosure: NEMA 4, galvanized, painted steel, screw cover.

18" Hx18"Wx8"D pull box enclosure; NEMA 4, galvanized, painted steel, screw cover.,

COOK COUNTY BROADBAND FIBER OPTIC NETWORK
TECHNOLOGIES PARTNERSHIP Page 10 Issued 1-8-2016 PHASE 6



Manufacturers:

Subject to compliance with requirements, provide preducts by the following:
a. _Cooper Technologies Company; Cooper Crouse-Hinds,
b. “ Hoffman; a Pentair company, T
c. O-Z/Gedney; a brand of EGS Electrical Group,

d. Approved egual.

Conduits & Fittings:  Listing and Labeling:

Conduits, inner ducts and fittings shall be listed and labeled as defined in NFPA 70 by a dualiﬁed testing agency, and
marked for intended location and application. '

Sizes & Materials:

2" Electrical Metallic Tubing {EMT),

2" PVC Flexible Inner duct,

1 %" PVC Flexible Inner duct.

Manufacturers:

Subject to compliance with requirements, provide products by the following:
a. Allied Tube & Conduit; a Tyco International Ltd. Co.

b, 0-Z/Gedney; a brand of EGS Electrical Group,

c. Wheatland Tube Company; a division of John Maneely Company,

d. Approved equal.

Support, Anchoring and Attachment Components:

Conduit & Inner duct Support Devices:

Steel hangers, clamps and associated fittings, designed for types and sizes of raceway to be supported include:
a. 15/8” x12” Unistrut channel

b. 2” Unistrut Conduit Clamp (for 2” EMT or PVC Flexible inner duct),

¢. 2" Flush Mount Pipe Strap (for 2" EMT or PVC Flexible Inner duct),

d. 2" J-Hanger {for 2 EMT or PVC Flexible Inner duct),

e. Beam Clamp with U-Bolt (for 2” EMT),

f. 3/8"x6” Toggle Bolts,

3/8” x 4” Expansion Anchors,

> ®

1" Threaded Steel Hanger Rods.

Powder-Actuated Fasteners:
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Threaded-steel stud, for use in hardened Portland cement concrete, steel or wood, with tension, shear, and pullout
capacities appropriate for supported loads and building materials where used,

Manufacturers:

' Subje;:t to cdmpliénée wi;th réquref’né‘nﬁ, prc;vide préducts.by oné ofrthe foilowing: - -
a. Hiltiinc,,

b. ITW Ramset/Red Head; a division of lllinocis Tool Works, tnc.,

¢. MKT Fastening, LLC.

Mechanical-Expansion Anchors:

Insert-wedge-type, zinc-coated steel, for use in hardened portland cement concrete with tension, shear, and pullout
capacities appropriate for supported loads and building materials in which used.

Manufacturers:

Subject to compliance with requirements, provide products by one of the foliowing:
d. Hiltilnc,,

e. [TW Ramset/Red Head; a division of lllinois Tool Warks, Inc.,

f.  MKT Fastening, LLC.

Fiber Optic Cable:

Fiber Optic Cable shall be provided in accordance with the minimum requirements shown in table below. The cable
vendor shall stamp on the outside jacket, at a minimum, manufacturing date, name of manufacturer, fiber count, cable
owner {COOK COUNTY) and the owner's phone number to call [to be provided after Notice-to-Proceed]. With
mechanical and transmission performance specifications that meet or exceed ANSI/TIA/EIA-568-C.3.

144 CT SINGLE MODE (052} RIBBON FIBER OPTIC CABLE:

Corning Part Number 144ECF-14101-20 or approved equivalent
Mechanical Characteristics:

Cable Type:  All Dielectric, Non Armor, Gel Filled Cable

Fiber Core Diameter; 8.2um

Water Blocking: Gel Filled

Tensile Strength (short term/long term): 2700 N or More/600 N or more
Free of Hazardous Substances as Defined by RoHS 2002/95/EG

Fiber Configuration: _
12 Ribbons with Telcordia Color Code and
12 Fibers Per Ribbon with Telcordia Color/Number Code

Inside Riser and Horizontal Cabling rated, Black UV and Microbe Resistant, Flame Retardant Polyethylene Jacket,
Marked with Footage Length Marks, Double Sinus, Fiber Count, Manufacturer Name and Product Code, aind Year, Cook
County IT.
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Fiber Characteristics:

_FiberType: .E9/125SME28E+ (0$2),-Minimum Attenuation 1285-1625 nm.or Equivalent

Meets Téicordfé Gr20

Meets ITU-T G.652 Categories A, B, Cand D
Meets IEA/EIA 492-CAAB

Meets ISO/IEC 11801 081/052

Mode Field Diameter @ 1310 nm 9.2 um +/-0.4 um
Attenuation At 1310 nm 0.4 dB /km or Less
Attenuation At 1383 nm 0.3dB/kmor Less
Attenuation At 1550 nm 0.4 dB / km or Less
Temperatures:

Storage: -40Cto+70C(-40 Fto 158 F)
Installation: -10Cto+60C(-14 Fto 140 F)
Operation:-40 Cto +70 C (-40 F to 158 F)

Ground Rod:

10’ length with 5/8" diameter. Rod will be copper bonded steel with 13 mil. Plating thickness. Will have an average
tensile strength of 80,000 psi and a straightness tolerance of .010” per linear foot. The rod will meet or exceed

the requirements of ANSI/UL 467-1984, CSA, and ANSI/NEMA GR-1,

Ground Wire:

#6 AWG stranded green insulated type XHHW ground wire,

Locate wire:

#12 AWG stranded green insulated type XHHW locate wire {Only in the buried portion of the conduit)

Cad Weld:

Will need to make a permanent exothermic connection to the ground rod. Cad Weld will be NEC compliant and Rural
Utilities Service (RUS) accepted. Will need to fit a 5/8” ground rod and #6 Stranded tracer wire. '

Hand hoie:
Will be open based and made of a polymer concrete construction. The size shall be 24”x36"x36" with a solid lid.

Hand holes must have stainless steel inserts with 3/8” stainless steel 16NC Hex Bolts. Lids will have a skid resistant
surface and be rated to 20,800 lbs. A nameplate will be provided on the lid with “Cook County” and a contact number.

Warning Tape:

Wwill have a thickness of 6 Mil with a 3" width. It will have a tensile strength of 80 Ibs. and elongation of 750+%. Dart
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impact will be 70 grams per Mil. Warning tape will be bi-colored. It will be orange with black lettering. Refer to Typical
“Warning Markers and Locate Post”,

Pipe/Duct: . ) ) i I
Will be 1.25” HDPE SDR 11. Ducts will be smooth wall on the outside and wave ribbed in the inside. Duct shali be
manufactured in accordance with ASTM F2160.

The Contractor shall take extreme care to determine appropriate reel lengths. Splice points have been designated on
the drawings and the Contractor shall obtain an appropriate length of continuous fiber to reach the splice points. Reel
lengths shall contain enough fiber cable for the slack coils and waste. No additional splice points shall be added due to
short reel lengths without written approval from COOK COUNTY.

The materials are the responsibility of the Contractors until COOK COUNTY has accepted the Work as described in the
“Testing, Inspection and Acceptance” section. Losses due to-damage to or theft of any materials shall be the
responsibifity of the Contractor until acceptance has been granted by COOK COUNTY. COOK COUNTY shall be notified
within one (1} day of any damage to or theft of materials which will be replaced at no additional cost to COOK COUNTY,

Fiber Troughing:

Fiber troughing will be plastic and yellow per industry standards. Downspouts will be fluted to minimize friction and
scraping. The troughing will have covers and be supported with steel supports that will allow cover removal and
attachment. '

13, CONSTRUCTION SPECIFICATIONS

All materials and equipment shall be applied, instalied, connected, erected, utilized, cleaned and conditioned in
accordance with the instructions of the applicable manufacturer, fabricator or processor, except as otherwise
provided in the contract documents. The Contractor’s installation and construction shall comply with the Contract
Documents and other practices, standards and specifications as required by the agencies having jurisdictional
authority. '

All OSHA standards and J.U.LLE. requirements shall be followed during this construction. The Contractor shall keep a
log of all LU.LLE. tickets calied in. The obtaining of all locates involved when performing digging, below grade, or
earth penetration work is the sole responsibility of the Contractor. The Contractor shall notify COOK COUNTY within
two (2) hours of any utilities damaged by the Contractor or representative of the Contractor. A damage report with
pictures shall be submitted to COOK COUNTY within 48 hours of the damage occurrence.

The Contractor is responsible for the means and methods related to the work on this project. Acceptable practices:
to complete the instaliation are listed helow:

13.1 TRENCH INSTALLATION

The Contractor shall provide any necessary traffic control measures to meet requirements of jurisdictional
agencies. Trenching shall be done where the construction drawings and specifications dictate and where plowing or
boring is not feasible. The Contractor shall excavate as required (i.e. machine trench, backhoe, hand, etc.) to install a
5" HDPE/PVC Schedule 40 Pipe, with (3) 1.25” inner ducts (or as depicted in the plans), a minimum of thirty inches
{30") of cover below finished grade {(Minimum depth of installation within an IDOT access controlled ROW shall be
forty eight inches 48”). The duct shall be encased in concrete and structurally supported where required. The
instaliation shall be completed including the removal and disposal of excess excavated materials or materials not
suitable for backfill and the installation of the conduit/cable. The work also includes shoring, bracing, dewatering,
manhole entrances, road bore connections, and all other operations necessary to complete the installation. Surface
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conditions shall be restored with necessary top seil and grass seed as required by authority having jurisctiction. In
areas in the vicinity of wetlands, the Contractor shall place necessary fencing to contain excavated material from
entering wetland areas.

Trenches shall be kept as straight as practical. The bottom of the trench-shall be smooth and free from any sharp
edges. The trench shall be kept clear of debris and loose rock. All changes in trench grade shall be gradual. All trench
sections must be closed at the end of each working day. Conduits / cables shall be placed in the center of the
excavation and as straight as practicable. Excessive waving of the conduits / cables within the trench will not be
allowed. Where conduits cross existing sub-surface utilities, the conduits shall be placed to maintain @ minimum of
twelve inches (12") dearance from the object or as required by the utility owner as described in the General Notes
Section and approved by the COOK COUNTY representative.

Warning tape shall be installed twelve inches (12"} above the duct/cable.

-For sections with conduits or inner ducts, the preferred method of cable installation is to blow in the fiber cahie.
The conduit Contractor shall have the full responsibility to assure all of the inner duct and conduit joints provide an
air-tight seal to facilitate this installation process. '

All trenching shall be performed in accardance with the requirements of the permitting authorities (Chicégo Dept
of Transportation), and with prior notice to COOK COUNTY. All existing utilities through the open cut trench shall
be supported at all times. The restoration shall conform to the requirements of the permitting authorities and the
pavement shall be restored to-a condition equal to or better than the pre-existing condition.

13.2 STREET AND ROAD TRENCH INSTALLATION

This work includes coordination with COOK COUNTY prior to the start of work. The Contractor shall arrange for and
adhere to all necessary traffic control requirements in accordance with jurisdictional authority. The Contractor
shall excavate as necessary to install the conduit/cable system with a minimum of thirty inches (30"} of cover
below finished grade or as shown on the construction drawings. Adherence to permit requirements is required.
The installation shall be complete with saw cutting the roadway surfaces, removal and disposal of excavated
roadway surface and excess excavated material and the installation of the conduit. Restoration shall be made in
accordance with jurisdictional authorities. Temporary asphalt restoration will be required when vehicular traffic
will be present prior to final asphalt restoration. Temporary asphalt restoration will include placing cold patch in
the trench, and compaction to finished grade.

Final roadway surface restoration shall conform to jurisdictional authority specifications as applicable to the
trenching location.

Trenches shall be kept as straight as practical. The bottom of the trench shall be smooth and free from any sharp
edges. The trench shall be kept clear of debris and loose rock. All changes in trench grade shall be gradual. All trench
sections must be closed at the end of each working day or covered with steel plates. Conduits shall be placed in the
center of the excavation and as straight as practicable. Excessive waving of the conduits within the trench will not be
allowed.

Warning tape shall.be installed twelve inches {12") above the duct.

When open cuts or road crossings are permitted by trenching, 4” PVC pipe with (3) 1.25" inner ducts shall be used
and shall maintain a minimum depth of thirty inches (30"} below the surface of the road.

Driveways, lanes, or roadways, which are open cut, shall be opened just prior to the conduit placing. In no case shall
the driveway, lane, or roadway be left impassable at the end of the day. The general public safety is paramount and
appropriate steps shall be taken to ensure safety at all times. Where a drive or roadway must be left open for traffic,
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the Contractor must provide the material and method required to allow for movement of traffic. Permitting
requirements shall be adhered to.

- Trenches shall.be promptly.backfilled with earth and.suitable means tamped so that the earth is.restored to original

grade to assure no hazard to vehicular, animal or pedestrian traffic. Unattended trenches shall ret be left open - -

overnight without the approval of the COOK COUNTY Project Manager. All open trenches will be properly guarded or
barricaded to prevent damage or injury.

In general, the select backfill shali consist of unfrozen material free of rock and other debris. Material previously
removed from the trench will qualify as select backfill, providing it is consistent with jurisdictional authority
specifications. Compaction of backfifl shall be to the satisfaction of COOK COUNTY and in accordance with the
requirements of the jurisdictional authority.

When pipe or conduit is placed by trenched construction beneath a roadWay or a driveway or within five feet of the
edge of an existing or proposed pavement or-base course, the backfill within the rcadway shall be piaced and
compacted in accordance with the requirements of the authority having jurisdiction.

In areas inaccessible to tamping type rollers where compaction is required, a mechanical tamper of a size suitahle for
the work involved shall be used. Pneumatic tampers shall be operated at pressures no less than those recommended
by the manufacturer.

13.3 BORE INSTALLATION

This work includes coordination with COOK COUNTY prior to the start of work. The Contractor shall arrange for
and adhere to all necessary traffic control requirements in accordance with the jurisdictional authority. The work
involves trenchiess conduit/inner duct installation for the placement of HDPE casing and the inner ducis under
railroads, paved roads, asphalt roads, exit ramps, driveways, where shown on the drawings or wherever else
Contractor elects this method of installation. Boring shall be complete with the excavation of bore launching and
receiving pits, any required shoring, any required rock removal, and the installation of the conduit at a depth no less
than forty-two inches (42"} below finished grade (BFG). Minimum depth of installation within the IDOT access
controlled ROW shall be forty eight inches (48”).

The minimum ground cover shall be (60"} when boring under State, County or City roads without written approval
from COOK COUNTY Project Manager and the jurisdictional authority. The minimum cover is ten feet (10’) when
boring under lllinois State Toll Highway Authority roads, ramps or shoulders. The Contractor shall adhere to
permitting requirements.

Under no circumstances will the Contractor be allowed to cut or disturb pavement, asphalt or excavate within the
relative limits of any roadway surface to retrieve any lost boring apparatuses.

Bare pits shall not be excavated within ten feet (10') from the edge of a state road or within five feet (5') from the
edge of a driveway without written permission from the Owner of the roadway.

It is the Contractor’s responsibility to allow for praper slope at both ends of the bore to stay within the manufacturers
bend radius for conduit and cable. In most cases, the construction drawings indicate the section of conduit that is to
be hored but does not include footage to account for siope. This is the Contractor’s responsibility to determine and
include in pricing.

In no areas shall the conduit be installed with less than thirty inches {30”) of cover without the written permission of
COOK COUNTY. Al conduits shall be capped, sealed, and watertight and shall be well marked to accommodate
locating. All bore pits shall be backfilled and tamped to meet jurisdictional agency requirements. Surfaces shall be
restored to original or better condition.
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The Contractor shall have the full responsibility to assure the inner duct and conduit joints provide an air tight seal
to facilitate the future installation of fiber optic cable by a blowing or jetting process.

“Iristallation~of ‘conduit/inner duct by directional boring across stream crossings or wetlands shall be performed in
accordance with the lllinois Department of Natural Resources or the Army Corps of Engineers, requirements,

Steel plates must be used where inner duct/cable pass under guardrail.
13.4 HANDHOLE / MANHOLE INSTALLATION

The Contractor shall install hand holes at locations as shown on the drawings and as approved by COOK COUNTY, but
at intervals no greater than 5,000 feet.

The hand holes shall be set on a base of clean, pea gravel or crushed stone with a minimum thickness of six inches
(6”). The ducts shail enter and leave hand holes exactly opposite each other and shall be trimmed neatly and capped
within the hand hole to facilitate the cable coils and or splice closures. In all cases, inner duct shall be installed
around cable under the hand hole to provide crush protection.

The Contractor shall have the full responsibility to assure the inner duct and conduit joints provide an airtight seal.

The inner duct/cable shall have a gradual sweep into the hand holes. The hand holes shall not be installed on steep
banks or slopes where the cover cannot be leveled within a tolerance of one inch {1”) of drop to twelve inches (12”)
of grade. If a hand hole cannot be placed leveled due to grade and cannot be moved 1o a suitable location, the grade

shall be brought up around the hand hole for the hand hole to be leveled within a tolerance of one inch (1"} of drop
to twelve inches (12") of grade. '

All hand holes shall be installed and grounded in accordance with the typical drawings and the manufacturer’s
specifications.

13.5 ROCKSAW INSTALLATION

Soil conditions shall be defined and documented as solid rock when field conditions at the site show the existence of
rock at a depth preventing the placement of conduit with standard trenching equipment, such as excavators or
backhoes, at forty-two inches (42”) of depth and where one of the following conditions exist:

a. When visible ledge rock is exposed and witnessed by the COOK COUNTY Field Representative.

b. When specialized rock-cutting machines such as rock wheels are required to excavate a ditch as agreed to by the
COOK COUNTY representative.

The equipment used during rock excavation shall be designed or suitable for digging in rock.
In rock, the inner duct shall be placed in GRS pipe (or an alternative conduit as approved by the COOK COUNTY
designee} to provide a minimum of twelve inches (12"} of cover depth below the surface of solid rock, or provide a

minimum of forty-two inches (42") of total cover, whichever requires the least amount of rock excavation.

The Contractor shall backfill using select fill compacted in eight inch (8"} lifts. All restoration shall be conforming to |
permit requirements or other existing conditions.

13.6 STREAM CROSSINGS

Not Used
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13.7 CABLE MARKERS

Marker post signs and splice_point locate marker_posts shall be .installed as noted on typical drawing. Locate
‘marker posts shall be connected to the fiber splice tases and the armored cable with a #6 ground-wire in-inner
duct as shown in the typical drawings. Fiber cable tags shall be placed in hand holes on both sides of a slack coil
and on both sides of a splice case. The cable tag shall be orange with black lettering and list the segment, direction
the cable is traveling outwardly from the slack coil/ splice case, fiber count and owner.

13.8 FIBER CABLE INSTALLATION
The Contractor shall follow all manufacturer guidelines and recommendations for the installation of fiber cable.

After cable installation in hand holes/pullboxes, the Contractor shall neatly coil the cable and/or inner duct to prevent
damage caused by others using hand holes/pullboxes. All fiber cables shall be tagged with an orange fiber cable tags.
The cable tag shall list the destination the cable is traveling outwardly from the slack coil/splice case/fiber
termination panel, fiber count, and owner- COOK COUNTY, and owner telephoné number [to be provided after
Notice-to-Proceed].

Bends of small radii and twists that may damage the fiber optic cable shall be avoided. During cable placement,
cable shall not be bent in a radius less than 20 times the outside diameter of the cable. Pulieys, sheaves or radius
wheels shall be used to meet this requirement.

Cable shall not be pulled with more than the maximum allowable tension as specified by the cable manufacturer.
Safeguards, such as a break-away swivel, and adjustable slip clutch capstan winch, or pulling dynometer shall be
used.

At a minimum, a one hundred foot (100} slack ioop will be placed in every handhole or as specified on the
drawings.

Each slack coil shall'be tagged and labeled with route designation.
13.9 CABLE REPAIRS

Minor damage to the outer jacket of the cable cbserved prior to or occurring during construction shall be repaired

in accordance with manufacturer’s instructions with agreement from an authorized COOK COUNTY representative.

Cable damage in excess of minor damage to the outer jacket, which is observed prior to, during or after

installation, shall be corrected. For underground cable installations, the damaged section of cable shall be enclosed

in 1) a buried housing located as specified by COOK COUNTY or in 2} a buried cable splice enclosure if approved by

COOK COUNTY, buried to the same depth as that specified for the cable. If the shield has been broken , the cable

shall be restored to the equivalent of new condition. This may require cutting out the damaged section of cable if

required by COOK COUNTY. It may also require the replacement of an entire section between two existing

handholes or possibly replacing the entire reel of cable. Determination of the method of correction will be at -
COOK COUNTY' sole discretion.

13.10 DRAIN OR FARM TILE

If underground drainage tile is encountered as the cable is buried, the cable will be buried deep enough to pass under
the tile line with a one (1) foot separation between the cable and the bottom of the tile line. The cable may be placed
above the tile line provided that the minimum depth of top cover is not compromised. Refer to typicals for repairs
and avoidance. ' -
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All damaged drainage tile shall be repaired by the Contractor consistent with the pre-construction conditions and
materials. In case of a dispute regarding the proper repair of damaged tile lines, the tile repair specifications of the
county Soil and Water Conservation District or COOK COUNTY shall be followed.

‘The Contractor-shall be responsible for repair of tile lines damaged+-by this eonstruction for the duration -of-the-
Contractor's warranty period. '

Repairs made to damaged tile line must enable the tile lines to operate, as well after the repairs are completed as
before they were damaged.

Any tile lines known to be damaged shall be immediately and temporarily repaired by the Contractor until such time
permanent repairs can be made. Permanent tile line repairs shall be made within fourteen (14) days of the date the
damage occurred, weather and landowner permitting.

Where a tile is damaged, the Contractor must provide GPS coordinates and Station of the location and indicate the
location on the red line drawing.

Prior to backfilling, a COOK COUNTY representative, the property owner and public entities having jurisdiction must
approve the final tile repair in writing.

13.11 PLOW INSTALLATION

Net Used

13.12 FIBER OPTIC CABLE SPLICING AND TESTING
Splicing

All fibers are to be spliced according to the splice assignment sheet provided by COOK COUNTY. Midsheath/Ring
Cut Splicing applications shall be used whenever possible to minimize loss and splice costs. Fiber Optic Fusion
Splicers must be calibrated, at a certified test lab, within six {6) months of splicing. Certification of calibration must
be with the fusion splicer at all times and be available for inspection by COOK COUNTY representative. Single
Fusion Fiber Splicers must be Core alignment splicing while ribbon splicing shall be profile alignment splicing. Al
spliced fibers shall be enclosed in a heat shrink sleeve that will protect the splice in the fiber tray. Fiber splicing
shall conform to manufacturers recommended splicing practices and shall not exceed splice loss of 0.05 db for
single fusion splices and 0.1 db average loss for mass fusion splices.

All fiber cables shall enter the fiber optic splice enclosures neatly and in an organized fashion. Cables must be
taped together and labeled at the enclosure with the direction and lateral / segment number.
Buffer/transportation tubes and ribbons shall be neatly organized in the enclosure and labeled at the splice tray
with lateral/segment number and buffer/ribbon number. All armored fiber cables shall be grounded to the splice
enclosures using factory specified procedures. All splice enclosures shall be bonded to a ground rod using a #6
ground wire which will be taped with the fiber cables. Enclosures will also be bonded to locate post wire when
applicable. All splice enclosures wili be labeled with 3” orange lettering/numbering identifying owner (COOK
COUNTY} and splice number. Splice enclosures shall conform to Section 12 Materials.

No additional splice locations shall be added without the written approval of COOK COUNTY.
Testing
End to End Bi-Directional OTDR and Power testing of each fiber shall be performed using, at minimum, an EXFO

FTB-200 Platform (QOTDR) or eguivalent and an EXFO FOT 920 {Power Meter) Platform or equivalent. The Meters
must be calibrated, at a certified test lab, within six (6) months of testing. Certification of calibration must be with
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the Meters at alf times and be available for inspection by COOK COUNTY. Testing procedures shall conform to
manufacturers recommended testing practices and parameters. End to End average loss must not exceed
manufactures rated attenuation for the fiber type, wavelength, splices plus connectors. 25 Meter Launch jumpers
shall be used if taking OTDR readings through bulkheads and connectors. Final test results will be submitted in
EXFO format,Bellcore format or equivalent,-imboth soft and hardcopy. - The -documents will be-organized-in-a -
binder with a cover and index. The digital test results will be copied onto CDs, labeled and included in the binder.
Acceptance shall be at the discretion of COOK COUNTY after review and qualification of the test data

All Fiber used on the project éhall have a manufactures pretest data sheet. A copy of said sheet shall be presented to
Cook County.

Initially test optical cable with a light source and power meter utilizing procedures as stated in ANSI/TIA/EIA-526-14A;
OFSTP-14A Optical Power Loss Measurements of Installed Multimode Fiber Cable Plant and ANSI/TIA/EIA-526-7
Measurement of Optical Power Loss of Installed Single mode Fiber Cable Plant. Measured results shall be plus/minus 1
dB of submitted loss budget calculations. If loss figures are outside this range, test cable with optical time domain
reflectometer to determine cause of variation. Correct improper splices and replace damaged cables at no charge to
the Owner.

Cables shall be tested at 850 and 1300 nm for multimode optical fiber cables. Cables shall be tested at 1310 and 1550
nm for single mode optical fibers.

Testing procedures shall utilize "Method B" — One jumper reference.

Bi-directional testing of optical fibers is required.

Perform optical time domain reflectometer (OTDR} testing on each fiber optic conductor. Measured results shall be
plus/minus 1 dB of submitted loss budget calculations.

Submit electronic media with test results and program to view resulits.

Submit printout for each cable tested.

Where any portion of system does not meet the specifications, correct deviation and repeat applicable testing at no
additional cost to the Owner,

COOCK COUNTY, or representative, reserves the right to inspect and test fibers.
13.13 PROTECTION AND RESTORATION OF PROPERTY

If public, corporate or private property interferes with the work, the Contractor shall notify, in writing, the owners
of such property, advising them of the nature of the interference and shall arrange to cooperate with them for the
protection or disposition of such property. The Contractor shall furnish COOK COUNTY with copies of such
notifications and with copies of any agreements between the Contractor and the property owners concerning such
protection or disposition.

The Contractor shall take all necessary precautions for the protection of public, corporate or private property, such
-as walls and foundations of buildings, vaults, underground structures.of public utilities, underground drainage
facilities, overhead structures of public utilities, trees, shrubbery, crops and fences contiguous to the work, for
which the contract does not provide for removal or specify precautions. The Contactor shall protect and carefully
preserve all official survey monuments, property marks, section markers and Geological Survey Monuments, or
other similar monuments, until the owner, or an authorized surveyor or agent has witnessed or otherwise
referenced their location or refocation. The Contractor shal! notify COOK COUNTY of the presence of any such
survey or property monuments as soon as they are discovered. '

The Contractor shall be responsible for the damage or destruction of property of any character resulting from
neglect, misconduct, or omission in Contractor’'s manner or method of execution or non execution of the work, or
caused by defective work or the use of unsatisfactory materials, and such responsibility shall not be released until
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the work shall have been completed and accepted and the requirements of the Contract Documents complied
with.

Whénever public, corporate or private property is so damaged or destroyed, the Contractor shall, at no additional
¢ost to*COOK COUNTY, ¥estore such property to a condition equal to-that existing before such damage or-injury
was done by repairing, rebuilding, or replacing it as may be directed, or the Contractor shall otherwise make good
such damage or destruction in an acceptable manner. If the Contractor fails to do so, COOK COUNTY may, after
the expiration of a period of 48 hours after giving the Contractor notice in writing, proceed to repair, rebuild, or
otherwise restore such property as may be deemed necessary, and the cost thereof will be deducted from any
compensation due, or which may become due, the Contractor under this or any other contract between COQK
COUNTY and the Contractor.

13.14 RIGHT-OF-WAY PROTECTION AND RESTORATION

The Contractor shall protect the right-of-way and minimize damage from the construction operations.

Depending on the location of the work, other agencies may stipulate construction practices and crew behavior
requirements in or around environmentally sensitive areas and cultural resource sites. The Contractor shall adhere to
any such stipulated construction practices and crew behavior requirements,

The Contractor shall keep the premises where work is being performed in a neat, clean, and orderly condition, and on
completion of the work, the Contractor shall remove all of its tools and equipment from the premises and any debris
shall be removed and disposed of by the Contractor. All materials removed shall become the property of the
Contractor. :

The right-of-way shall be restored to its original or better condition within twenty-four {24} hours or as soon as
practicable, in COOK COUNTY's opinion, following conduit/innerduct/cable-placing operations.

In areas where open trench methods were used and backfill mounded over the trench, grading or filling will be
required for final restoration of the right-of-way to return the trench elevation to existing ground elevations.

All remaining rock and debris brought to the surface during construction operations shall be removed from the Right-
of-Way and disposed of in accordance with all Federal, State and Local Laws.

All terraces that were removed or damaged shall be replaced to original or better condltlon as soon as feasible, in
COOK COUNTY's opinion, following the placing operations.

Improved landscape, lawns, scrubs, and hedge removed or damaged on the right-of-way shall be replaced. Lawns
shall be repaired by sodding with like-grass and watered until the sod take root into the ground {cannot be pulled up).

The Contractor shall promptly repair or repléce any property darhaged during construction. Any damages shall be
provided to COOK COUNTY in a report with picture documentation showing the damage and the subsequent repairs.

Waste and excess materials shall be removed from the construction areas and disposed of by the Contractor. Waste
materials removed from the construction areas shall be dumped at an approved dumpsite. It shall be the
respansibility of the Contractor to make any necessary arrangements with private parties and with county officials
pertinent to locations and regulations of such dumping. Any fees or charges required to be paid for dumping of
materials shall be included in Contractor’s lump sum price.

If the Contractor encounters hazardous waste materials, the Contractor shall stop work immediately and notify COOK
COUNTY.

13.15 WORK WITHIN THE CDOT RIGHT-OF-WAY
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Work within the Chicago Department of Transportation (CDOT) Rights of way shall be performed in accordance
with the requirements of CDOT or relevant jurisdictional authority, whether or not referenced in this specification.
All UG work shall be coordinated and Permrtted through the Chrcago Offrce of Underground Coordination (OUC)

All street installation shall be open cut trench installation with & 30” min depth from top of pipe and aII street and
asphalt restoration shall meet all CDOT requirements.

All material excavated within the access controlled ROW shall be used as back fill. Excavated materials in excess of
fill volume shall be smoothly graded on-site or otherwise located as directed by the COOK COUNTY representative.

13,16 NOTIFICATION OF WORK WITHIN ACCESS CONTROLLED BUILDINGS AND CDOT RIGHT-OF-WAY

A 48 hour notice shall be given to residents or offices within the scheduled work area prior to starting work. This
can be via a door tag or flyer stating at minimum the scope of the project, Cook County Broadband Partnership,
Contractor and contact number for questions.

13.17 ADDITIONAL SPECIFICATIONS FOR WORK WITHIN IDOT RIGHT-OF-WAY
Not Used
13.18 COCRDINATION OF REQUIREMENTS

In the case of a conflict(s) within, by, between or among the specifications and/or drawings, the most stringent
requirement shalt apply.

13.19 AS-BUILT DRAWINGS AND DATA SUBMITTAL

Contractor shall produce and submit to COOK COUNTY Record Construction Drawings for both Inside and Qutside
Plant construction within 30 days of contract completion that describe in detail the as-built condition of the work.
Additionally, an Electronic Data Location File, and Geographical Information System Point and ESRI Shape Files will
be required for all Qutside Plant Asbuilts as specified in subsections b., ¢. and d. of this section. COOK COUNTY will
utilize these submittals as records for the Fiber Optic system.

a. Record Construction Drawings

The Record Construction Drawings (RCD’s} shall represent the full set of Construction Drawings that have been
“red-lined” by the contractor to show the actual construction performed. The location of the installed conduit,
conduit type & size, fiber optic cable type and count and all handholes and junction/pull boxes shall be indicated
on the RCDY's noting the distance of the fiber optic cable and conduit from and referenced to permanent landmarks
that include such lines or points as fences, edges of pavement, bridges, underpasses, pedestals, sidewalks,
doorways, hallways and limits of rights-df—way, among others.

The Contractor shall measure and record the offsets (the distance from the cable or conduit to a physical reference
point) on a line perpendicular to the fiber’s or conduit’s longitudinal axis (i.e. the running line) points along the
fiber or conduit of one hundred feet (100 ft) or less to the physical reference points and wherever changes in the
offset distance and direction of the running line have occurred.

The Contractor shall indicate on the RCD’s the depth of the installation as at finished grade (e.g. 0”) or below
finished grade (e.g. - 48”), changes from the proposed construction and notes referencing any special construction
such as steel plating, insulation barriers, concrete encasement, and an irregular depth of installation, among
others. The Contractor shall record on the RCD’s, the fiber cable’s “sequentials” at each splice point and handhole
wall.
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b. Electronic Data Routing and Location File
The Electronic.Data Routing and Location File shall contain a comprehensive set of GPS data location points and
recorded in'a GPSdata table identified by construction package number. Fhe text in the header of the table shall

be oriented vertically and shall contain the following 13 columns:

Col. A: Point No. Col. E: Elevation - IL SPC E/W Col.k . Means of Construction

Col. B: Point Code Col. F: Date of Data Col. ) Depth of Instalt
Col. C: Northing - LL SPC E/W Col. G:  Time of Data Col. K: Latitude
Col. D:  Easting - {L SPC E/W Col.H:  00Qor Lat # Col. L: Longitude

Col. M:  GPS File Name

The content and form of data entered within columns C, D, E, K, and L shall be directly entered in the content and
form as was logged into the GPS equipment by which the data was acquired.

Each data point acquired shall be uniquely numbered and shall contain the information necessary to populate each
celt of each columin in the data peint row. The data shali be acquired using calibrated GPS locating equipment
recording sub-foot accuracy and utilizing the appropriate state plane coordinate system. Data points acguired
shall include, at a minimum, the running line of the fiber or conduit installation every 100 feet, any change of
direction of such running line, handholes, manholes, warning markers, warning posts, splice points, locate posts,
the start and end of each type of construction, and other pertinent construction features in order to delineate the
completed work in the COOK COUNTY intended GIS system.

The Contractor shall indicate, in a separate table, the GPS equipment and its manufacturer and model / serial
number that were used to acquire the data. GPS equipment shall be calibrated every 90 days.

Point Codes within the GPS Data Table shall be noted as follows:

HHA Handhole type A SPL  Fiber Optic Splice

HHB Handhole type B ENT Fiber Optic Building Entrance

HHC Handhole type C POP Point of Presence

MHD Manhole type D PAC  Fiber Optic Point along Curve

FO12 Fiber Optic 12 Count WP Warning Post

FO24 Fiber Optic 24 Count LP Locate Post

FO48 Fiber Optic 48 Count WS Warning Sign

FO96 Fiber Optic 96 Count BP Bore Pit

FO144 Fiber Optic 144 Count RR1 RR Crossing 1-1/4 “ HDPE @ 10° Min.
FO288 Fiber Optic 288 Count RR2  RR Crossing 2” Galvanized Steef Conduit
FO384 Fiber Optic 384 Count BA  Bridge Attachment

Abbreviations for the Means of Construction within the GPS Data Table shall be noted as:

DB Direct Bury UGT Underground Tunnel Installation

OC  OpenCut FXC  Place fiber in existing conduit

DBR Directional Bore RR1 RRCrossing 1-1/4 “HDPE @ 10’ Min.
RDB Bore Road RRZ  RR Crossing 2” Galvanized Steel Conduit
BRX  Bore River Crossing BA Bridge Attachment

.c. Geographical information System Paint Files

For each section of data collection, submit 3 GPS point files of all points taken. Each of the 3 files will be named
according to the following nomenclature:
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1. CSV file specifying the geodetic position in latitude and longitude:
PP_NNNN_YYYY_MM _DD_LL
2. CSV file specifying the grid position in lllinocis State Plane East Zone Coordinates:
PP_NNNN_YYYY MM DD {LSPE- - — - - : - - e e
3. GPS Receiver raw data file:
PP_NNNN_YYYY MM_ DD RAW
Where:

PP denotes Phase Number
NNNN denotes Sequential Number of the data
All sequences shall follow in order of the stationing depicted on the Construction Drawmgs.
YYYY denotes Year the data was acquired
MM denotes Month the data was acquired
DD denotes Date the data was acquired
iLL denotes Longitude and Latitude data
ILSPE denotes Iliinois State Plane East Zone Coordinate data
RAW denotes Raw data

d. Geographical Information System Shape Files

Contractor shall .provide. ESRI format Shape files of the constructed fiber path that include 1} Fiber path, 2)
Handholes and manholes, and 3} Customer Site entry locations. The following nomenclature and attribute fieids
shall be used:

Nomenclature for Fiber Path: PP_PATH_ASBLT YYMMDD

PATH Shape Files Attribute Fields:

Attribute Field Description Data Type Data Field Properties

PhaseNum 2 digit Phase # Integer 2 digits: 00

CTALine ' CTA Line Color Pink — PK Text 2 characters: AA

LaterallD Lateral ID; SHOL Text 4 characters: AAAA

StrandCnt Strand Count : 012, 144 Integer 3 digits: 000

Length Length of segment in feet | Integer 5 digits: 00,000
from splice to splice

Constr | Means of Construction: Text 3 characters: AAA
DB, OC, DBER, RDB

Depth Depth of Installation in inches Integer 3 digits: 000

Nomenclature for Handholes and Manholes: PP_HHMH_ASBLT YYMMDD

HHMH Shape File Attribute Fields:

Attribute Field Description Data Type Data Field Properties
PackageNum 2 digit Package # Integer 2 digits: 00
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- Handhole / Manhole # shown Text 7 characters: AAAA-AA
' on Construction Drawings,
blank if none shown

Splice 1 =splice location : | Integer - | | digit: 0
= -~ '0=nho splice ) ' o o

HMTYPE Handhole Type: A, B, C, or integer 3 digits: 000
Manhole Type: D :

Nomenclature for Customer Sites: PP_SITE_ASBLT_YYMMDD

Customer Site Shape File Attribute Fields:

Attribute Field Description Data Type Data Field Properties

PhaseNum 2 digit Phase # Integer 2 digits: 00

CustID Customer ID # on Construction Integer” . 4 digits: 0000
Drawings

Name Site Name Text 50 characters

Address Address of Customer Site Text 50 characters

13.20 CABLE AND CONDUIT LOCATING

The Contractor shall provide locating services for the installed fiber optic cables as well as contractor installed
conduit that has not been turned over to and accepted by COOK COUNTY. This task will be performed within 48
hours of an COOK COUNTY request. Orange water based paint shall be used to mark the fiber plant route to
indicate communications infrastructure.  Marking shall be at each turn and at net more than 10 foot spacing
between marks. Locating of the path will be accomplished using industry standard equipment for direct
connecting to locating posts and/or metallic shielding at the splice kit ground lugs and/or by inductive methods.
Under no circumstances will the fiber be cut to access the metallic shielding for locating purposes. The locating
equipment used must be a 3M Dynatel 2250M/M or approved equal.

13.21 DAILY WORK HOUR RESTRICTIONS

Daily worlc hour restrictions and limitations will vary as to the buildings and location at ROW upon which the work will
be performed, and traffic volume on the roadway adjacent to the work in the ROW. Such restrictions will be listed or
referenced in the local jurisdiction’s permit for construction. Contractor is responsible to comply with all work hour
restrictions, which may include time of day, day of week, holiday, and seasonal restrictions among others that may

apply.
14, QUALITY ASSURANCE

The Contractor shall be an authorized Installation Contractor of product selected. The Contractor shall have worked
satisfactorily for a minimum of five (5) years on systems of this type and size. Upon request by Cook County, furnish a
list of references with specific information regarding type of project and involvement in providing of equipment and
systems. Where equipment and materials have industry certification, labels or standards (i.e., NEMA - National
Electrical Manufacturers Association), this equipment shall be labeled as certified or complying with standards.
Material and equipment shall be new, and conform to grade, quality and standards specified. Equipment and materials
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of the same type shail be a product of the same manufacturer throughout. Subcontractors shall assume all rights and
obligations toward the Contractor that the Contractor assumes toward the Owner and Cook County.

15, WARRANTY.

Unless otherwise specified, Contractor will unconditionally guarantee in writing the materials, equipment
{Manufacturer's Warranty) and workmanship (Contractors Warranty) for a period of not less than five (5) years from
date of acceptance by the Owner. The Owner shall deem acceptance as beneficial use. Transfer manufacturer's
warranties to the Owner in addition to the General System Guarantee. Submit these warranties on each item in list
form with shop drawings. Detall specific parts within equipment that are subject to separate conditional warranty.
Warranty proprietary equipment and systems involved in this contract during the guarantee period. Final payment
shall not relieve you of these obligations. Effect replacement or substitutions of equipment within twenty four (24)
hours of first notification. Complete repairs to equipment within seventy two (72) hours. If repairs cannot be |
completed during this time period, or if ordering of parts is required, forward to the Owner every seventy two (72)
hours, documentation of progress of repairs. This repair capability is mandatory. Include costs anticipated to comply
with this requirement in the bid.

~16. DELIVERY, STORAGE AND HANDLING

Protect equipment during transit, storage and handling to prevent damage, theft, soiling and misalignment.
Cocrdinate with the Owner for secure storage of equipment and materials. Do not store equipment where conditions
falt outside manufacturer's recommendations for envirenmental conditions. Do not install damaged equipment;
remove from site and replace damaged equipment with new equipment.

17. SEQUENCE AND SCHEDULING

Submit schedule for installation of equipment and cabling. Indicate delivery, installation and testing for conformance
to specific job completion dates. As a minimum, dates are to be provided for bid award, installation start date,
completion of station cabling, completion of riser cabling, completion of testing and labeling, cutover, completion of
the final punch list, start of demolition, Owner acceptance and demolition completion.

18. USE OF THE SITE

Use of the site shall be at the Owner's direction in matters in which the Owner deems it necessary to place restriction.

- Access to building wherein the work is performed shall be as directed by the Owner. The Owner will occupy the

premises during the entire period of construction for conducting its normal business operations. Cooperate with the
Owner to minimize conflict and to facilitate the Owner's operations. Scheduie necessary shutdowns of plant services
with the Owner, and obtain written permission from the Owner. Refer to "CONTINUITY OF SERVICES" herein. Proceed
with the work without interfering with ordinary use of streets, aisles, passages, exits and operations of the Owner.

19. CONTINUITY OF SERVICES

Take no action that will interfere with, or interrupt, existing building services unless previous arrangements have been
made with the Owner's representative. Arrange the work to minimize shutdown time. The Owner's personnel will
perform shutdown of operating systems. The Contractor shall give three (3) days’ advance notice for systems
shutdown. Should services be inadvertently interrupted, immediately furnish labor, including overtime, material and
eguipment necessary for prompt restoration of interrupted service.

20.  EXECUTION

20.1  PRE-INSTALLATION SITE SURVEY
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Prior to start of systems installation, meet at the project site with the Owner's representative and representatives of
trades performing related work to coordinate efforts. Review areas of potential interference and resolve conflicts
before proceeding with the work. Facilitation with Cook County will be necessary to plan the crucial schedule.

Examine areas and conditions under which the Flber Optic System is to be installed. Do not proceed with the work
until satlsfactory conditions have been achieved.

20.2  HANDLING AND PROTECTION OF EQUIPMENT AND MATERIALS

Be responsible for safekeeping of your own and your subcontractors’ property, such as equipment and materials, on
the job site. The Owner assumes no responsibility for protection of above named property against fire, theft and
environmental conditions.

20.3  INSTALLATION .
Receive, check, unload, handle, store, and adequately protect equipment and materials to be installed as part of the
cantract. Store in areas as directed by the Owner's representative. Indude delivery, unloading, setting in place,
fastening to walls, fioors, ceilings or other structures where required, and other related work whether or not exgressly
defined herein.

tnstall materials and equipment in accordance with applicable standards, codes, requirements, and recommendations
of national, state, and local authorities having jurisdiction, and National Electrical Code® (NEC) 2012 and with
manufacturer's printed instructions.

Adhere to manufacturer's published specifications for pulling tension, minimum bend radii and sidewall pressure when
installing cables.

Where manufacturer does not providé bending radii information, minimum-bending radius shall be 15 times cable
diameter. Arrange and mount equipment and materials in a manner acceptable to the Engineer and Owner.

Penetrations through floor and fire-rated walls shall utilize intermediate metallic conduit (EMC) or galvanized rigid
conduit (GRC) sleeves and shall be fire stopped after installation and testing, utilizing a fire stopping assembly approved
for that application.

Attach conduit and/or inter duct to permanent structure with suitable attachments at intervais of 48 to 60 inches. This
also applies to both hallways and were conduit and/or inter duct are in the ceiling.

Splices shall not be allowed except as indicated on the drawing.

204 GROUNDING

Grounding shall conform to ANSI--STD607{A} - Commercial Building Grounding and Bonding Requirements for
Telecommunications, National Electrical Code® (2012), ANSI/NECA/BICSI-568-2006 and the Chicago Building Code
Article 250 Grounding.

20.5 FIELD QUALITY CONTROL

Employ job superintendent or project manager during the course of the installation to provide coordination of work of
this specification and of other trades, and provide technical information when requested by other trades. This person
shall maintain current RCDD® {Registered Communications Distribution Designer) registration and shall be responsible
for quality control during installation, equipment set-up and testing. A licensed City of Chicago Supervising Electrician
shall pull a permit per building and have the overall responsibility that said installation meets all codes set forth in the
Chicago Building Code.

Installation personnel shali meet manufacturer’s training and education requirements for implementation of extended
warranty program.
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21. REFERENCES

Install and test telecommunications cabling networks per manufacturer’s requirements, and in accordance with the
2012 Edition of the NFPA-70, 2011 Edition of the National Electrical Code®, IEEE C2 2012 (NESC 2012}, Chicago Building-
Code 2012Edition, State codes, local codes, requirements of authorities having jurisdiction, and particularly the
following standards:

ANSI/NECA/BICSI-568-2006 - Standard for Installing Commercial Building Telecommunications Cabling
ANSI/TIA/EIA-568-C.1 -- Commercial Building Telecommunications Cabling Standard, Part 1: General Requtrements
ANSI/TIA/EIA-568-C.0 and C.3 -- Optical Fiber Cabling Components Standard
ANSI/TIA/EIA-569-C -- Commercial Building Standard for Telecommunications Pathways and Spaces
ANSI/TIA/EIA-606(B) - The Administration Standard for the Telecommunications Infrastructure of Commercial
Busldmgs

ANSI-J-STD-607(B) — Commercial Building Grounding and Bonding Requirements for Telecommunications

TIA-526-7-0FSTP-7 Measurement of Optical Power Loss of Installed Single-Mode Fiber Cable Plant

TIA-526-14A-0FSTP-14 Optical Power Loss Measuremenits of Installed Multimode Fiber Cable Plant

ANSI/TIA/EIA-758({A) — Customer-Owned Outside Plant Tele-communications Cabling Standard

TIA TSB-140 Additional Guidelines for Field Testing Length Loss and Polarity of Optical Fiber Cabling Systems

NEC Article 358 - Electrical Metallic Tubing EMT '

NEC Article 300.21 — Fire stopping
. NEC Article 800.1 - Cornmunications Circuits

NEC Article 830.100 - Grounding

NEC Article 770 - Optical Fiber Cable and Raceways

Chicagoe Building Code Article 348 - Elecirical Metallic Tubing

Chicage Building Code Articles 800,810 and 820 - Communications Circuits

Chicago Building Code Article 300 - Wiring Methods

Chicago Department of Transportation

o oo o

momeBeFITETIE

Federal, State and local codes, rules, regulations and ordinances governing the work, are as fully part of the
specifications as if herein repeated or hereto attached. If the Contractor should note items in the drawings or the
specifications, construction of which would be code violations, promptly call them to the attention of the Owner's
representative in writing. Where the requirements of other sections of the specifications are mare stringent than
applicable codes, rules, regulations, and ordinances, the specifications shall apply. it should be noted that the Chicago
Building Code takes precedence in this installation.

EYLSES T O
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CONTRACT NO. 1618-15342

COOK COUNTY FIBER PROJECT PHASE VI

CTA BLUE LINE FOREST PARK STATION COMMUNICATIONS ROOM TO
MAYWODD COURTHOUSE SHERIFF'S POLICE DEPARTMENT DATA ROOM

EXHIBIT 3

Scope of Work and Price Proposal



Cook Countvy Broadband
o

(=3 10Ty

cabies& Statement of Work

Submitted by:: Meade, Inc.

Submitted to: Cook County Government

This Statement of Work addreses the Fiber Build Construction Requirements from the CTA Blue
Line Forest Park Station communications room to the Maywood Courthouse Sheriff’s Police Dept.
data room. Meade will also provide emergency repair and restoration for the County owned
Broadband fiber optic cables.

Meade, Inc (Meade) will construct a fiber optic lateral and install a fiber optic cable from the CTA
Blue Line Forest Park Station communications room to the Maywood Courthouse Sheriff’s Police
Dept. data room. This Phase VI work will consist of the following:

e Furnish and install 1-1/4 HDPE & #12 Locate wire from the CTA Blue Line Forest Park
Station communications room to the Maywood Courthouse Sheriff’s Police Dept. data .
room.

. Furnish and install (1) 2" FRE conduit on the West CTA bridge abutment and the
Pedestrian Bridge.

o  Furnishing 4" conduit for entering the Sheriff's building is included.
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e Furnish and install 1-48 Strand Single Mode fiber optic cable from the CTA Blue Line
Forest Park Station communications room to the Maywood Courthouse Sheriff’s Police
Dept. data room.

R Splfcing, mminaty

+ All work in CTA ROW Shall follow CTA guidelines, regulations and safety requirements.

e Site restoration and protection of existing trees.

This Phase VI project shall include work in the above facilities as well as providing connectivity
between them as shown in the project drawings depicted in Exhibit 1. This Project will require
a combination of Inside Plant Construction (CTA Communications Room/Hut) and Outside
Plant Construetion.

Meade will provide all equipment, materials, labor, tools and supervision to provide a Fiber Optic
Distribution System including, but not limited to:

1. Conduit, conduit supports, pull boxes, fiber troughing and support systems as needed

2. Optical fiber, associated hardware and materials, termination panels, splice enclosures and
consumables for all inside/outside plant construction per design.

3. Fiber Testing and documentation

4. Asbuilt Documentation, including GPS shape files as detailed in section 13 of the specification
depicted in Exhibit 2.

At the completion of this project, the County shall be able to transmit acceptable optical signal,
acceptable to the County, between the fiber termination panels located at the connected facilities.
All fibers shall be tested bi-directionally at 1310 nm and 1550 nm with an OTDR; the subsequent
traces shall be inspected for end-to end continuity and for uniform attenuation. These traces will
be attached to an email or contained on a removable storage drive. Since the complete project will
consist of new, as well as existing construction, Meade will be responsible for testing of said
sections inchuding end to end testing from 69 West Washington to the Maywood Courthouse
Sheriff’s Dept. data room.

Any repairs that are necessitated as a result of these tests, shall be handled based on whether they
were existing or project installed segments.

Meade will also provide the following scope of services related to the emergency repair and
restoration of County owned Broadband fiber optic cables.

1.24 hour manned dispatch provided, onsite times to be coordinated with the county on case
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by case basis depending on location of potential issues
2.Meade to partner with NTI to provide on call fiber technicians

3.Meade to provide all construction services on as needed ba31s see rate sheet for T&E

~. 1ates in Exhibit Cof this:Scopeof Work. - — . o

'4 Locate services not included in this contract, assumes county has locatlng covered under

another contract.

5.All field repairs to be coordinated with county, local utilities, Digger and others as needed, as

depicted in Exhibit B of this Scope of Work.

Client Name Cook County, Bureau of Technology
Information Technologies Solutions & Services

Client Contact Doug Coupland, Director

Project Name Cook County Broadband Technologies Partnership — Meade
Phase VI, CTA Blue Line Forest Park Station
_communications room to the Maywood Courthouse Sheriff’s
Police Dept. data room and to provide for emergency repair
and restoration for the County owned Broadband fiber optic

cables.

Engagement Duration

Two years with one (1) one-year option for renewal

Begin Date

End Date

.Deliverables — Milestones

Item Deseription

Fiber Construction — Meade Inc. Phase VI, CTA Blue Line

Forest Park Station communications room to the Maywood $ 443.879.00
Courthouse Sheriff’s Police Dept. data room. .
Meade to provide emergency repair and restoration for the

County owned Broadband fiber optic cables. $32,400
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Contingency reserve for as needed Meade emergency repair '
and restoration T&E charges. $17,600
e TOT ALACOST < 77 70 5l i s s 5 L T e et g 493 ,879?00 : 7. R PEPIT
STATEMENT OF WORK

1. WORK TO BE PERFORMED. Meade, Inc. (Meade) will install new Fiber Optic cable for
Cook County Broadband Technology Opportunities Program (BTOP) CTA Blue Line Forest
Park Station communications room to the Maywood Courthouse Sheriff’s Police Dept. data
room (herein referred as the Work) as depicted in Exhibit 1. The Work shall comply with
Cook County BTOP Fiber Optic Network Construction Specifications in Exhibit 2 based on
Labor Rates contained in the State Contract (CIC260280B) attached as Attachment 1. The
attached Exhibits shall describe Meade’s Work, and Labor Rates applicable to this Work.
Meade shall be solely responsible for the means, methods, and procedures of performing the
Work.

It will be the specific responsibility of Meade to provide, at a minimum, the following
construction and fiber deployment services:

e Installation of fiber/duct per approved route engineering

¢ Placement of pull boxes

e Fiber deployment using the latest industry standards to ensure adequate slack points for fast
network restoration and access for future customer tie-ins.

¢ Building penetrations for termination locations, as required

e Provide fibers splicing and termination services

e Provide continuity and performance fiber testing required certifying the system.

e Provide full system as-built documentation package to include fiber test results.

It will be the specific responsibility of Meade to provide all materials listed in Exhibits 1 and
2.

2. SCHEDULE OF PERFORMANCE. Meade will commence, and thereafter complete this
Work in accordance with the Project Schedule so as not to cause any delays or interference with
the completion of the Project.

3. TIME OF PERFORMANCE. Time is of the essence. Meade’s Work and the Work of its
Subcontractors shall be completed as soon as due diligence and good practice permit.

4, WARRANTY. Meade hereby warrants and guarantees that the Work furnished hereunder shall
conform to the County’s specifications, the requirements of this Agreement, approved shop
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drawings or samples, if any, and, further warrants and guarantees that the Work is free from any
and all defects in design, material and workmanship as described above for the period of five (5)
_years from the date(s) of execution of Certificate of Final Acceptance. Meade shall prompitly, and

* at itssole cost and éxperise, either repair o feplace defective Work-upon receipt of the' Counfy’s

written notice of a defect.

5. PRICING FOR MATERIAL AND SERVICES. The Contract Price shall represent Meade’s
full compensation for performing the Work. In consideration for the delivery of acceptable
Material, and the performance of acceptable Services, the County will pay to Meade the prices set
forth in this Agreement, and shall not be invoiced at prices higher than those shown hereon.

6. PAYMENT. Unless otherwise provided in this Contract, the County shall pay to Meade the
amount of the invoice, based on the Progress Payment Schedule.

7. CHANGES IN SPECIFICATIONS AND DRAWINGS. The County may order changes in
the work consistent with the provisions of the General Conditions and within the general scope of
this Agreement, consisting of additions, deletions or other revisions. If such changes cause a
material increase or decrease in the cost of performing Meade’s Work, or the time of performances,
and written notice thereof is given to the County within ten (10) days afler the giving of such notice
of change, an equitable adjustment in the Contract Price and/or the time of performance shall be
made.

8. CLEANUP. Meade shall follow the County’s clean-up and safety directions as per Section 5,
Daily Project Clean Up Requirements of Exhibit 2, and at all times keep the building and premises
free from debris and unsafe conditions resulting from Meade’s Work; and broom clean each work
area prior to discontinuing work in that area.

9. CHANGE MANAGEMENT PROCESS

Change Management Process will be based on the current Cook County Change Management
Procedures. No work on changes to the project scope will be started prior to being so authorized
by the Cook County authorized representative.

10. PROJECT MANAGEMENT

Meade will provide ongoing project management and full coordination of all aspects of the project.
The project management function will provide the primary line of communications between
Meade and the County. The project management function will provide the County with the current
status of the project including critical issues impacting project schedule and task completion.
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Upon authorization, Meade will proceed with the development of a Project Plan that addresses and
documents the characteristics and boundaries of the project and its associated products and
services, as well as the methods of acceptance and scope control. The project plan will include:

e Project objectives, requirements and deliverables

Project acceptance criteria

Project boundaries, assumptions and constraints
Initial project organization

Initial defined risks

Schedule milestones

Initial Work Breakdown Structure

Project configuration ﬁanagement requirements
Approval requirements

Project communications

Project risk analysis

Project issues log

The project scope will be developed from direction provided by the Cook County as noted above.
Throughout this effort, the main objective is to make sure the scope is properly defined, verified
and controlled based on Cook County requirements.

Exhibit 3_Meade CTA to Maywood Fiber Build SOW - Phase VI rev2_rs comments 04152016

Work

Page 6

Statement of



EXHIBIT A

= Mende, e .
RSN W, % St - Sk A
helefouube $llinws G05ESR

lekzplan @ £FEgp SRR 3
Facsiriile o {708 5R8-250

Pecember 22, 20015

SURE Conk Connty Brradbard Technedogy Oppartundries Pantnorship {HHLP - Meade Phase Wi, (CHA
[stue Lire Forest Fork Station comoumications oo 1 e Maywood Counhouss Sherills Pulice Tiept. dala
YO

Meade T prepared a1d & pleazsed o sutimis for your myview and apprweal this seape oS wark and pricisg for
the abowe sultieet projout.

Tac eonr for the wark dagesibed below ia 5493, $79.00.,

Uhis privposal is basedd on plans Fom CGilebetrosees and sine walk.

Pleasa nate the fnllawing susampticer: # explusions,

B Al Maewoud, Forest Pack wns? CTA pecinitting fees ore eaclind=d,

2. CTA flapging & fngpection ez wie exglded,

3. 131:P participutivn al 35% 35 ineleded.

4, Lavout 15 jncluded.

. Crr o hond s inalioded.

. Coordination with properly vwnets 18 exoluded.

7. Tralle vornel oud protectios jo jnsluded,

3 Ilegr govess o arcas of wark is assumad. ‘

i Fumishing and installing by Dirsgtiona Booimge, (1 -84 TIDPE & #12 Locace wire from the

Cosl, £ 0wty SherilT™s Pilive Depactised Buikling 1o e CTA Furest Bak Blue Line Station.

W Furnish and ingtgl! (1727 FRE condiie ni the Wost O Dridge alnment 2ad the Pedestrian
R

L1 Fuzeishing $sonde il Sor atiering fhe Sherill s buildae & wluded.

13, Pouinling ror exising otilitics is ineluded.

A lost beders) are g nsfuded.

e, Dhireutions] Dorese ueeder (e Des Plaines River 35 ool ine laded,

1%, Fuccesh and testadl Elandbeles por the plaas.

16, Foesish ane instal] 118 Swand Single Wods Sher aptic cablz fiem che Enok Caunry Sherfft s
Fobive epuctment Builbine  Bule Roooe i Jie CTA Torest Pack Blue Line Sialion.

7. Tesminaling the fiber in the Date Ko and testing e flber i3 ticluded 25 requived.

5. Spail emaval andd disposal is incliced.

T, Mt vestormasion and protection of wasling brees 3 incfuded .

A0 Oeentioe is not il uded,
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Should you have any immediate questions or concerns regarding our proposal, please feel free to contact me.
Meade looks forward to working with you on this project.

Sincerely,

o e
Deminick Mulcrone
Meade, Inc.

Estimator

Direct: (708) 588-6281
Fax: (708) 588-6228
Mobile: (708) 243-4846

demmeade | 00.com

W] olloins
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 EXHIBIT B

Mezile Fuc.
£330 W, 55 Street - Suite A
Metook, Hiingis 60525

Telephoue # (TOE) 5652500
Faczimila® (708) 582-2501

SINCE 1006

March 8, 2016
SURBY. Mamtenance proposal

Mm&ahsmeﬂmdm;ﬂsseﬂtﬂsnbmfwmmalﬂamwﬂﬂnrsmpeofwo&fmﬂuahmre

subect project.

Thas proposal ix based on numnerons scope discussions with fhe county.

Please tnte the following scope of services and asswmphons‘exclnsons

Mo BEP participation is inchaded in fhe motnhenanse proposal

Ne banding inchoded.

Clear apcess to aras of work 15 assoned.

Asrumes conrty will provide all applicable permits

Ahmmd&spﬂmmmmhmm&mﬂl&em“cuehgm

bans deperdmnp on location of potential 1smnas

7. Meade to parines with NTI o provide on call fiber tecknicians, bsade to provide all construcdion
Zervices on as veedad basis

i Luocate services niot included in fhis contract, assumes county has Iocating covered inder ancther
wontact.

% Al field repars 0 be coordinated with commiy, local utilities, Digger and others as needed

S e

Mouthly retainer cost $2, 7000 per month. See aitached rate sheet for construction and fiber service TRE
rates. TEE billed on porta] to portal basis.

Should yon have any mmmadiate questions or concerns regarding our proposal, please feel free fo comtact me.
Meade looks forward to working with you on this project.

Sinveredy
Ao
/z&r,afﬁ"‘ & ‘E;;,.u,_,jx

Scott Myers
Meade, Toe,
708-143-1685
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EXHIBIT C: Rate sheet for construction and fiber service T&E rates

Cook County Fiber: Maintenance Price Sheet

- - - - Tahls A - Congtruction Bid Package Totals

[Tabio A - Table A should conlam 1he folls fram Lhe Consireelion Servicas (Tabls B), Materials Cost (Tabla C) and Fiber Cos {1abie [ baiow. 1nesa hise [oras will fanm the "1akal Copr" (Colmmn B3, Note thal
e pes h rae [

i mbor Eles that were isled 1o tha RFP i vencol Then he Yerdor
|pomptete Tables A et B Getow.
Castof
Conntruction -
Sarvicas Matorinls Cosxl Cther Cont Total Cont
e Ten CoTiiD
(Tolud from Tabis B) {Tond from Tebes ¢ {Tlel Lom. Tatds D} Tols)
0. 50.00] mn—n‘ $0.00)

I Tabta B - out of Canstruction Services

ITubls B -Plassa provide an demasd brazk-town of the-C In Taria A Thesales bsted in this Tetle mesl malch Ih rries sted insesponsalo e AFP.
Horn _ Lusenpiion bt

[Garveral Foveman Dockés Trne

[Foreman

[Forman Pramum Time

[Faremnan- Dobe Trme

[Ectapron Cperalor
[Equprment Cperator - Premum Tma
[Egsirman Cpetator_Dotia Time

|SefionifF ber Tectmean

[Soiicer b Techniaan - Fremium Time
[SpikcenF oo Technioan Dok Trna
Leborer
Lsborer - Prermium Tme

] hrectonal Boring Machina.

Criéaticol Bonng Wactnne - Rock
Riock Saw

Short Sloer
[Water Truck
Truck
ik Truck
{ Bueket Eruck
Trallar
J . . |Redl Cart

Cable Bigwer
Mot Aseist Gepetan

Truck Monied Altenusior

Tots! Tebin B

Tabla £ - Muterisls Cost

Tabla £ -Fleses previos en temized break-iovn o the: i i Tabla A1 thus Tabie sl meteh the rates isled in el oiher Teiles. Prces should include sheoping and detvesy.
[

Desernplion Unil Prica ‘Extanden Prce
3
B
5
5
5
B
B
s
8
[Meataas| Markip 15% 5000
Tokl T2bieC Eiled
Table D - Other cost
[Tatta D -Froass piovids 61 Aamemsd treak Gown of 1h K bex coels Pt 1 Table A The rotes Iised inthus Tablamus! malch tha rates stedun a1 olher 1abias
ligm Descnpicn Ut | Prcg Extonced Prco
q[ 30.00] 3009
9 $0.000 30.00)
o B
s g
B 3
[Scbeonirasion Matkup 10% s 5
Total Tablo O | $o.00]
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CONTRACT NO. 1618-15342

COOK COUNTY FIBER PROJECT PHASE VI

CTA BLUE LINE FOREST PARK STATION COMMUNICATIONS ROOM TO
MAYWODD COURTHOUSE SHERIFF’S POLICE DEPARTMENT DATA ROOM

EXHIBIT 4

County Project Labor Agreement



COLLECTIVE BARGAINING AGREEMENT
BETWEEN

COALITION OF UNIONIZED PUBLIC EMPLOYEES (C.0.U.P E)

AND

COUNTY OF COOK/SHERIFF OF COOK COUNTY
- (a8 Joi_nt Employers)

Effective

 December 1, 2012 through Novemiber 30, 2016

R COURR B

SEP1 0204



Extension Agreement Between
The Coalition of Unionized Public Employees
And the County of Cook

The County of Cook (the County”) and the labor organization that bargained as a
Coalition in the negotiations that resulted im a successor COUPE collective bargaining
agreement cffective December 1, 2012 through November 30, 2016, the Coalition of
Unionized Employees (“COUPE”) and the County, hereby agree as follows:

, In order to ensure the timely, orderly, and uninterrupted completion of work without
labor disputes, and to reduce job site friction, the County and COUPE agree as foliows during
the term of the Agreement until November 30, 2016. -

To the extent permiited by law, in the event the County either directly or indirectly
through a contractor or construction menager, undertakes. construction work within the trade
Jurisdiction of a member of COUPE, each affected coalition union shall receive fourteen (14)
days written notice prior to the County’s undertaking, except in the case of emergency, the
County shall perform or require the performance of such wotk by a person, firm, or company
signatory ot willing to become signatory for purposes of that County project to an existing labor
agreement with the coalition union or a union with the appropriate trade jurisdiction located in
the County of Cook. Said agreement shall be included in all requests for proposals and/or bids in
accordance with County written policy, contracts, or subcontracts by all contractors and
subcontracts. o

This extension agreement is subject to approval by the Cook County Board of
Commissioners, This agrecment shall remain in effect after said approval. This agreement does
not apply to contracts previously awarded, entered into or advertised prior to the effective date of
this agreement,

Cook County | | Coalition of Unionized Public Employees
(b ' : ﬂ‘fu ﬁ é, - /ﬁ |
Date: 4—1‘8-\‘{- ' Date: q Ilf//"/
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EXHIBIT 5

MBE/WBE Utilization Forms



TONI PRECKWINKLE
PRESIDENT

Cook County Board
of Commissioners

RICHARD R. BOYKIN
1st District

ROBERT STEELE
2nd District

JERRY BUTLER
3rd District

STAMNLEY MOORE
Ath District

DEBORAH SIMS
Sth District

JOAN PATRICIA MURPHY

6th District

JESUS G. GARCIA
7th District

LUIS ARRCYO, JR
8th District

PETER N. SILVESTRI
9th District

BRIDGET GAINER
10th District

JOHN P. DALEY
11th District

JOHN A. FRITCHEY
12th District

LARRY SUFFREDIN
13th District

GREGG GOSLIN
14th District

TIMOTHY O. SCHNEIDER
15th District

JEFFREY R. TOBOLSKI
16th District

SEAN M. MORRISON
17th District

QOFFICE OF CONTRACT COMPLIANCE

JACQUELINE GOMEZ

DIRECTOR

118 N. Clark, County Building, Room 1020 ® Chicago, linois 60602 @ (312) 603-5502

May 2, 2016

Ms. Shannon E. Andrews

~ Chief Procurement Officer
118 N. Clark Street
County Building-Room 1018
Chicago, IL 60602

Re:  Coniract No. 1618-15342
Fiber Project Phase VI
Bureau of Technology

Dear Ms. Andrews:

The following bid for the above-referenced contract has been reviewed for compiiance with the Minority- and
Women- owned Business Enterprises (MBE/WBE) Ordinance and have been found to be responsive fo the
ordinance,

Bidder: MEADE, Inc.
Contract Value: $493,879.00
Contract Goal: 35% MBE/WBE

MBEMWBE Status Certifying Agency Commitment
Taylor Electric Company MBE (6) City of Chicago 36% (Direcf)

The Office of Contract Compliance has been advised by the Requesting Departiment that no other bidders are
heing recommended for award. Revised MBEMWBE forms were used in the determination of the
responsiveness of this contract,

Sincerely,

uneline Gomez

Contract Compliance Director
JGlate

cc.  Richard Sanchez, OCPO
Dan Montgomery, BOT
Doug Coupland, BOT- Telecommunication
Enclosures: Revised MBEWBE forms

$ Fiscal Responsibility § Innovative Leadership #ffi Transparency & Accountability % Improved Services



MBEMBE UTILIZATION PLAN -FORM 1

BIDCER/PROPOSER HMEREBY STATES that ol MBE/WBE firms included in this Plan are certifred MBES/WBEs by at teast one of the antilies listed in the General
Conditions — Seclion 18,

L BiDbERlPROPGSER MBE/WBE STATUS; (check the appropfiale Elne)
Bidder/Proposer is 3 certified MBE or WBE ﬁrm (if 50, anach cepy af curraai Letter of Cemﬁcauon)
Bidder/Propaser is a Joint Venture and one of more Joint Venture partners ara certifisd MBEs or WBES. (If 50, altach copies of Lenar(sJ of

Certificaticn, a copy of Joint Venture Agraement clearly describing the role af the MBEfWBE ﬁrm{ } :nd ns ovmersmp interest in the Joint
Venlure and a completed Joint Vaniure Affidavit - available online at yasw.conkeoontyi R HARCAMEANG

R Bidder/Proposer is aot & certified MBE or WBE firm. nor a Joint Venture with MBEAVBE partnars, but will utilize MBE and WBE firms eithier
_ directly or indirectly in the perfarmance of the Contract. (if so, complete Seclions Il below and the Letter(s} of Intent - Form 2),
i Direct Participation of MBEWBE Firms :D Indirect Participation of MBEWBE Firms '

NOTE: Where goals have not been achieved through direct participation, Bidder/Proposer shall include documentation outlining efforts to
achieve Direct Participation at the time of Bid/Proposal submission. Indirect Participation will only be considered after all efforts fo.
achieve Direct Participation have been exhausted. Only after writtan documentation of Good Falth Efforés is received will Indirect
Participation be considered.

MBEs/WBEs that will perform as subcontractorsisupplersiconsultants include the following:

MBE/WBE Firm Taylor Electric

Address: 7811 8, Stony Island Ave

E-mail. __kddinkins@taylorelectricco com S
Contact Person: __Kendra Dinkins _ Phone; __7 7 3-346-5658

- Dollar Amount Participation: §,._ 160,000 00

Percent Amount of Participation: EL _ — %

*Letter of Intent attached? Yes,_ X No
*Current Letter of Certification attached? Yas X No

MBEMWBE Firm.

Address,

E-mail.

Cantact Persom; , ‘ S 1

Dollar Amount Pargicipation: §,

Percent Amount of Participation: 3
*Letter of Intent attached? Yas No "
*Cuent Letter of Certification atlached?  Yes Ne

Attach additional shests as needed.

* Letter{s) of Intent and current Letters of Certification must be submitted at the time of bid,

M/WBL Utilization Plan - Form 1 Revised: 01/29/2014



M/WBE Firrﬁ: Taylor Eiectric qupanyﬁ, ne. Cerlifying Agency: _City of Chicago

Contact Person: _Kendra Dinkins e Certification Expiration Date: _12/1/2018
Address: 7811 S, Stony Isiand Ave - Etnicity. ____Black "= T
CityiState: _Chicago 1L zip: 60649 Bid/Proposal/Contract # _2618-15342

Phone: _773-346-D858. . Fax  773-346-5659 FEIN# 36-271520

Email. kddinkins@iaylorelectncco.com

Participation: [%] Direct [ }indiragt
Wil the MIWBE firm be subcontracting any of the goods or services of this confract fo another firm?

[ X]No | ]Yes- Please attach explanation. Proposed Subcontrastor(s):

The undersigned MWBE is prepared to provide the following Commoditiss/Services for the above named Project/ Contract; (if
moare space is neaded 1o fully dascribe MWBE Firm's propased scope of work and/or payment scheduls. aitach addifional sheefs)

Electrical

Indicate the Dollar Amount, Percentage and the Ta st nggt for the above-described Commodities/ Services:

THE UNDERSIGNED PARTIES AGREE that this Letter of Intent will become a binding Subcontract Agreement for the above

work, conditioned upon {1} the B[dderlPraposers receipt of a signed contract from the County of Cook; (2} Undersigned

3 l relavant credentials, codes, ordinances and statutes required by Contractor, Cook

IBEMVBE. firm for the above work. The Undersigned Parties do also certify that they
Al all areas under Etescnpliﬁn of Sepyicel By ly and FeefCost were completed.

Signalure {Prime Bidder/Proposer)

KendraDinkins ... Michasl K. Knutson

Print Name Print Name
Taylor Electrlc . .Meade, Inc:
Firm Name ‘ Firm Name
4182016 . 4/18/18
Date o ‘ Date
Subscribed and swom before me Subscribed and sworn before me

this 18th day- al‘. Am‘l

Notary Public _," JA

OFFICIAL SEAL
4 RONIESHA N. HERRON
nonavpuauc STATE OF fLLINOIS

" Revised: 1/29/14



CONTRACTNOQ. 1618-15342
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Identification of Subcontractor/Supplier/Subconsultant Form



Cook County -
Office of the Chief Procurement Qfficer Di
Identific_ation of Subcontractor/Supplier/Subconsultant Form

CONTRACT NO. 1618-15342

OCPO ONLY:
ificati

() _Check Complete

The Bidder/Proposer/Respondent (“the Contractor”} will fully complete and execute and submit an identification of
Subcontractor/Supplier/Subconsultant Form (“ISF") with each Bid, Request for Proposal, and Request for
Qualification. The Contractor must complete the ISF for each Subcontractor, Supplier or Subconsultant which
shall be used on the Contract. In the event that there are any changes in the utilization of Subcontractors,
Suppliers or Subconsultants, the Contractor must file an updated ISF.

Bid/RFP/RFQ No.:

Date: 4/18/16

Total Bi¢ or Proposal Amount: § 493,872.00

Contract Title: coox County Fiber Optic Project Phase VT

Contractor: Meade, Inc.

Subcontractor/Supplier/
Subconsultant to be
added or substitute:

Taylor Flectric

Authorized Contact Tony Durante
for Contractor:

Authorized Contact for
Subcontractor/Suppliers Scott Mperss
Subconsultant:

Email Address : Email Address _
{Contractor);.  tjd@meadel00.com {Subconiractor): Smyers@taylorelectricco.com

9550 W. 55th Street, Suite A 7811 8. Stony Island Avenue
Company Address o 1" TL 60525 Company Address Chicago, IL 60649
{Contractor): {Subcontractor);

City, State and McCook, IL 60525

City, State and Zip Chicago, IL 60649

Zip (Contractor): (Subcontractor):

Telephone and Fax 708-588-2500 Telephone and Fax 773-346-5658
{Contractor) 708-588-2501 (Subcontractor) 773-346-5659
Estimated Start and Estimated Start and

Completion Dates Completion Dates

{Contractor) (Subcontracton)

Note: Upon request, a copy of all written subcontractor agreements must be provided to the OCPO.

Description of Services or Supplies

Total Price of

Subcontract for
Services or Supplies

Electrical services

$160,000.00

The subcontract documents will incorporate all requirements of the Contract awarded to the Contractor as applicable.
The subcontract will in no way hinder the Subcontractor/Supplier/Subconsultant from maintaining its progress on any
other contract on which it is either a Subcontractor/Supplier/Subconsultant or principat contractor. This disclosure is
made with the understanding that the Contractor is not under any circumstances relisved of its abilities. and

obligations, and Is responsible for the organization, performance, and quality of work.

This form does not approve

any proposed changes, revisions or modifications to the contract approved MBEMWBE Utilization Plan, Any
changes to the contract's approved MBE/WBE/Utilization Plan must be submitted to the Office of the

Contract Compliance.

Contractor  yeage, Inc.

Name Michael K. Knutson

Title Vice President 4/319/16
Prime Coniractor Signature Date

R

ISF-1
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Bond No. 929633286

PERFORMANCE AND PAYMENT BOND TO THE COUNTY OF COOK

Know All NMen By These Presents, That we, Meade, inc.

as principal, __ Continental Casualty Company

as surety, are

held and firmly bound unto The County of Cook in the penal sum of

Four Hundrad Forty Three Thousand Eight Hundred Seventy Nine and No/100 Dollars ($ 443,879.00 —--- ),

lawful money of the United States of America, for the payment of which sum of
money well and fruly to be made, we bind ourselves, our respective heirs,

executors, administrators, successors and assigns, firmly, by these presents.

Signed sealed, and delivered this _1st  dayof ___ July ,2016 .

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, That whereas, the
above bounden principal entered into a certain contract with The County of Cook,

Bearing date the _1st__ dayof _July 20,16 . for

Cook County Fiber Optic Project Phase VI

It is hereby expressly understood and agreed, and made a condition hereof, that any judgement
rendered in favor of any person not a party to said contract against The County of Cook in any suit
arising out of said contract or its performance, when reasonable notice of the pendency of such suit shall

have been given to said principal and to said surety, shall be conclusive against satd@aﬂ% 'ﬂ‘%@pid
surety as to both liability and amount. S &

CORAS 'e,
In Witness Whereof, said parties hereto have caused this bond to be exe te¢an3gety.§g %

.......

Chicago, lllincis, all on the day and year first above written. H ‘p%
T i ,_
% T ’ -
Meade, Inc. ‘ .@
PRINCIPAL/CONTRACTOR 3%%4 "
S H %
// . i L —
A e
By: : = - - &Mﬂ C{ ‘M
VICE PRESHSENT 1587 SECRETARY
Continental Casualty Company
SURETY SEAL
By: Y

y : Lagin L~ 002128 20443
SURE IATTORNEY IN-FACTSusan K. Landreth  AMB# NAIC#

(ATTACH POWER OF ATTORNEY)

maf\-'\ )

&‘ZSISTANT S}n{ﬁ’s ATTORNw:
-1

Approyed as to form

PW3.12



ACKNOWLEDGEMENT OF SURETY

STATE OF ILLINOIS

COUNTY OF COOK

Onthis 3"  day of June . 2016 before me personally came
Susan K. Landreth to me known, who being by so duly sworn, did depose and say: that
she is

Attorney-In-Fact of _Continental Casualty Company

the Corporation described in and which executed the foregoing instrument; that she
knows the seal of said Corporation; that the seal affixed to said instrument is such
corporate seal; that is was so affixed by authority granted to him/her in accordance with
the By-Laws of the said Corporation, and that she signed her name thereto by like
authority.

KIOTAR@UBLIC,\gnjerIy Bragg

My Commission Expires:

“OFFICIAL 8BS
KIMBERLY BRAGG = §
NOTARY PUBLIC, STATE OF ILLINOIS
MY COMMISSION EXPIRES 8/31/2517

August 31, 2017




POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Kunow All Men By These Presenis, That Continental Casualty Company, an Iilinois insurance company, National Fire Insurance Company of
Hartford, an Illinois insurance company, and American Casualty Company of Reading, Penmsylvania, a Pennsylvania insurance company (herein called
“the CNA Companies”), are duly organized and existing insurance companies having their principal offices in the City of Chicago, and State of Ilinois,
and that they do by virtue of the signatures and seals herein affixed hereby make, constitute and appoint

Susan K. Landreth , I:idividually

of Chicago, IL their true and lawful Attorney-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on their
behalf bonds, undertakings and other obligatory instruments of similar natere

Surety Bond No: 920633286 - In Unlimited Amounts -
Principal: Meade, Inc.
Obligee: Cook County

and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of their insurance companies and
all the acts of said Atiorney, pursuant to the authority hereby given is hereby mtified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law and Resolutions, printed on the reverse hereof, duly
adopted, as indicated, by the Boards of Directors of the insurance companies. ‘

In Witness Whereof, the CNA Companies have caused these presents to be signed by their Vice President and their corporate seals to be hereto
affixed on this Ist day of December, 2015.

Continental Casualty Company
National Fire Insurance Company of Hartford ,
American Cagnalty Company of Regding, Pennsylvania

7

Paul T. Bruflat

¢e President

State of South Dakota, County of Minnehaha, ss: :

On this 1st day of December, 2015, before me personally came Paul T. Bruflat to me known, who, being by me duly sworn, did depose and say:
that he resides in the City of Sioux Falls, State of South Dakota; that he is a Vice President of Continental Casualty Company, an IIlinois insurance
company, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, a
Pennsylvania insurance company described in and which executed the above instrument; that he knows the seals of said insurance companies; that the
seals affixed to the said instrument are such corporate seals; that they were so affixed pursuant to authority given by the Boards of Directors of said
insurance companies and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said insurance
companies.

J.MOHR ' |
My Commission Expires June 23, 2021 J. Mohr Notary Public

CERTIFICATE

1, D. Buit, Assistant Secretary of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of Hartford, an
Illinois insurance company, and American Casualty Company of Reading, Permsylvania, a Pennsylvania insurance company do hereby certify that the
Power of Attorney herein above set forth is still in force, and further certify that the By-Law and Resolution of the Board of Directors of the insurance
companies printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said
insurance companies this st day of July, 2016,

Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

Assistant Secretary
Form F6853-4/2012



Authorizing By-Laws and Resclutions

ADOPTED BY THE BOARD OF DIRECTORS OF CONTINENTAL CASUALTY COMPANY:

This Power of Attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the Board of Directors of the Company at a
meeting held on May 12, 1995: ,

“RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agresments and instruments on behalf of the
Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be
provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective.”

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attomeys on
behalf of Continental Casualty Company.

This Power of Attomey is signed and sealed by facsimile under and by the autherity of the following Resolution adopted by the Board of Directors of the Company by
unanimous written consent dated the 25" day of April, 2012:

“Whereas, the bylaws of the Company or specific resolution of: the Board of Directors has authorized various officers {the “Authorized Officers”)to execute
various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or
otherwise in an elecironic format (collectively, “Electronic Signatures™); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer
shall be vatid and binding on the Company. “

ADOPTED BY THE BOARD OF DIRECTORS OF NATIONAL FIRE INSURANCE COMPANY OF HARTFORD:

This Power of Attorney is made and executed pursuant to and by autherity of the following resolution duly adopted by the Board of Directors of the Company by
unanimous written consent dated May 10, 1995:

“RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instnunents on behalf of the
Company provided that the name of such- authorized officer and a description of the documents, agreements or- instraments that such officer may sign will be
provided in writing by the Senior or Group Vice President to the Secretary of the Company prior to such execution becoming effective,”

This Power of Attorney is signed by Paul T. Bruflat, Vice President, who has been authorized pursuant to the above resolution to execute power of attomeys on
behalf of National Fire Insurance Company of Hartford.

This Power of Attomey is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by
unanimous written consent dated the 25" day of April, 2012:

“Whereas, the bylaws of the Company or specific resolution of the Board of Directors has authorized varjous officers (the “Authorized Officers”}to execute
various policies, bonds, undertakings and other obligatory instruments of like nature; and

Whereas, from time to timo, the signature of the Authorized Officers, in addition to being provided in original, hard copy format, may be provided via facsimile or
otherwise in an electronic format {collectively, “Electronic Signatures™); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer
shall be valid and binding on the Company. “

ADOPTED BY THE BOARD OF DIRECTORS OF AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA:

This Power of Attorney is made and executed pursuant to and by authority of the fullowing resolution duly adopted by the Board of Directors of the Company by
unanimous written consent datqd May 10, 1995:

“RESOLVED: That any Senior or Group Vice President may authorize an officer to sign specific documents, agreements and instaments on behalf of the
Company provided that the name of such authorized officer and a description of the documents, agreements or instruments that such officer may sign will be
provided in writing by the Senior or Group Vice President to the Secretary of the Cornpany prior to such execufion becoming effective.”

This Power of Attomey is signed by Paul T. Bruflat, Vice President, who has been autharized pursuant to the above resolution to execute power of attorneys on
behalf of American Casually Company of Reading, Pennsylvania.

This .Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the Company by
unanimous written consent dated the 25" day of April, 2012:

“Whereas, the bylaws of the Company or specific resolution of the Board of Directors has autharized various officers (the “Anthorized Officers™to execute
various policies, bonds, undertakings and other obligatory instruments of like nature; and

‘Whereas, from time to time, the signature of the Authorized Officers, in addition to being provided in criginal, hard copy format, may be provided via facsimile or
otherwise in an electronic format (collectively, “Electronic Signatures™); Now therefore be it resolved: that the Electronic Signature of any Authorized Officer
shall be valid and binding on the Company. ’



SUBCONTRACTOR'S
CERTIFICATION CONCERNING LABOR STANDARDS
AND

PREVAILING WAGE REQUIREMENTS

To (Contractor): Meade, Inc. ' Date: 512616

Project Number;__1618-15342

. Cook County Fiber Optic Project
Project Name:_Phase VI

1. The undersigned, having executed a contract with _ Meade, inc

(Contractor)

for Electrical Labor and Material
{Nature of work)

in the amount of $

in the construction of the above-identified project, certifies that;

(a) The Labor Standards provisions of the Contract for Construction are included in the aforesaid
contract. '

(b Neither he nor any firm, corporation, partnership or association in which he has a substantial
interest is designated as an ineligible contractor by the Comptroller General of the United States
pursuant to Section 5.6(b) of the Regulations of the Secretary of Labor, Part 5 (29 CFR, Part 5) or
pursuant to Section 3(a) of the Davis-Bacon Act, as amended [40 U.S.C. 276a-2(a)],

(c) No part of the aforementioned contract has been or will be subcontracted to any Subcontractor
if such Subcontractor or any firm, corporation, partnership or association in which such
Subcontractor has a substantial interest is designated as an ineligible Contractor pursuant to
any the aforesaid regulatory or statutory provisions.

2. He agrees to obtain and forward to the Confractor, for transmittal to the recipient, within ten (10) days after
the execution of any lower subcontract a Subcontractor's Certification Concerning Labor Standards and
Prevailing Wage Requirements, executed by the lower tier subcontractor, in duplicate.

3. The workmen will report for duty on or above

(date)

MF-2
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4. He certifies that:

(a) the legal name and the business address of the undersigned are:
Taylor Electric Company, Inc
7811 S Stony Istand Ave
Chicago, I 60648 —

(b) The undersigned is (check one):

Sole Proprieforship
Partnership

X Corporation

Other Organization (Describe)

(] The Name and address of the owner, partners or officers of
the undersigned are:

NAME TITLE ADDRESS
Kendra Dinkins President 6941 8 Ogleshy, Chicago, IL 60649
Karen Michele Dinkins Exec. Vice President 1628 E &0th St, Chicago, |L 60649
Bryan Taylar Vice President/Secretary 7308 S Ridgeland, Chicago, IL 60649
SUBCONTRAGTOR.Fafir Elpetic Campait g )]
e - I
SIGNATURE.
DATE: 5/26/16
MF-2a

PW3.12



CONTRACT NO. 1618-15342

COOK COUNTY FIBER PROJECT PHASE VI

CTA BLUE LINE FOREST PARK STATION COMMUNICATIONS ROOM TO
MAYWODD COURTHOUSE SHERIFF’S POLICE DEPARTMENT DATA ROOM

EXHIBIT 8

Cook County Prevailing Wage



(See explanation of column headings at bottom of wages)

Trade
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Contract 1618-15342
Cook County Fiber Project Phase VI
CTA Blue Line Forest Park Station Communications Room to
Maywood Courthouse Sheriff’s Police Department Data Room

Cook County Prevailing Wage for July 2015

OSH H/W Pensn Vac Trng
2.0 13.98 10,72 0.000 0.500
2.0 11.47 10.96 0.000 0.720
2.0 6.870 18.13 0.000 0.400
2.0 10.05 14.43 0.000 1.030
2.0 11.7% 16.39 0.000 0.630
2.0 13.05 14.45 ©.000 0.480
2.0 10.55 8,230 0.000 0.770C
2.0 8.670 12.57 1.100 0.750
2.0 10.76 14.87 0.000 0.460
2.0 8.630 12.28 C.000 0.370
1.5 11.06 15.75 0.000 0.480
2.0 13.83 15.27 0.000 1.000
2.0 13.57 14.21 4.060 0.600
2.0 13.05 12.06 0.000 0.300
2.0 13.14 16.99 0.000 0.940
2.0 11.47 12.16 0.000 0.720
2.0 13.65 21.14 0.000 0.350
2.0 13.88 10.72 0.000 0,500
2.0 11.79 16.39 0.000 0.630
2.0 7.260 8.950 1.850 0.000
2,0 10.05 13.75 0.000 0.620
2.0 10,05 14.10 0.000 0.780
2.0 13.98 10.72 0.000 0.500
2.0 13.98 10.72 0.000 0.500
2.0 11.72 16.39 0.000 0.630
2.0 17.55 12.65 1.%00 1.250
2.0 17.55 12.65 1.900 1.250
2,0 17.55 12.65 1.900 1.250
2.0 17.55 12.65 1.900 1.250
2.0 17.55 12.65 1.900 1.250
2.0 17.55°12.65 1.900 1.250
2.0 17.55 12.65 1.900 1.250
2.0 17.1C 11.80 1.900 1.250
2.0 17.1¢ 11.05 1.900 1.250
2,0 17.10 11.80 1.900 1.250
2.0 17.10 11.80 1.900 1.250
2.0 17,10 11.80 1.%00 1.250
2.0 16.60 11.05 1.900 1.250
2.0 17.55 12.65 1.900 1.250
2.0 17.55 12.65 1.900 1.250
2.0 17.55 12.65 1.900 1.250
2.0 17.55 12.65 1.900 1.250
2.0 17.55 12.65 1.900 1.250
2.0 17.55% 12.65 1.900 1.250
2.0 17.55% 12.65 1.900 1.250
2.0 13.55 17.94 0.000 0.650
1.5 11.50 11.10 9.000 0.770
1.5 2,600 2.710 0.000 0.000



PILEDRIVER
PIPEFITTER
PLASTERER
PLUMBER
ROOFER

SHEETMETAL WORKER

SIGN HANGER

SPRINKLER FITTER
STEEL ERECTOR

'MASON
SURVEY WORKER— -SNOT IN
9,930 0.000 0.500
TERRAZZO FINISHER
TERRAZZ0 MASON

STONE

TILE MASCON

TRAFFIC SAFETY WRKR

TRUCK
TRUCK
TRUCK
TRUCK
TRUCK
TRUCK
TRUCK
TRUCK
TUCEKFPO

DRIVER
DRIVER
DRIVER
DRIVER
DRIVER
DRIVER
DRIVER
DRIVER
INTER

Legend:

RG (Region)
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BLD

BLD
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da L Nl W N

44.
46,
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42,
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EFFECT
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040
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48.
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350
0ac
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ALL

.000
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47.
34.
. 680
34.
34.
34,
35,
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33.
33.
44,

880
840
350

500
500
500
800

100
100
800

TYP (Trade Type - All,Highway,Building Floating,Qil & Chip,Rivers)

C (Class)

Base (Base Wage Rate)
FRMAN {Foreman Rate)
M-F>8 (OT required for any hour greater than 8 worked each day, Mon through Fri.

OSA (Overtime (OT) is required for every hour worked on Saturday)

OSH (Overtime is required for every hour worked on Sunday and Holidays)

H/W (Health & Welfare Insurance)

Pensn (Pension)

Vac (Vacation)

Trmg (Training)

—

I N T e

[ e e e e

WMo wumeymrwm oot ;O

-]

oo @ oo G-

o

[

I e el e e e e e e e
GEE NN RE NN R O RGNS NSRS

O NP e e
Gowo U oo e,

o .

o

w

Mo

IR NN NN RN NN
@ e e e e « e

0
0
0
0
0
.0
0
0
0
0
-

NN MNDERNNDDNDDND N NDNDDND

OC OO OOO0O0 0000

11.79
9.000
13.05
13.18
8.280
10.53
4.850
11.75
13.45
10.05

50 1.5

10.55
10.55
10.55
6.550
.350
.150
.150
.150
. 250
. 500
. 500
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. 280
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16.
15.
14.
11.
10.
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39
85
43
i6
54
.68

3.280

9.

19.
14.

11.
12.
11.

&.

10.
.500
.500
.500
. 140
. 350
.350
.350
3.
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650

13
1.5

22
51
40
450
50

49

59
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.000 0.630
.000 1.780
.000 1.020
.000 0.880
.000 0,530
.000 0.720
.000 0.000
.000 0.550
.000 0.350
.00C0 1.030
.0 12,97

L0000 0.720
.000 0.9%40
.000 0.9%90
.000 0.500
.000 0.150
.000 0.150
.G00 0.150
.000 0.150
.000 0.150
.000 0.000
.000 0.000
.000 0.000
.000 0.670



Contract 1618-15342

Cook County Fiber Project Phase VI

CTA Blue Line Forest Park Station Communications Room to
Maywood Courthouse Sheriff's Police Department Data Room

Explanations
COOK COUNTY

The following list is considered as those days for which heliday rates
of wages for werk performed apply: New Years Day, Memorial Day,

Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and
Velerans Day in some classifications/counties. Generally, any of
these holidays which fall on a Sunday i1s celebrated on the following

. Monday. This then makes work performed on that Monday payable at the
appropriate overtime rate for holiday pay. Common practice in a given
local may alter certain days of celebration. TIf in doubt, please
check with IDOL.

TRUCK DRIVERS (WEST) - That part of the county West of Barrington
Road.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous
materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed. This includes the
removal of asbestos materials/mold and hazardous materials from
ductweork or pipes in a building when the building is to be demolished
at the time or at some close future date.

ASBESTOS - MECHANICAL - remcval of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether
for interior or exterior purposes, all burned, glazed or unglazed
products; all compcsition materials, granite tiles, warning detectable
tiles, cement tiles, epoxy composite materials, pavers, glass,
mosaics, fiberglass, and all substitute materials, for tile made in
tile-like units; all mixtures in tile like form of cement, metals, and
other materials that are for and intended for use as a finished flocr
surface, stair treads, promenade roofs, walks, walls, ceilings,
swimming pools, and all other places where tile is to form a finished
interior or exterior. The mixing of all setting mortars including but
not limited to thin-set mortars, epoxies, wall mud, and any other

sand and cement mixtures or adhesives when used in the preparation,
installation, repair, or maintenance of tile and/or similar materials.
The handling and unloading of all sand, cement, lime, tile,

fixtures, equipment, adhesives, or any other materials to be used in
the preparation, installation, repair, or maintenance of tile and/or
similar materials. Ceramic Tile Finishers shall fill all joints and
voids regardless of method on all tile work, particularly and
especially after installation of said tile work. Application of any
and all protective coverings to all types of tile instzllations
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including, but not be limited to, all soap compounds, paper products,
tapes, and all polyethylene coverings, plywood, masonite, cardboard,
and any new type of products that may be used to protect tile
installations, ‘Blastrac equipmetfit;-ard all floor scarifying equipment -
used in preparing floors to receive tile. The clean up and removal of
all waste and materials. All demolition of existing tile floors and
walls to be re-tiled.

COMMUNICATIONS ELECTRICIAN

Installation, operation, inspection, maintenance, repair and service
of radio, television, recording, veice sound vision productien and
reprocductiocn, telephone and telephone interconnect, facsimile, data
apparatus, coaxial, fibre optic and wireless equipment, appliances and
systems used for the transmission and recepticn of signals of any
nature, business, domestic, commercial, education, entertainment, and
residential purposes, including but not limited to, communication and
telephone, electronic and sound eguipment, fibre optic and data
communication systems, and the performance of any task directly
related to such installation or service whether at new or existing
sites, such tasks to include the placing of wire and cable and
electrical power conduit or other raceway work within the equipment
room and pulling wire and/or cable through conduit and the
installation of any incidental conduit, such that the employees
covered hereby can complete any job in full.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all
stone, sand, etc.), stocking of floors with material, perferming all
rigging for heavy work, the handling of all material that may be
needed for the installation of such materials, building of
scaffolding, polishing if needed, patching; waxing of material if
damaged, pointing up, caulking, grouting and cleaning of marble,
holding water on diamond or Carborundum blade or saw for setters
cutting, use of tub saw or any other saw needed for preparation of
material, drilling of holes for wires that anchor material set by
setters, mixing up of molding plaster for installation of material,
mixing up thin set for the installation of material, mixing up of sand
to cement for the installation of material and such other work as may
be required in helping a Markle Setter in the handling of all )
material in the erection or installation of interior marble, slate,
travertine, art marble, serpentine, alberene stone, blue stone,
granite and other stones (meaning as to stone any foreign or domestic
materials as are specified and used in building interiors and
exteriors and customarily known as stone in the trade), carrara,
sanionyx, vitrolite and similar opague glass and the laying of all
marble tile, terrazzo tile, slate tile and precast tile, steps, risers
treads, base, or any other materials that may be used as substitutes
for any of the aforementioned materials and which are used on interior
and exterior which are installed in a similar manner.

MATERIAL TESTER I: Hand coring and drilling for testing of materials;
field inspection of uncured concrete and asphalt.
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MATERTAL TESTER II: Field inspsection of welds, structural steel,
fireproofing, masonry, soil, facade, reinforcing steel, formwork,
cured concrete, and concrete and asphalt batch plants, adjusting
propértions of bituminous mixtures. - : Pt e

OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with
Caisson Attachment; Batch Plant; Benoto (regquires Two Engineers);
Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant:
Combination Back Hoe Front End-loader Machine; Compressor and Throttle
Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete
Conveyor (Truck Mounted); Concrete Paver Over 27E cu. ft; Concrete
Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom;
Concrete Pump (Truck Mounted); Concrete Tower; Cranes, All; Cranes,
Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Spider
Crane; Crusher, Stone, etc.; Derricks, All; Derricks, Traveling;
Formiess Curb and Gutter Machine; Grader, Elevating; Grouting
Machines; Heavy Duty Self-Propelled Transporter or Prime Mover;
Highlift Shovels or Front Endlcader 2-1/4 yd. and over; Hoists,
Elevators, outside type rack and pinicn and similar machines; Hoists,
One, Two and Three Drum; Hoists, Twc Tugger One Floor; Hydraulic
Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment);
Locomotives, All; Motor Patrol; Lubrication Technician; Manipulators;
Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump
Cretes Dual Ram; Pump Cretes: Squeeze Cretes-Screw Type Pumps; Gypsum
Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder;
Scocops - Tractor Drawn; Slip-Form Paver; Straddle Buggies; Operation
of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom;
Trenching Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldezers; Concrete
Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks;
Highlift Shovels or Front Endlcaders under 2-1/4 yd.; Hoists,
Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine;
Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled);
Rock Drill (Truck Mounted); Rollers, All; Steam Generators; Tractors,
All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combkination Small Equipment Operator;
Generators; Heaters, Mechanical; Hoists, Inside Elevators (remodeling
or renovation work); Hydraulic Power Units (Pile Driving, Extracting,
and Drilling); Pumps, over 3" (1 to 3 not to exceed a tctal of 300
ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5);
Winches, 4 Small Electric Drill Winches.

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick
Forklift.

Class 5. Assistant Craft Foreman.
Class 6. Gradall.

Class 7. Mechanics; Welders.
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QOPERATING ENGINEERS - HIGHWAY CONSTRUCTICN

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt
Heater Scarfire; Asphalt Spreader; Autograder/GOMACO or cother similar
type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast
Regulator; Belt Loader; Caisson Rigs; Car Dumper; Central Redi-Mix
Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe
Bucket or over or with attachments); Concrete Breaker (Truck ’
Mounted); Concrete Conveyor; Concrete Paver over 27FE cu. ft.; Concrete
Placer; Concrete Tube Floazt; Cranes, all attachments; Cranes, Tower
Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.;
Derricks, All; Derrick Boats; Derricks, Traveling; Dredges;

Elevators, Outside type Rack & Pinion and Similar Machines; Formless
Curb and Gutter Machine; Grader, Elevating; Grader, Mctor Grader,
Motor Patrel, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard
Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy
Duty Self-Propelled Transporter or Prime Mover; Hydraulic Backhoes;
Backhoes with shear attachments up tc 40' of boom reach; Lubrication
Technician; Manipulators; Mucking Machine; Pile Drivers and Skid Rig;
Pre-Stress Machine; Pump Cretes Dual Ram; Rcck Drill - Crawler or Skid
Rig; Rock Drill - Truck Mounted; Rock/Track Tamper; Roto Mill

Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck
Mounted); Straddle Buggies; Hydraulic Telescoping Form ({Tunnel};
Operation of Tieback Machine; Tractor Drawn Belt Loader; Tractor
Drawn Belt Loader (with attached pusher - two engineers); Tractor with
Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine:
Trenching; Truck Mcunted Concrete Pump with Boom; Raised or Blind Hole
Drills (Tunnel Bhaft); Underground Bering and/or Mining Machines 5

ft. in diameter and over tunnel, etc; Underground Boring and/or Mining
Machines under 5 f£t. in diameter; Wheel Excavator; Widener (APSCO).

Class Z. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve;
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front
Endloader Machine (Less than 1 cu. yd. Backhce Bucket or over or with
attachments); Compressor and Throttle Valwve; Compresscr, Common
Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu.
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine,
Belting Machine and Sealing Machine; Concrete Wheel 3Saw; Conveyor Muck
Cars {Haglund or Similar Type); Drills, All; Finishing Machine -
Concrete; Highlift Shovels or Front Endloader; Heist - Sewer Dragging
Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro
Excavating (excluding hose work); Laser Screed; All Leocomotives,
Dinky; Off-Rcad Hauling Units (including articulating) Non
Self-Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type
Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary Snow Plows;
Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor;
Spreader - Chip - Stone, etc.; Scraper - Single/Twin Engine/Push and
Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors
pulling attachments, Sheeps Foot, Disc, Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender;
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Cver);
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Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.:
-Forkliift Trucks; Grouting Machine; Hoists, Automatic; Hoists, All
Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe
Jacking Machines; Post-Hole Digger; Power Saw, Concrete Power Driven;
Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam
Generators; Stump Machine; Winch Trucks with "A" Frame; Work Boats;
Tamper-Form-Motor Driven. -

Class 4. Air Compressor; Combination - Small Equipment Operator;
Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic
Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All
(1 through 5); Pumps, over 3" (1 to 3 noct to exXceed a total of 300
ft.}; Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding
Machines (2 through 5)}; Winches, 4 Small Electric Drill Winches.

Class 5. SkidSteer Loader {all); Brick Forklifts; Oilers.
Class 6. Field Mechanics and Field Welders

Class 7. Dowell Machine with Ailr Compressor; Gradall and machines of
like nature.

OPERATING ENGINEER - FLOATING

Class 1. Craft Foreman; Master Mechanic; Diver/Wet Tender; Engineer;
Engineer (Hydraulic Dredge).

Class Z. Crane/Backhoe Operator; Becat Cperator with towing
endorsement; Mechanic/Welder; Assistant Engineer (Hydraulic Dredge);
Leverman (Hydraulic Dredge); Diver Tender.

Class 3. Deck Equipment Cperator, Machineryman, Maintenance of Crane
(over 50 ton capacity) or Backhce (115,000 1lbs. or more); Tug/Launch
Operator; Loader/Dozer and like equipment on Barge, Breakwater Wall,

Slip/Dock, or Scocw, Deck Machinery, etc.

Class 4. Deck Equipment Operator, Machineryman/Fireman (4 Equipment
Units or More); Off Road Trucks; Deck Hand, Tug Engineer, Crane
Maintenance (50 Ton Capacity and Under) or Backhoe Weighing (115,000
peounds or less); Assistant Tug Operator.

Class b. Friction or Lattice Boom Cranes.
Class 6. ROV Pilot, ROV Tender

SURVEY WORKER - Operated survey equipment including data collectors,
G.P.S. and robotic instruments, as well as conventional levels and
transits.

TERRAZZC FINISHER

The handling of sand, cement, marble chips, and all other materials
that may be used by the Mosaic Terrazzo Mechanic, and the mixing,
grinding, grouting, cleaning and sealing of all Marble, Mosaic, and
Terrazzo work, floors, base, stairs, and wainscoting by hand or
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machine, and in additicn, assisting and aiding Marble, Mascnic, and
Terrazzo Mechanics.

TRAFFIC SAFETY - e S : -

Work associated with barricades, horses and drums used te reduce lane
usage on highway work, the installation and removal of temporary lane
markings, and the installation and removal of temporary road signs.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST

Class 1. Two or three Axle Trucks. A-frame Truck when used for
transportation purposes; Air Compressors and Welding Machines,
including those pulled by cars, pick-up trucks and tractors;
Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics
Helpers and Greasers; 0il Distributors Z-man operation; Pavement
Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors;
Self-preopelled Chip Spreader; Skipman; Slurry Trucks, 2-man operation;
Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; Unskilled
Dumpman; and Truck Drivers hauling warning lights, barricades, and
portable toilets on the job site.

Class 2. Four axie trucks; Dump Crets and Adgetors under 7 yards;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or
Turnatrailers when pulling other than self-loading eguipment or
similar equipment under 16 cubic yards; Mixer Trucks under 7 vyards;
Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.

Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or

" turnapulls when pulling other than self-loading egquipment or similar
equipment over 16 cubic yards; Explosives and/or Fission Material
Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit;
0il Distributors, l-man operation; Pole Trailer, over 40 feet; Pole
and Expandable Trailers hauling material over 50 feet long; Slurry
trucks, l-man operation; Winch trucks, 3 axles or more:
Mechanic--Truck Welder and Truck Painter.

Class 4. 35ix axle trucks; Dual-purpose vehicles, such as mounted
crane trucks with hoist and accessories; Foreman; Master Mechanic;
Self-lcading equipment like P.B. and trucks with scoops on the front.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are
available. If a task to be performed is not subject to one of the
classifications of pay set out, the Department will upen being
contacted state which neighboring county has such a classification and
provide such rate, such rate being deemed to exist by reference in
this document. If no neighboring county rate applies to the task,
the Department shall undertake a special determination, such special
determination being then deemed to have existed under this
determination. If a project requires these, or any classification not
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listed, please contact IDOL at 217-782-1710 for wage rates or
clarifications.

LANDSCAPING o “-

Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver. The work performed by
landscape plantsman and landscape laborer is ceovered by the existing
classification of laborer. The work performed by landscape operators
{regardless of equipment used or its size} is covered by the
classifications of operating engineer. The work performed by
landscape truck drivers (regardless of size of truck driven) is
covered by the classifications of truck driver.

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR I AND IT

Notwithstanding the difference in the classification title, the
classification entitled "Materisl Tester I" involves the same job
duties as the classification entitled "Material Tester/Inspector I".
Likewise, the classification entitled "Material Téster II"™ involves
the same job duties as the classification entitled "Material
Tester/Inspector IT".



CONTRACT NO. 1618-15342

COOK COUNTY FIBER PROJECT PHASE VI

CTA BLUE LINE FOREST PARK STATION COMMUNICATIONS ROOM TO
MAYWODD COURTHQUSE SHERIFF’S POLICE DEPARTMENT DATA ROOM .

EXHIBIT 9

Evidence of Insurance



ACORD. CERTIFICATE OF LIABILITY

INSURANCE

DATE (MM/DDIYYYY)
5/31/2016

PRODUCER
ROBERT B MCMANUS INC

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
ONLY AND CONFERS NO RIGHTS UPON THE. CERTIFICATE
HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR

COVERAGES

111 W Jackson Blvd #1134 ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.,
Chicago, IL 60604 .
i _(312)786-9090 INSURERS AFFORDING COVERAGE .| NAIC# .-
| INSURED ©  Maade, Inc. INSURER A QBE Tnsurahce Corp. 139217 |
6850 West 62nd Street NSURER B: Charter Qak Fire Inc. Co 256158
Chicago, IL 60638 INSURER ¢; American Guarantee & Liab, Ins, 26247
INSURER I: Safety National Casualty Cozp. 15105
i INSURER E: T'ravelers 25674

" THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDIGATED. NOTWITHSTANDING
ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR
MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH
POLIGIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS,

ey En?sbﬁ:‘: TYPE OF INSURANCE POLICY NUMBER AT Ymﬁﬁﬁ%%"‘f P&&%@fﬁﬁt’:ﬁ'ﬂ?” LIMETS
| GENERAL LIABILITY EACH OGCURRENCE s 2.000,000
3 | COMMERCIAL GENERAL LIABILITY PREMISES (Ea ncﬁgnoe] $ 100,000
_! CLAIMSMADE @ QCCUR MED EXP {Any one persosn} ] 5 . 000
AjY | | CGA . 09680193 05/25/16 |05/25/17 |rersonaaapvinurY is 2.000,000
] XCU Coverage GENERAL AGGREGATE $ 4,000,000
GENL AGGREGATE LIMIT APPLIES PER; PRODUCTS-COMPIOPAGG 15 4,000,000
| | pouicy REe: LOC
AUTOMOBILELIBILITY j
Y ANYAUTO &%ﬂa&a)SINGLE LiMIT $ 2 , 000 , 0 oo
| X | ALL OWNEDAUTOS BODILY INJURY s
| X { SCHEDULED AUTOS {Per porson)
B | X | HIRED AUTOS CAP-5808B576 05/25/16 | 05/25/17 | sonivinury s
| X | NON-OWNEDAUTOS {Peraccidant)
- PROPERTY DAMAGE $
{Persccidant)
GARAGE LIABILITY AUTO ONLY-EAACCIDENT | 5
ANYAUTO OTHER THAN EAACE | 3
AUTGONLY: AGG | §
| EXCESS/UMBRELLA LIABILITY £ACH OCCURRENCE $28,000,000
ﬂ QCCUR [| CLAIMS MADE AGGREGATE §25_ 000,000
AUC-0195849-01 05/25/16 |05/25/17 $
c | | oebucTiaLE $
RETENTION _ § 8
WORKERSGOMPEE?I._AYRONAND X | 1‘@%‘?{%‘{_& OETQ_
EMPLOYERS' LIAB -
ANVP;mmeToRIPARTNERIEXECUTWE AGC4052525 01/01/16 | 05/25/17 |EL EACHACCIDENT $.1,000,000
D) | OFFICERMEMBER EXCLUDED? IL IN WI Seif Ins E.L. DISEASE - EAEMPLOYEE S 1 . 000,000
gg?ﬁsé&efggg\lﬁ?&séns below E.L. DISEASE-POLieYLMIT |5 1 000,000
OTHER ¥
E| Property & QT6308758M006-TI |05/25/16 |05/25/17 |All Risk Value
Eguipment

DESCRIPTION OF OPERATIONS / LOCATIONS/VEHICLES / EXCLUSIONS ADDED BY ENDORSEMENT / SPECIAL PROVISIONS

Re: Cook County Fiber Project Phase VI CTA Blue Line Forest Park Station Communications
Room to Maywood Courthouse Sheriff’s Police Department Data Room, Contract# 1618-15342
Cook County, its officials, employees, and agents are named as additional insureds
under the General Liability policy. Coverage is primary and non-contributory,

CERTIFICATE _HOLDER

CANCELLATION

Cook County

gffice of the Chief Procurement Officer

118 North Clark Street, Room 1018

Chicago, IL 60602

REPRESENTATIVES,

AUTHORIZED REPRESENTATIVE

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION
DATE THEREOF, THE ISSUING INSURER wiLL XNERREXT0 ma 30 payvs wriTren

NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO SO SHALL
IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER, ITS AGENTS OR

4 e A AR AL

SRR AARMIMM AT AAAD




POLICY NUMBER: CGA 0960193

COMMERCIAL GENERAL LIABILITY
CG 20 1010 01

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY,

ADDITIONAL INSURED -~ OWNERS, LESSEES OR
CONTRACTORS - SCHEDULED PERSON OR
ORGANIZATION

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name of Person or Organization:

Cobk County, its officials, employees and agents

(If no entry appears above, information required to complete this endorsement will be shown in the Declarations as

applicable to this endorsement.)

- A. Section Il - Who Is An insured is amended fo .
include as an insured the person or organization
shown in the Schedule, but only with respect fo
liability arising out of your ongoing operations
performed for that insured,

B. With respect to the insurance afforded fo these
additional insureds, the following exclusion is
added:

2. Exclusions

This insurance does not apply to "bodily in-
jury"” or "property damage" occurring after:

CG 20101001 @ 1SO Properties, Inc.,

1)

(2)

2000

All work, including materials, parts or
equipment furnished in connaction with
such work, on the project (other than
service, maintenance or repairs) to be
performed by or on behalf of the addi-
tional insured(s) at the site of the cov-
ered opsrations has been completed;
or

That portion of “your work™ out of which
the injury or damage arises has been
put to its intended use by any person or
organization other than ancther con-
tractor or subcontractor engaged in
performing operations for a principal as
& part of the same project.

Page 1 of 1
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POLICY NUMBER: CGA 0960193 COMMERCIAL GENERAL LIABILITY
CG203710 1

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY,

~ ADDITIONAL INSURED — OWNERS, LESSEES OR
CONTRACTORS — COMPLETED OPERATIONS

This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name of Person or Organization:

Cook County, its officlals, @mployees and agents

Location And Description of Completed Operations:

Additional Premium:

(If no entry appears above, information required to complete this endorsement will bs shown in the Declarations as
applicable to this endorsement.) :

Section Il - Who Is An Insured is amended fo include as an insured the person or organization shown in the
Schedule, but only with respect to liability arising out of "your work" at the location designated and described in the
schedule of this endorsement performed for that insured and Included in the "products-completed operations haz-
ard”,

CG 20371001 ® 130 Properties, Inc., 2000 Page 1 of 1

o



COMNERGIAL GENERAL LIABILITY
C@2 010418

%THHS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

“ i~ PRIMARY AND NONCONTRIBUTORY — -
OTHER INSURANCE CONDITION

This endorsement modifies insurance provided under the following:

COMMERGIAL GENERAL LIABILITY. GOVERAGE PART
PRODUGTS/GOMPLETED OPERATIONS LIABILITY COVERAGE PART

{2} You have agreed In writing in a contract or

The following s added o the Other Insurance

Condlffon and supersedes any provision o the agreement that this Insurance would be

confrany: primaty and would not seek corribution

| Primary And Noneonfributory Insurance from any other Insurance avaliable o #he
additional fnsurad.

This insrance Is primary to and will not seek

confribuHon from any ofher insuranse available

o dn addiional Insured undset your policy

provided that:

(1) The addifional insured is a Named Insured
under such other Insurance; and

©® Insurance Services Office, Ine., 2012 Page 1 of1

GGE20 610413
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EXHIBIT 10

Cook County Board of Commissioners Authorization



118 North Clark Street

Board of Commissioners of Cook | Chicago, IL
County

Legislation Details (With Text)

File #: 16-2952 Version: 1 Name: Meade, Inc., McCook, Hinois
Type: - Contract (Technoclogy) Status: Approved

File created: 4/27/2016 In control: Board of Commissioners

On agenda: 6/8/2016 Final action:  6/8/2016

Title: PROPOSED CONTRACT {TECHNOLOGY)

Departmeni(s). Bureau of Technology

Vendor: Meade, Inc., McCook, lliinois

Request: Authorization for the Chief Procurement Officer to enter into and execute contract
Good(s} or Service(s): Broadband construction and instaliation services, Phase VI
Contract Value: $493,879.00 _

Contract period: 7/1/2018 - 6/30/2018, with one (1) one (1)-year renewal option

Potential Fiscal Year Budget Impact: FY 2016 $493,875.00

Accounts: 1500909498-570

Contract Number(s): 1618-156342

Concurrence(s):
The vendor has met the Minority and Women Owned Business Ordinance.

The Chief Procurement Officer concurs.

Summary: The Bureau of Technology respectfully requests that this Board authorize construction
contract number 1618-15342. Phase VI is the sixth and final phase of a planned broadband
construction project that constitutes the infrastructure component of the County’'s Wide Area Network
{"WAN") and Broadband Expansion initiative.

Phase VI plans call for the installation of new fiber optic cabie from the CTA Blue Line Forest Park
Station communications room to the Maywood Courthouse Sheriff's Police Dept. data room in order to
provide connectivity to Cook County's 10G Broadband network. Under the contract, Meade, Inc. will
also provide for emergency repair and restoration for County owned Broadband fiber optic cables.

This is a Comparable Procurement pursuant to Section 34-140 of the Cook County Procurement
Ceode. The vendor was previously awarded a contract by the State of lllinois through a competitive bid
process. Cook County wishes to leverage this procurement effort.

Sponsors:
Indexes: SIMONA ROLLINSON, Chief Information Officer, Bureau of Technology
Code sections:
Attachments:
Date Ver. Action By Action Result
Board of Commissioners of Cook County Page-1 of 2 Printed on 6/13/2016

powered by Legistar™



File #: 16-2952, Version: 1

6/8/2016 1 Board of Commissioners approved Pass
PROPOSED CONTRACT (TECHNOLOGY)

Department(s): Bureau of Technology

Vendor: Meade, Inc., McCook, Illinois

Request: Authorization for the Chief Procurement Officer to enter into and execute contract
Good(s) or Service(s): Broadband construction and installation services, Phase V]
Contract Value: $493,879.00

Contract period: 7/1/2016 - 6/30/.201 8, with one (1) one (1)-year renewal option
Potential Fiscal Year Budget Impaet: FY 2016 $493,879.00 -

Accounts: 1500909498-570

Contract Number(s): 1618-15342

Concurrence(s):
The vendor has met the Minority and Women Owned Business Ordinance.

The Chief Procurement Officer concurs.

Summary: The Bureau of Technology respectfully requests that this Board authorize construction contract number 1618
-15342. Phase VI is the sixth and final phase of a planned broadband construction project that constitutes the
infrastructure component of the County’s Wide Area Network (“WAN”) and Broadband Expansion initiative.

Phase VI plans call for the installation of new fiber optic cable from the CTA Blue Line Forest Park Station
communications room to the Maywood Courthouse Sheriff's Police Dept. data room in order to provide connectivity to
Cook County's 10G Broadband network. Under the contract, Meade, Inc. will also provide for emergency repair and
restoration for County owned Broadband fiber optic cables.

This is a Comparable Procurement pursuant to Section 34-140 of the Cook County Procurement Code. The vendor was
previously awarded a contract by the State of Illinois through a competitive bid process. Cook County wishes to leverage
this procurement effort.

Board of Commissioners of Cook County Page 2 of 2 Printed on 6/13/2016

powered by Lagistar™
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EXHIBIT 11

Economic Disclosure Statement



CONTRACT NO.

1618-15342

Cook County Signature Page

COOK COUNTY
ECONOMIC DISCLOSURE STATEMENT
AND EXECUTION DOCUMENT
- - INDEX L dmaongEa o
__Section .Description _Pages
1 Instructions for Completion of EDS EDS i-ii
2 Certifications _ EDS 1-2
Economic and Other Disclosures, Affidavit of Ghild

3 Support Obligations, Disclosure of Ownership interest EDS 3~12

and Familial Relationship Disclosure Form
4 Cook County Affidavit for Wage Theft Ordinance EDS 13-14
5 Contract and EDS Execution Page EDS 1517
6 EDS 18




CONTRACT NO.
SECTION1
INSTRUCTIONS FOR COMPLETION OF
ECONOMIC DISCLOSURE STATEMENT AND EXECUTION DOCUMENT

This Economic Disclosure Statement and Execution Document (*EDS”) is to be completed and executed
by every Bidder on a County contract, every Proposer responding to a Request for Proposals, and every

1618-15342

Respondent responding to a Request for Qualifications, and others as required by the Chief Procurement- - =

Officer. The execution of the EDS shall serve as the execution of a contract awarded by the County. The
Chief Procurement Officer reserves the right to request that the Bidder or Proposer, or Respondent
provide an updated EDS on an annual basis.

Definitions. Terms used in this EDS and not otherwise defined herein shall have the meanings given to
such terms in the Instructions to Bidders, General Conditions, Request for Proposals, Request for
Qualifications, as applicable.

Affiliate means a person that directly or indirectly through one or more intermediaries, Controls is
Controlied by, or is under common Control with the Person specified.

Applicant means 2 person who executes this EDS.

Bidder means any person who submits a Bid.

Code means the Code of Ordinances, Cook County, lllinois available on municode.com.

Contract shall include any written document to make Procurements by or on behalf of
Cook County.

Contracior or Contractmg Pan‘y means a person that enters into a Contract with the
County.

Control means the unfettered authority to directly or indirectiy manage governance,
administration, work, and all other aspects of a business,

EDS means this complete Economic Disclosure Statement and Execution Document,
including all sections listed in the Index and any attachments.

Joint Venture means an association of two or more Persons proposing to perform a for-
profit business- enterprise. Joint Ventures must have an agreement in writing specifying
the terms and conditions of the relationship between the pariners and their relationship
and respective responsibility for the Contract

Lobby or lobbying means to, for compensation, attempt to influence a County official or
County employee with respect to any County matter.

Lobbyist means any person who lobbies.

Person or Persons means any individual, corporation, parinership, Joint Venture, trust,
association, Limited Liability Company, sole proprietorship or other legal entity.

Prohibited Acts means any of the actions or occurrences which form the basis for
disqualification under the Code, or l_mder the Certifications hereinafter set forth.

Proposal means a response to an RFP.

Proposer means a person submitting a Proposal.

Response means response to an RFQ.

Respondent means a person responding to an RFQ.

RFP means a Request for Proposals issued pursuant to this Procurement Code.

RFQ means a Request for Qualifications issued to obtain the qualifications of interested parties.

EDS-i 8/2015



CONTRACT NO. 1618-15342

INSTRUCTIONS FOR.COMPLETION OF
ECONOMIC DISCLOSURE STATEMENT AND EXECUTION DOCUMENT

. Section 1: Instructions. Section 1 sets forth the instructions for completing and-executing this EDS.

Section 2: Certifications. Section 2 sets forth certifications that are required for contracting parties under
the Code and other applicable laws. Execution of this EDS constitutes a warranty that all the statements
and ceriifications contained, and all the facts stated, in the Certifications are true, correct and complete as
of the date of execution.

Section 3: Economic and Other Disclosures Statement. Section 3 is the County's required Economic
and Other Disclosures Statement form. Execution of this EDS constitutes a warranty that all the
information provided in the EDS is true, correct and complete as of the date of exacution, and binds the
Applicant to the warranties, representations, agreements and acknowledgements contained therein.

Required Updates. The Applicant is required to keep all information provided in this EDS current and
accurate. in the event of any change in the information provided, including but not limited to any change
which would render inaccurate or incomplete any cerification or statement made in this EDS, the
Applicant shall supplement this EDS up to the time the County takes action, by filing an amended EDS or
such other documentation as is required.

Additional Information. The County’s Governmental Ethics and Campaign Financing Ordinances
impose certain duties and obligations on persons or entities seeking County contracts, work, business, or
transactions, and the Applicant is expected to comply fully with these ordinances. For further information
please contact the Director of Ethics at (312) 603-4304 (69 W. Washlngton St. Suite 3040, Chicago, IL
60602) or visit the web-site at cookeountyil.gov/ethics-board-of.

Authorized Signers of Contract and EDS Execution Page. If the Applicant is a corporation, the
President and Secretary must execute the EDS. In the event that this EDS is executed by someohe other
than the President, aitach hereto a certified copy of that section of the Corporate By-Laws or other
authorization by the Corporation, satisfactory to the CO‘unty that permits the person to execute EDS for
said corporation. If the corporation is not registered in the ‘State of lllinois, a copy of the Certificate of
Good Standing from the state of incorporation must be submitted with this Sighature Page.

If the Applicant is-a partnership or joint venture, all partners or joint venturers must execute the EDS,
uniess one pariner or joint veniure has been authorized to sign for the partnership or joint venture, in
which case, the partnership agreement, resolution or evidence of such authority satisfactory to the Office
of the Chief Procurement Officer must be submitted with this Signature Page.

If the Applicant is 2 member-managed LLC all members must execute the EDS, unless otherwise
provided in the operating agreement, resolution or other corporate documents. If the Appiicant is a
manager-managed LLC, the manager(s) must executé the EDS. The Applicant must attach either a
ceriified copy of the operating agreement, resolution or other authorization, satisfactory to the County,
demonstrating such person has the authority to execute the EDS on behalf of the LLC. 1f the LLC is not
registered in the State of illinois, a copy of a current Certificate of Good Standing from the state of
incorporation must be submitted with this Signature Page.

if the Applicant is a Sole Proprietorship, the sole proprietor must execute the EDS.

A “Parthership” “ Joint Venture’ or "Scle Proprietorship” operating under an Assumed Name must be
registered with the lllinois county in which it is located, as provided in 805 ILCS 405 (2012), and
documentation evidencing registration must be submitted with the EDS.

EDS-ii 812015



- THE FOLLOWING CERTIFICATIONS ARE MADE PURSUANT TO STATE LAW AND THE CODE. THE APPLICANT IS CAUTIONED . . .

CONTRACT NO.: 1618-15342
SECTION 2

CERTIFICATIONS

TO CAREFULLY READ THESE CERTIFICATIONS PRIOR TO SIGNING THE SIGNATURE PAGE. SIGNING THE SIGNATURE
PAGE SHALL CONSTITUTE A WARRANTY BY THE APPLICANT THAT ALL THE STATEMENTS, CERTIFICATIONS AND
INFORMATION SET FORTH WITHIN THESE CERTIFICATIONS ARE TRUE, COMPLETE AND CORRECT AS OF THE DATE THE
SIGNATURE PAGE IS SIGNED. THE APPLICANT IS NOTIFIED THAT IF THE COUNTY LEARNS THAT ANY OF THE
FOLLOWING CERTIFICATIONS WERE FALSELY MADE, THAT ANY CONTRACT ENTERED INTO WITH THE APPLICANT SHALL
BE SUBJECT TO TERMINATION.

A,

EDS-1

PERSONS AND ENTITIES SUBJECT TO DISQUALIFICATION

No person or business entity shall be awarded a contract or sub-contract, for a period of five (5) years from the date of
conviction or entry of a plea or admission of guilt, civil or criminal, if that person or business entity:

1 Has been convicted of an act committed, within the State of lllinois, of bribery or attempting to bribe an officar or
employee of a unit of state, federal or local government or school district in the State of Hinois in that officer's or
employee's official capacity;

2) Has been convicted by federal, state or local government of an act of bid-rigging or attempting to rig bids as defined
in the Sherman Anti-Trust Act and Clayton Act. Act. 15 U.S.C. Section 1 ef s8q.,

3) Has been convicted of bid-rigging or attempting to rig bids under the laws of federal, state or local government;

4) Has been convicted of an act committed, within the State, of price-fixing or attempting to fix prices as defined by the
Sherman Anti-Trust Act and the Clayton Act. 15 U.S.C. Section 1, et seq.;

5) Has been convicted of price-fixing or attempting to fix prices under the laws the State;

&) Has been convicted of defrauding or attempting to defraud any unit of state or local government or school district

within the State of lllinois;

7y Has made an admission of guilt of such conduct as set forth in subsections (1} through {8) above which admission is
a matter of record, whether or not such person or business entity was subject to prosecution for the offense or
offenses admitted to; or

8) Has entered a plea of nofo contendere to charge of bribery, price-fixing, bid-rigging, or fraud, as set forth in sub-
paragraphs (1) through (6) above. ‘

In the case of bribery or attempting to bribe, a business entity may nof be awarded a contract if an official, agent or employee
of such business entity committed the Prohibited Act on behalf of the business entity and pursuant to the direction or
authorization of an officer, director or other respansible official of the business entity, and such Prohibited Act occurred within
three years prior to the award of the contract In addition, a business entity shall be disqualified if an owner, partner or
shareholder controiling, ‘directly or indirectly, 20% or more of the business entity, or an officer of the business entity has
performed any Prohibited Act within five years prior to the award of the Contract:

THE AFPLICANT HEREBY CERTIFIES THAT: The Applicant has read the provisions of Section A, Persons and Entities
Subject to Disqualification, that the Applicant has not committed any Prohibited Act set forth in Section A, and that award of
the Contract to the Applicant would not violate the provigions of such Section or of the Code.

BID-RIGGING OR BID ROTATING
THE APPLICANT HEREBY CERTIFIES THAT: In accordance with 720 ILCS 8/33 E-11, neither the Applicant nor any

Affiliated Entily is barred from award of this Contract as a result of a conviction for the violation of State laws prohibiting bid-

rigging or bid rotating.

DRUG FREE WORKPLACE ACT .
THE APPLICANT HEREBY CERTIFIES THAT: The Applicant will provide a drug free workplace, as required by {30 ILCS 580/3).

82015



EDS-2

"HUMAN RIGHTS ORDINANCE

CONTRACT NO. 1618-15342
DELINQUENCY IN PAYMENT OF TAXES

THE APPLICANT HEREBY CERTIFIES THAT: The Applicant is not an owner or a party responsible for the payment of any tax
or fee administered by Cook County, by a local municipality, or by the lllinois Department of Revenus, which such tax or fee is
de!mquent such as bar award of a contract or subcontract pursuant to the Code; Chapter 34, Section 34-171.

No person who is & party to a contract with Cook County ("County"} shall engage in unlawful discrimination or sexual harassment
against any individual in the terms or conditions of employment, credit, public accommodations, housing, or provision of County
facilities, services or programs (Code Chapter 42, Section 42-30 ef seq.).

ILLINOIS HUMAN RIGHTS ACT

THE APPLICANT HEREBY CERTIFIES THAT: It is in compliance with the lifinois Human Rights Act (775 ILCS 5/2-105), and
agrees fo abide by the requirements of the Act as part of its contractual obligations.

INSPECTOR GENERAL (COOK COUNTY CODE, CHAPTER 34, SECTION 34-174 and Section 34-250)

The Applicant has not willfully failed to cooperate in an investigation by the Cook County Indepsndent Inspector General or to
report to the Independent Inspector General any and all information concerning conduct which they know to involve corruption, or
other criminal activity, by another county employee or official, which concerns his or her office of employment or County related
transaction.

The Applicant has reported directly and without any undue delay any suspected or known fraudulent activity in the County's
Procurement process to the Office of the Cook County Inspector General.

CAMPAIGN CONTRIBUTIONS (COOK COUNTY CODE, CHAPTER 2, SECTION 2-586)

THE APPLICANT CERTIFIES THAT: it has read and shall comply with the Cook County's Ordinance concerning campaign
contributions, which is codified at Chapter 2, Division 2, Subdivision il, Section 585, and can be read in its entirety at
www municode.com.

GIFT BAN, (COOK COUNTY CODE, CHAPTER 2, SECTION 2-574)

THE APPLICANT CERTIFIES THAT: It has read and shall comply with the Cook County's Ordinance concerning receiving and
soliciting gifts and favors, which is codified at Chapter 2, Division 2, Subdlwsuon Il, Section 574, and can be read in its entirety at

ey mynicode com.

LIVING WAGE ORDINANCE PREFERENCE (COOK COUNTY CODE, CHAPTER 34, SECTION 34-160;

Unless expressly waived by the Cook County Board of Commissioners, the Code requires that a living wage must be paid to
individuals employed by a Contractor which has a County Contract and by all subcontractors of such Contractor under a Gounty
Contract, throughout the duration of such County Contract. The amount of such living wage is annually by the Chief Financial
Officer of the County, and shall be posted on the Chief Procuramant Officer's wabsite.

The term "Contract” as used in Section 4, |, of this EDS, specifically excludes contracts with the following:

1) Not-For Profit Organizations (defined as a corporation having tax exempt status under Section 501(C)(3) of the United
State Iniernal Revenue Code and recognlzed under the flinois State not-for -profit law);

2) Community Development Block Grants;
3) Cook County Works Depariment;

4) Sheriff's Work Alternative Program; and
5) Department of Correction inmates.
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CONTRACT NO. 1618-15342
SECTION 3
REQUIRED DISCLOSURES
=21, . DISCLOSURE OF LOBBYIST CONTACTS =7 -

List all persons that have made lobbying contacts on your behalf with respect to this contract:

Name Address
None .

2. LLOCAL BUSINESS PREFERENCE STATEMENT (CODE, CHAPTER 34, SECTION 34-230)

Local business means a Person, including a foreign corporation authorized to transact business in lliinois, having a bona fide
establishment located within the County at which it is fransacting business on the date when a Bid is submitted to the County, and
which employs the majority of its regular, full-tirne work force within the County. A Joint Venture shall constitute a Local Business if one
or more Perscns that qualify 25 a "Local Business" hoid interests totaling over 50 percent in the Joint Venture, even if the Joint Venture -
does not, at the time of the Bid submittal, have such a bona fide establishment within the County.

a) Is Applicant a "Local Business" as defined above?
Yes:_% No:...
b) If yes, list business addresses within Cook County:

9550 W. 55th Street, Suite A McCook, IL 60525
6850 W. 62nd Street, Chicago, IL 60638
. 540) W, Harrison, Chicago, IL 60644 o

977 W. Cermak Road, Chicago, IL &0G608 )

13255 Southwest Hi@hﬁay, Unit 100, Orland Park, IL 60462

(] Does Applicant employ the majority of its regular full-time workforce within Cook County?
- S— o N
3. THE CHILD SUPPORT ENFORCEMENT ORDINANCE (CODE, CHAPTER 34, SECTION 34-172)

Every Applicant for a County Privilege shall be in full compliance with any child support order before such Applicant is entitied to receive or

renew a County Privilege. When delinguent child support exists, the County shall not issue or renew any County Privilege, and may
revoke any Count_y Privilege.

All Applicants are required to review the Cook County Affidavit of Child Support Obligations attached to this EDS (EDS-5) and
compiete the Affidavit, based on the instructions in the Affidavit.

X Applicant has no "Substantial Owner".
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CONTRACT NO. 1618-15342
4. REAL ESTATE OWNERSHIP DISCLOSURES.

The Applicant must indicate by checking the appropriate provision below and providing all required information that gither:

a) The following is a complete list of all real estate owned by the Applicant in Cook County:

PERMANENT INDEX NUMBER(S);: _See attached,

(ATTACH SHEET IF NECESSARY TO LIST ADDITIONAL INDEX

NUMBERS)
OR:

b ____ The Applicant owns no real estate in Cook County.
5. EXCEPTIONS TO CERTIFICATIONS OR DISCLOSURES.

It the Applicant is unable to certify to any of the Cerfifications or any other statements contained in this EDS and not explained elsewhere in
this EDS, the Applicant must explain below: ‘

If the letters, "NA", the word "None" or "No Responsé" appears above, or if the space is left blank, it will be conclusively presumed that the
Applicant certified to all Certifications and ather statements contained in this EDS,

EDS-4 8/2015
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CONTRACT NO. 1618-15342

COOK COUNTY DISCLOSURE OF OWNERSHIP INTEREST STATEMENT

The Cook County Code of Ordinances (§2-610 ef seq.) requires that any Applicant for any County Action must disclose information
1 concerning ownership interests .in the Applicant This Disclosure of Ownership Interest Statement must be completed with all
1 information current as of the date this Statement is signed. Furthermore, this Statement must be kept current, by filing an amended
Statement, until such time as the County Board or County Agency shall take action on the application. The information contained in
this Statemnent wil be maintained in a database and made available for public viewing. '

if you are asked to list names, but there are no applicable names to list, you must state NONE. An incomplete Statement will be
returned and any action regarding this contract will be delayed. A failure to fully comply with the ordinance may resuit in the action
taken by the County Board or County Agency being voided.

"Applicant’ means any Entity or person making an application to the County for any County Action.

"County Action” means any action by a County Agency, a County Department, or the County Board regarding an ordinance or
ordinance amendment, a County Board approval, or other County agency approval, with respect 1o contracts, leases, or saig or
purchase of real estate.

"Person” "Entity” or "Legal Entity” means a sole proprietorship, corporation, partnership, association, business trust, estate, two or
more persons having a joint or common interest, trustee of a land trust, other-commercial or legal entity or any beneficiary or
beneficiaries thereof.

This Disclosure of Ownership Interest Statement must be submitted by :
1. An Appilicant for County Action and

2. A Person that holds stock or a beneficial interest in the Applicant and is fisted on the Applicant's Statement (a "Holder™) must file a
Statement and.compiete #1 only.under Ownership Interest Declaration.

Please print or type responses clearly and legibly. Add additional pages if needed, being careful to identify each portion of the form to
which each additional page refers. .

This Statement is being made by the [ X ] Applicant or H 1 Stock/Beneficial Interest Holder

This Statement is an; [ ¥ ] Original Statement or [ ] Amended Statement

Identifying Information:

Name ¥Meade, Inc. e

D/BIA;, FEIN NO.;___27-4060761

Street Address; 9550 W. B5th Street, Suite A

City: . McCook .. - State: _Illinois Zip Code; __ 60335 -
Phone No.;__708-588-2515 oo JFaxNumber, 708-588-2551 Email: _ScottMemeadel 00 . com

Cook County Business Registration Number; Corporation
{Sole Proprietor, Joint Venture Partnership) '

Corporate File Number (if applicable):. . 6762-295-2

Form of Legal Entity:

[ ] Sole Proprietor [ ] Partnership [x] Corporation {1 Trustee of Land Trust
[ 1 Business Trust [ 1] Estate [ ] Association [1 Joint Venture

[ 1 Other (describe)
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CONTRACT NO. 1618-15342
Ownership Interest Declaration:

1. List the name(s}, address, and percent ownership of each Person having a legal or beneficial interest {(including ownership) of
more than five percent (5%) in the Applicant/Holder,

Name’ : ' - “_ Address. .. . - R . Percentage Interestin ~ - __
‘ s Applicant/Holder
L & H Co., Inc. 2215 York Road, Suite 304 Oakbrook, IL 60521 .160% . (Parent Company)
2, If the interest of any Person listed in (1) above is held @s an agent or agents, or a nomines or nominees, list the name and
address of the principal on whose behalf the interest is held.
Name of Agent/Nominge Name of Principal Principai's Address
3. is the Applicant constructively controlled by another person or Legal Entity? [ iYes [ X ] No

If yes, state the name, address and percentage of beneficial interest of such person, and the relationship under which such
control is being or may be exercised.

Name Address Percentage of Relationship
: Beneficial Interest

Corporate Officers, Members and Partners Information:

For all corporations, list the names, addresses, and terms for all corporate officers. For all limited liability companies, list the names,
addresses for all members. For all parinerships and joint ventures, list the names, addresses, for each partner or joint venture.

Name Address Title (specify title of Term of Cffice
Office, or whether manager
or partner/joint venture)

Frank J. Lizzadro 09550 W 55th Str Ste h, McCook, IL 60525 CEO ¥/A
Frank A. Lizzadro 9550 W 55th Str Ste A, McCook, IL 60525 _...President | N/A
Michael K. ¥nutson 83550 W 55th Str Ste A, McCoock, IL 60525 Vice President N/A

Declaration (check the applicable box):

[x] | state under oath that the Applicant has withheld no disciosure as to ownership interest in the Applicant nor reserved

any information, data or plan as to the intended use or purpose for which the Applicant seeks County Board or other County
Agency action.

Fd I state under oath that the Holder has withheld no disclosure as to ownership interest nor reserved any information required to
be disclosed.
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CONTRACT NO. 1618-15342

COOK COUNTY DISCLOSURE OF OWNERSHIP INTEREST STATEMENT SIGNATURE PAGE

Mjichael K. Knutson ~Vice President
Name of AuthorizedAgplicant/Heider Representative (please print or type) Title
- .. - Yo o _ | 4/"19/15
Signature ' s ' Date
mick@meadel00. com . ) ~ 70B-588-2594
E-mail gddress C Phone Number
Subscribed to and sworn before me My-somu

this _18th dayof Rpril ohLs,

JOANT. MASE“LIEI 7
& Notary Public, Stats of liinols 5
b Wcommmwn‘w:m 05!19!18

Notary Seal
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CONTRACT NO. 1618-15342

COOK COUNTY BOARD OF ETHICS
69 W. WASHINGTON STREET, SUITE 3040
CHICAGO, ILLINOIS 60602
312/603-4304 Office 312/603-9988 Fax

FAMILIAL RELATIONSHIP DISCLOSURE PROVISION

Doing a significant amount of business with the County requires that you disclose to the Board of Ethics the existence of any familial
relationships with any County employee or any person holding elective office in the State of Illinois, the County, or in any
municipality within the County. The Ethics Ordinance defines a significant amount of business for the purpose of this disclosure
requirement as more than $25,000 in aggregate County leases, contracts, purchases or sales in any calendar year,

If you are unsure of whether the business you do with the County or a County agency will cross this threshold, err on the side of
caution by completing the attached familial disclosure form because, among other potential penalties, any person found guilty of
failing to make a required disclosure or knowingly filing a false, misleading, or incomplete disclosure will be prohibited from doing
any business with-the County for a period of three years, The required disclosure should be filed with the Board of Ethics by January
1 of each calendar year in which you are doing business with the County and again with each bid/proposal/quotation to do business
with Cook County. The Board of Ethics may assess a late filing fee of $100 per day after an initial 30-day grace period.

The person that is doing business with the County must disclose his or her familiai relationships. If the person on the County lease or
contract or purchasing from or selling to the County is a business entity, then the business entity must disclose the familial
relationships of the individuals who are and, during the year prior to doing business with the County, were:

its board of directors,
" its officers,
its employees or independent contractors responsible for the general administration of the entity,
its agents authorized to execute documents on behalf of the entity, and
its employees who directly engage or engaged in doing work with the County on behalf of the entity.

% 6 9 & @

Do net hesitate to contact the Board of Ethics at (312) 603-4304 for assistance in determining the scope of any required .familial
relationship disclosure.

Additional Definitions:
“Familial relationship” means a person who is a spouse, domestic partner or civil union partner of a County employee or State,

County or municipal official, or any person-who is related to such an employee or official, whether by blocd, marriage or adoption, as
a:

_I Parent L Grandparent L Stepfather

[ Child : 1 Grandchild " Stepmother
L Brother _| Father-in-law L Stepson

. Sister ) Mother-in-law .| Stepdaughter
L Aunt _ Son-in-law _| Stepbrother
I Uncle I” Daughter-in-law _ : 1 Stepsister

L Niece - Brother-in-law L Half-brother
- Nephew _ Sister-in-law L Half-sister
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CONTRACT NO. 1618-15342
COOK COUNTY BOARD OF ETHICS
FAMILIAL RELATTONSHIP DISCLOSURE FORM

EDS-10

Name of Person Doing Business with the County: Meads, Inc:

Address of Person Doing Business with the County: 9550 W. 55th Str, Suite A McCook, IL 60525

Phone number of Person Doing Business with the County; _ 708-588-2500

Email address of Person Doing Business with the County:

If Person Doing Business with the County is a2 Business Entity, provide the name, title and contact information for the

individual completing this disclosure on behalf of the Person Doing Business with the County:
Michael K. Knutscn, Vice Pregident 708-588-2594, s-mail: mkkemeadeldd.comn

Append addrtwnal pages as needed and for each C‘ounty lease, contract, purchase or sale sought and/or oblained
during the calendar year of this disclosure for the proceeding calendar year if disclosure is made on January 1),
identify:

The lease number, contract number, purchase arder number, request for proposal number and/or request for qualification
number associated with the business you are doing or seeking to do with the County: 1618-15342

The aggregate dollar value of the business you are doing or seeking to do with the County: §.443, 879 .00

The name, title and contact information for the County official(s) or employee(s) involved in negotiating the business you are
doing or seeking to do with the County: Dan Muiitgéiiery, Buréay of Teohnology: - Copgultant 312-503-0075
e-=miald Dadn. Mon&gcm&ry@nao coount il . gov

Doug Coupland, PMP Dirsctor of Telecommumcatlons, Coolk County Government, Bureau of Technology, .

312-603-1498 e-mail douga.douplande@cockcountyil .gov

The name, title and contact information for the County official(s) or employee(s) involved in managing the business you are
doing or seeking to do with the County: _DPan Montgomery, Bursau of Technology - Consuitant,

312-603-0075 e-mail: Dan.Mentgomery@cookcountyil.gov

Check the box that applies and provide related information where needed

The Person Doing Business with the County is an individual and there is no familia! relationship between thig individual
and any Cook County employee or any person holdmg elective office in the State of Illinois, Cook County, or any
municipality within Cook County.

The Person Doing Business with the County is a business entity and there is ne familial relationship between any member
of this business entity’s board of directors, officers, persons responsible for general administration of the business entity,
agents authorized to execute documents on behalf of the business entity or employees directly engaged in contractual work
with the County on behalf of the business entity, and any Cook County employee or any person holding elective office in the
State of Tllinois, Cook County, or any municipality within Cook County.
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CONTRACT NO. 1618-15342
COOK COUNTY BOARD OF ETHICS
FAMILIAL RELATIONSHIP DISCLOSURE FORM

The Person Doing Business with the County is an individual and there is a familial relationship between this individual
and at least one Cook County employee and/or a person or persons holding elective office in the State of Iihnms Cook
County, and/or any municipality within Cock County. The familial relationships are as follows:

Name of Individual Doing Name of Related County Title and Position of Related Nature of Fa?milial
Business with the County Employee or State, County or  County Employee or State, County  Relationship

Municipal Elected Official or Municipal Elected Official

[f more space is needed, attach an additional sheet following the above format

] The Person Doing Business with the County is a business entity and there is a familial relationship between at least one
member of this business entity’s board of directors, officers, persons responsible for general administration of the business
entity, agents authorized to execute documents on behalf of the business entity and/or employees directly engaged in
contractual work with the County on behalf of the business entity, on the one hand, and at least one Cook County employee
and/or a person holding elective office in the State of Tilinois, Cook County, and/or any municipality within Cook County, on
the other. The familial relationships are as follows:

Name of Member of Board Name of Related County Title and Position of Related Nature of Familial
of Dircctor for Business Employee or State, County or  County Employes or State, County  Relationship
Entity Doing Business with Munieipal Elected Official or Municipal Elected Official
the County
Name of Officer for Business  Narme of Related County Title and Positior of Related Nature of Familial
Entity Doing Business with Employee or State, County or  County Employee or State, County  Relationship”
the County Municipal Elected Official or Municipal Elected Official
EDS-11 812015



CONTRACT NO. 1618-15342

Name of Person Responsible  Name of Related County Title and Position of Related Nature of FaEnilia]
for the General Employee or State, County or  County Employee ot State, County  Relationship
Administration of the Municipal Elected Official or Municipal Elected Offigial

Business Entity Doing
Business with the County

Name of Agent Authorized Name of Related County Title and Position of Related Naturc of Familial
to Execute Documents for Employee or State, County or  County Employee or State, County  Relationship
Business Entity Doing Municipal Elected Official or Municipal Elected Official

Business with the County

Name of Employee of Name of Related County Title and Position of Related Nature of Familizl
Business Entity Directly Employee or State, County or ' County Employee or State, County  Relationship”
Engaged in Doing Business Municipal Elected Official or Municipal Elected Official

with the County

If more space is needed, attach an additional sheet following the above format.

VERIFICATION: To the b '-nf‘ my knowledge, the information I have provided on this disclosure form is accurate and complete. I
acknowledge that an innoou gte oF Tpee Jete disclosure is punishable by law, including but not limited to fines and debarment.

T 4/18/16
' Date

Signature of Recipient

SUBMIT COMPLETED FORM TO: Cook County Board of Ethics
. 69 West Washington Street, Suite 3040, Chicago, Hllinois 60602
Office (312) 603-4304 — Fax (312) 603-9988
CookCounty . Ethics@cookcountyil.gov

* Spouse, domestic partner civil union partner or paren, child, sibling, aunt, uncle, niece, nephew, grandparent or grandchild
by blood, marriage (i.e. in laws and step relations) or adoption,
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CONTRACT NQ. 1618-15342
SECTION 4

COOK C_O__UNI_ [Y AFFIDAVIT FOR WAGE THEFT ORDINANCE

" Effective May 1, 2015, every Person, {aglud ibatantial Owndrs, seeking a Contract with Cook County must comply with the Cook County Wage Theft -
Ordinance set forth in Chapter 34, Article PV Section 179 Any Person/Substantial Cwner, who fails fo comply with Cook County Wage Theft Ordmance, §
4 may request that the Chief Procurement Oﬁicer grant & reduction or wajver in accordance with Section 34-179(d). =5 | o

"Contract" means any written document to make Procurements by or on behalf of Cook County.

"Person" means any individual, corporation, partnarship, Joint Venlture, trust, association, (imited llability company, sole proprietorship or other legal entity,
"Procurement' means ablaining supplies, equipment. goods, ar services of any kind.

"’Subsran!ral Owner” means any person or persons who own or hold a twenty-five percent (25%) or more percentage of interest in any business entity
-seeking a County Privilege, including those shareholders, general or limited partners, beneficiaries and principals; except where a business enlity is an-
sindividual or sole proprietorship, Substantial Owner means that individual or sole proprietor. :

: All Persons/Substantial Owners are required to complete this affidavit and comply with the Cook County Wage Theft Ordinance before any Centract is:
'} awarded. Signature of this form constitutes a certification the information provided below is correct and complete and that the mdlwdual(s) signing this form

] -has/have gersonal knowledge of such tnformatlun . U

1. Contract Information:

Confract Number: 1618-15342

County Using Agency (requesting Procurement): Bureau of Tec_l_lnology

. Person/Substantial Owner Information:

Person (Corporate Entity Name): Meade, Inc.

Substantial Owner Complete Name:

FEIN# 27-4060761

Date of Birth:____ : E-mail address: ____

Street Address: __ 9550 W. 55th Street, Suite A

City: McCook N State; __ Illinois . Zipr_60525

Home Phone:  { ). = : Driver's License No;
ni. Compliance with Wage Laws:

Within the past five years has the Person/Substantial Owner, in any judicial or administrative proceeding, been cénwcted of, entered a
plea, made an admission of guilt or liability, or had an administrative finding made for commiiting a repeated or willful violation of any of
the following laws:

Hlinois Wage Payment and Collection Act, 820 ILCS 115/1 et seq,  YES of{NO)

IHinois Minimum Wage Act, 820 I.CS 105/1 et seq., YES or.4

Hiinois Worker Adjustment and Retraining Notification Act, 820 ILCS 65/1 et seq., YES o"."
Employee Classification Act, 820 ILCS 1856/1 ef seq., YES or-

Fair Labor Standards Act of 1938, 29 U.5.C. 201, ef seq., YES or )

Any comparable state statute or regulation of any state, which governs the payment of wages YES orfQ

If the Person/Substantial Owner answered “Yes” to any of the questions above, it is ineligible to enter into a Contract with Cook
County, but ¢can request a reduction or waiver under Section IV.
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CONTRACT NO. 1618-15342

Request for Waiver or Reduction

If Person/Substantial Owner answered “Yes” to any of the questions above, it may request a reduction or walver in
accordance with Section 34-179(d), provided that the request for reduction of waiver is made on the basis of one or more of

,the foltowung actsons that have taken place

There has been a bona fide change in ownersmp or Control of the ineligible Person or Substannai Owner'
YES or NO

Disciplinary action has been taken against the individual(s) responsible for the acts giving rise fo the viclalion
YES or NO :

Remedial action has been taken to prevent a recurrence of the acts giving rise to the disqualification or default
YES or NO

Other factors thaf the Person or Substantial Owrnier believe are refevant
YES or NO

Signature: Date: 4/18/16
Name of Person signing (Printy__Michael K. Knutson _ i[&;g;; Vice President
_Subseriged ,amiﬁ arﬂaiqh;efbre,me this ___18th _ day of _April

EDS-14

th -Tﬂe above Information Is subject to verification prior to the award of the Contract. |

Notary Seal
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CONTRACT NO. 1618-15342
SECTION 5

CONTRACT AND EDS EXECUTION PAGE
PLEASE EXECUTE THREE ORIGINAL COPIES
The Applicant hereby certifies and warrants that all of the statements, cerlifications and representations set forth in this EDS are true,
complete and correct; that the Applicant is in full compliance and will continue to be in compliance throughout the term of the Contract or
County Privilege issued to the Applicant with all the policies and requirements set forth in this EDS; and that all facts and information
provided by the Applicant in this EDS are frue, complete and correct. The Applicant agrees to inform the Chief Procurement Officer in
writing if any of such statements, certifications, representations, facts or information becomes or is found fo be untrue, incomplete or
incorrect during the term of the Contract or County Privilege.

Execution by Corporation -
Meade, Inc. Michael K. Knutson / - “"B

Corporation's Name Vice President's Printed Name and Signaturé
708-588-2594 mkk@meadel00. com
Telephene } Email
[10&4,»;/ A é—g,/: 4/18/16
Secretary Signature Date

Execution by LLC

LLC Name *Member/Manager Printed Name and Signature

Date Telephone and Email

Execution by PartnershipfJoint Venture

Partnership/Jeint Venture Name *Partner/Joint Venturer Printed Name and Signature

Date Telephone and Email

Execution by Sole Proprietorship

Printed Name and Signature Date

Telephone Email

Subscribed and sworn to before me this

1 April 16 ] \
8th day of _April 2016, o i o el 8
My commission expires: JOAN T, MASELL |

- Notary Pubilc, State of liingts 5

/\7 _My Commission Expires 05/1aMe %

ry Public Signaturye Notary Seal

If the operating agreement, partnership agreement or governing documents requiring execution by multiple members, managers,
partners, or joint venturers, please complete and execute additional Contract and EDS Execution Pages.
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CONTRACT NO. 1618-15342

SECTION 6
COOK COUNTY SIGNATURE PAGE

ON BEHALF OF THE COUNTY OF COCK, A BODY POLITIC AND CORPORATE OF THE STATE OF ILLINOIS, THIS CONTRACT 15 HEREBY EXECUTED BY:

COOK COUNTY CHIEF PROCUREMENT OFFICER

DATED AT CHICAGO, ILLINOIS THS ___ 4 DAY OF J}Mﬁ - P

iN THE CASE OF A BID! PROPOSAL/RESPONSE, THE COUNTY HERERY ACCEPTS:

THE FOREGOING BID/PROPOSALIRESPONSE AS IDENTIFIED IN THE CONTRACT DOCUMENTS FOR CONTRACT NUMBER

1618-15342

OR

TEM(S), SECTION(S), BART(S);. N/A

TOTAL AMOUNT OF CONTRACT: 8 qus ) %qq - “°

(DOLLARS AND CENTS)
FUND GHARGEABLE;
APPROVED BY THE BOARD OF
GOOK COUNTY COMMISSIONERS
APPROVED AS TO FORM: . JUN-08 2016
NK | |
ASSISTRNT STATE'S ATTORNEY , &. A

{Required on contracts over $1,000,000.00)

. Date
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CONTRACT NO. 1618-15342

COOK COUNTY FIBER PROJECT PHASE VI

CTA BLUE LINE FOREST PARK STATION COMMUNICATIONS ROOM TO
MAYWODD COURTHOUSE SHERIFF’S POLICE DEPARTMENT DATA ROOM

ATTACHMENT 1

State of Illinois Contract CIC2602808B




STATE OF ILLINOIS

CONTRACT APPROVAL SHEET -
Request JD: 11-000000060280 - Relsvant Category: Telecom
Agency: CMS-Central Management Services Contract Type: Master Contract .
Requester: - BrianBertrand . : " Initial Term: . O7/01/2011 thru 06/30/2015
Proc. Approach: “‘Rep | Initiaf Est Value: - § 80,000,00000
Master Contract:

. ' ~Total Award Value: $ 80,000,000.00
Project Title: ARRA Fiber Project - Fiber Construction REP _

9900 - MASTER CONTRAGT ' 2012 $10,000,000.00
9999 - MASTER CONTRACT . 2013 .. $10,000,000.00
9999 - MASTER CONTRACT 2014 $10,000,000,00
8900 - MASTER CONTRAGT : 2015 $10,000,000.00
9998 - MASTER CONTRACT . , 2016 $10,000,000.00
9999 - MASTER CONTRACT 2017 : $10,000,000.00
8999 - MASTER CONTRACT 2018 - $10,000,000.00
8999 - MASTER CONTRACT - . 2019

$10,000,000.00

* Electronic approval (.e. PBC/e-mail) may bs used in ey of signature,
b Signature Required if > or = to $250K.

_Print Date  5/30/2011 Page 1of 3




STATE OF ILLINOIS

CONTRACT APPROVAL SHEET
RequestiD: . 11-000000060280 | Relevant Category: Telscom |
- Agency: - CMS-Central Management Services Contract Type: Master Cortract =
- Requester:  _ BranBerrand ... . @ o Clntial Term: . 07/0122011 thru 06/30/2015
Proc, Approach: RFP , _ Initial Est. Valus: § 80,000,000.00 -

.Master Contract: | Total Award Value: $ 80,000,000.00
Project Title: - ARRA Fiber Project - Fiber Construction RFP _

. GOMSB criteria 2 and 4: ‘ ‘ : : _
The State was awarded an ARRA grant to buiki 2 statewide fiber-optic network infrastricture. The faderat Project Titie is.

‘ -op!
Broadband Tecrmulogy Opportunity Pr‘ogram and the CFDA # is 11,557, -

- The lllinois Department of Central Management Senvices {CMS), Bureau of Communications and Computer Services
{BCCS) in cooperation with liinois State University {ISU), under a project titled illinois Broadband Cpportunity Partnership
East Center (1BOP EC), intends to construct @ fiber-optic network in order to contain costs and provide physical route - -
diversity to support the many mission-critical services riding the ICN backbene, The fiber infrastructure wil link _
disparate public and private networks throughout the state o provide affordable access to commodity Internet, private

BCCS is utiiizing existing state assets where availsble to ensure tmely and successful completion of the project and to
minimize new construct costs : _ : L , .

* Electronic approval (i, PBC/e-mall) may be used in lieu of signature,
** Signature Raquired_if >or = o $250K. :

Print Date  9/30/2011 Page 2 of 3




Reéauul—lo'- -+ 11-00000008038p

Aganoy, GMS-Cem:u Mnnaga nt ‘
-Requesaer * Brian Barirand me Servlcaa
Proc. Approsch: Rpp

Maatsr Conlract

Project Tille: ARRA Flber Project - - Fiber Oontwcﬁnn

STATE OF ILLINOIS
CONTRACT AI’PRO’VAL,SHEBT |

T Rehmtcmmw' Telecom.

Conkact Type: Mastor )
Inilal Term: omman thru 08/3012016
" Initial Eal. Value: $ £0,000,000.00
rgummvm % 60,000,00000 -

Reiawd by (Tiey - BIGNATORE T RAET——

.'—-'__.—“_"_. . -.
Reviewed by (Tiiej* — T SIGNATURE

. . . . . .- . ) N \ l : . 6. Py .
VS Lega JRLTS ™ Zn 3 s‘l::l:%'a TURE T oA

' CMS Portiollo Manager or Desigres”
w Chig Fbaal-omw** '

maﬁuae e - oA

Chisf Legal Counssr -
mnoymdli ] o

* Electronic approvai (. e PBGIa-maII) may be yuq'in fisu of sigriatyre,

“* Signature Regulred if > or = to $250K,

PrintDate /30,2011 _ Pagedof3




 “The Partles 1o this conract ars th Siate of i & ihrough the underignad Agency (colleclively fhe Stala) and the Vendor. This conbac,
mﬁh%mmMﬁdﬁ%Wﬂm;%MhﬁMMhmm
mummumm«ummmswm—mmmmuﬁm
‘ mr“mmthWMmhmhmmmmmthmlm

;. _ mwm-mmm

4, wmmmmmm
i MWWGW
7 SUPPLEMENTAL PROVISIONS

mMuhmMmm contsined n this contract, snd for ofher go0d and valusble coneideraon, the eosipt and
suffclency of which are hwrety acknowledgad, the Paries agres 1 the tenms and condiions set Kotk hevein and have caused I contars & be
WMMMWMmhMMhﬁm ’ ‘ }

STATE OF 1N et
MWM:%@}W’
Official Signatire -

Prolect Ty FI\JLE{' C()ns“'('r;(c*‘lolﬂ

Prammns oo 3. e et XF P
_eorimmncu 07-29-11 ﬂ_ﬁ_
— Oltnd




vmmwmmmhwaummpmmdmm -7
:ﬁ "~ RENEWAL: &mnhmmmwwmnmm.m&nmumnmmwdwmmhmd

b Mﬂummwb-ﬂiﬂﬁglﬂmwm«' ‘
) mmau«%mwbmmummm

ﬁ%hhmmﬂ.wmmmmmim in1he pricing saction of this contract,

Nymlkum-bhmmmm'nmmm.mmuﬁiudbebwihhﬂuﬁ. 'lbooouimtmaynb:
rensw wm.hmmnWahvmm ,

compensation
the daie of tenminasion,




faar®

mmmmmmnmm -

e mmwnm“oummmm‘ N '
b, mm«umwmmmzmmmmumnumwnw
mmmamamunmw ﬂtuﬁqﬂh,ﬁnﬁmﬂuwmmmkm o

mmm%mmnmmm saataciorly rhey ba cleguallie from quoiag or axkcikonel work et GMS dstsrines tha vendor i
mmmwmdmmmmmmmmm o

vendor {0 periom thoss mmummvmmmmsmmmamnammﬁnmm
226 Vondor shal extand seevioes and oi fy 1o Binols Stute Univers {15U), 8 s recepient or the il Brussband Opporiuniy
P e S e B




shall be provided to CM3 Vendor, The Vendar shall be for inspection, and damage of materiaia befors and durin Inutaltetion,
S u‘m.’by ““w fesing, ‘ damige : durirg &
<.Comtzact order wihin #een (15) days of CMS placing an order  for 1 3pecific apan.

vdmmmmummmummﬁmmamnmmmmmmmm .
customens ity operaional by July 31, 213, : ' : -

'u_ VENDOR/ STAFF SPECIFICATIONS: NA
25 ASHIGNIENT AND SUBCONTRACTWG:

264 mwumumdmmumwm the o of s convuct Vondor shallprovide.
uumamuqmmmmmummwm ‘ e : 3

ot stoetiacks ! inckde he serhe oxtlkasons at Verdor ust ek 8 2 conion of is contrad, Vendor shalt incide i each
mmmmammmmmmmmmmum

258 mmmmwmmummbummmmm«mﬁum
atmmhwunmmmm. e o _

28 smmosm MMm&ﬁthm the hours designated by the Stale and parformed in
amﬁhmmmﬁgﬁmhm. g : _ :

o SLESTOMES AMD DELVERABLES: Vandr sha proi s coneact promance o fr e pene i of s 8 e of S e



29 WARRANTIES FOR SUPPLIES AND SERVICES:

281 vmmmmwmmmmmmmwtmmpmmmmmm
ansuwmndbyhvm-mwmbyummmmmbummas

axhibits hareto; myu.mm,ummmmmmm delects for & period of tweve monkhs or konger i so speciied. .

oz M. vtling; and 1% and sufficient hhimm.(c)mwﬂy with. al} fedara).and:siate. lews, reguiations-and ondinances partaining o the

menutacturing, pcking, labeling, ubn‘ldalvuy 'dhm s () be of mmummmaummmnm, and; (o)
meMWudﬂmmwﬂwIﬁdm.Vmwbmmsabbrmyhunm
W«mmmmmwsmuWVMMMdhmbmm
wamnlies,

202 vmmmmummnmmmmmwmmmmmawmmm. Thess
_ mmummmaﬂmwm,mm&wm.mmmm.m-mmmmmm

adure 10 inapect the suppfies.

283 V-wwmmamnnmumdemwmmmmmwm
and competent personst, vmwmmawwwmmmmwmmkmm
hmmmuﬂarﬂ:emnmm kdum«nmmdwmhmm or who i any way vioietes the conbract of Siale

210 REPORTING, STATUS AND MONTORING SPECIFIGATIONS:
2101 _vwmmu}mmymmdwmmmmrmamsm:::w:mummm '

2102 _ By August 31 of each year, Vendor shall repor e munrber of qualfd veerans s o ox-offenders hired during Vendor's st
compieted fiscal yaar, vmmhmwmmmmhmmwhmm(asmmm 5/217). -

2108 mmm.mmmmbmdamum,m-m“mumwm
Venders must comply wih the Davis-Bacon Act (40 U.5.C. Z75ea5) Vandor shall pay ol iaborers and mechanics emploped by Vendor 6o he

' mmhmummmmbymuammuw.vmmmmmmm«ww_

the Vendor and its Subconiractors uing Fom W(mﬁbu:’w.ﬁl.mM&hMm?MMbem,md
' mmmmwumm VMMM&MM&GHSM:MMWMM
dh_mhmﬂd&bﬂh%ﬂfswmmm ' ‘ .

* Ravision 12142010 . . ' | Pag s




M

PRICUIG
METHOD AND RATE OF COMPENSATION: The Stale wil compensale Vendor as follows:

(/U]

Tost wth OTDR 144 strand fer cable on roel prior 0 | -
- installation. numum 1 strand $8.80
Buliding Entrance Faciity and inside
| Plamt .
. ‘MM— . n $2045
cul concrete rondway dapth of 4 & i $81.70
Core exisling manhole scoomenodaling 4” condult and
soul sroand condult 1 $418.00
Care concrete block tadding walt scoommodaiion 4 | ,
condult and sesl around ‘ 1 $418.00
' insial 4" RIMC condult with detectabie MaxCell nner '
duct gnd &° swesp 1 $1125 |
MMW!HMEMW 1R 3087
Inetel intavior setal pull bowes 1 .
Inetall 4" EMT condult with MaxCell inner duct, . .
Sonneckors and bushings. i 3405 |
Pullin 144 sirand single modse armored cable 1 pxbig
inutal grom vod (G x 54 in) ground bizes ber neer
lop manhole ring and nmmmhm 1 $205.00
Ground metalic sheath of cable in manhole and ot
MM“MMMNMM
st ypios teemination 1 $200.00 |
mumm«mwwmm ‘
oamneckes (B- : - 1 . $851.00
Fusion epiicing-tesminalion of pigialia 1o singhe strande )
oot Ribon cabte) iowd | SN0
&mmmww
Wmmmumm
Sk} 1 $2.166.00
] &Wmmhwmm , :
— douch g, coen ook v staniobew. |t | 8
Dirsctional Bore .
M hﬁﬂ\i\lﬂd&‘% hid $12.26
| ookt 20004 harices 1] st

instill Coyole spiios ceee in 1 HH and spiloe 144




mmawm4'.mm - .1 $265
Fuk 144 single mode amored cable frough 4° :
" | HDPEMmCel innarduct ook, kvough handholes
. & SOR siack ook st sach iocaion 1 210
| Pce fbes oplic dome 3.5 x ¢ e '
- L. \ 1m e _’1‘
memmmm'
BNIaNoNs In grassy areas with ench dit, iclean _
Jovel seed & siraw, ' : 1 $8445.00
B Diract buryiplow 144 fber cable (quanity for diect
bury cisiance only, enciudes fiver leng®: for S0 slack _ :
in Hidg =1 1" $220
‘mznwm-mmmum “ .
oxch : : \ 1 _$1.50000
mwmmmwmm- ‘
skands 1 $3,780.00
Cable real end kuslon butt spiicing of 144 sirands 144 ‘
mﬁqw- vibon ; ) $3,750.00
nding and cable theath ol each handhole ‘
&mm_gnammnhh
: e of cable re in $050 |
o DicecBorsal bore wndl place 4° HOPE 10007 per
allon 814 : L S
ingiall 10008 of 4* 3 ol MiceCet innarduct ak 4
iraruiale intorchanges ] S Y
Inalall 35 x 38 x 18 Handhoies N 1 $1.900.00
' m;uum 4 tridges with 8 spen of |
. """“"m, “’"""*"’_ . o
608 sach ' ‘ ?"'"_ [ S )
.| Pult 144 singhe made armorad cabie wit 50K slack , N
HHs : -1 3150
Restore scwvetion of bore pils, handholes, buikling ' '
ontzances In reewy arees Wil ench dirt, cleen
o wed andsinm L $4.27500
Prepare 1o final grade and rock localione for . ‘
conmmuricefoss hol - ‘ R LY
lntoll 30 x 48 x 18 — 1] $200000
jecions) bove 1Us and piace 4° HOPE T
Jn $15.35
0 MaxCol 3 0ol 4° imar it L 0]
Install " RMC condull o or pad locaion ko ;
hut ioostion with mu 1® $71.25
.} natll 2 rune o 4" RMC condutt fo .
localion, 2008 sach ' ntl:ully L 3250 |
Construict 20 by 20° concrele ped ke bt st | steo0
ineinct 18 by 15" cone for r i 31800
-mmmmmm B :
o ponel, groundng HVAC .~ 1288 ]




mmmuamm.wmmsc A
CONNICION 1 $333.80
Mt«mmmmmmm ‘
loopin 2 HH 3275
] Fusion splicing-temmination of pigtals 10 single
23 ﬂ:i. !mcﬂl- et , PRETEF ,, - £ 5
insiall 8" hiph security lencing posts and barbed wire L $25.40
ingtell 16" entry gale rolsrs 1 $241500 |
Anvlel Installation :
: insiall 16 x 30 x 18 handholes 1 $1,490.00
Sat 30 cless 6 poles ' 1 $815.00
_Place anchors, down guys, and guerds R $410.00
’ %WMMMMHM }
oolis th $248
1 Phumdmmknppmﬁnmznhmm ‘
- river pole for siack colls 1. $205.00
z Lash 144 SM fiber cabls rom handhole up riser o 3/8
: ' Messsnger and back down rise! io hanchole 1 $250
BuRiding Entrance Faciity ‘ '
Open cid trench at depth of 4% from handhole to :
bulking antrance locafion . 1 $20.40
Instak 4° HOPE from handhole o building entrance . '
locaion _ - 1t $1.00
'_ inetedl 4" 3 ontl MaxCe inner duct in 4° duct 1t . $a55
ingtall 18 x 36 X 18 handholes ' 1| $tdeom}
ingtall 4' by & bollards t cable entry 1 $730.00 |
| Core concrate block bulkding wat accommodating 4°
condult anid seel around condut i™
: mu1|m o > saso0]|
Run 4° EMT from handhole 1o pui box, clamp 1o side
of buliding | # $260.00
rvstall 3° EMIT from suderior pusl box, through exterior
wall, fhrough 2 interior cored cinder block walls, and
above drop oslling Into DMARC room. SnnEMTb
at’sach end. " $9150
Instak Fire slop In interior wall corss 1 $51.00
Pull 144 slngle-mode amnored cable with 508 slack :
foop In 1 HH 1" - 3320 |
wmmm«mmmmm
connaciors (6-24 port terminals) 1 $640.00
' memmdmumm S
{not ribbon vmble) istrand $3065
End-ond testing with OTDR 1 sirand 33178
Revision 12/14/2010 Page 7
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Revision 12/14/2010

Descripiion Unit Price
4 inch rigid metal condui [FMC) 1, $14.65
. T — e
Fiber Cable Warning Tape 14 $0.15
Interior metal pull boxes - as'ﬂ'mw-m-om
secuad cover 1 $185.00
| 4 condult(EMT) 11 _$680 |
| 4" condik (EMT) connaciors 1 $12.00
#* conduit bushngs 1 $080 | -
ﬁmr{sgwmm 1, $275 |
wmg-mm;w% 1 $930
| Ground buss ber 1 $136.00
10 ground wire 1 $0.20
mmmﬂwmmm 1 $680.00
. {.SM pigtail - SC connecirs 1 $5.85 |
24°L" 38°W " 24" D open flarad botiom polymer
MWMMMMH 22500 # 1 65000
| {3) rockt 45000
mmmu'-zz'mmnym |
unitube transition compasiment kit, thres saction four T
mm&msmmmdﬂi 1 $615.00 |
flbor optic wamityg markers - 3.5°* 6' 1 $31.50 |
HDPEcm . 1, $2.85
Pre-fabricated 14W * 12 * 16'H comemmications hot
mmm»mmm _

1 | s30526.00
| 8 high secuxiy lonoing wth barbed wirs k| $820]
“[Inetali 16' entry gate on rollers ' 1 00 |
Fance posts and footings 1 $75.00

{ 18°L° 30" 16°D open taredbotiom polymes '
concrets hand-hole with no fabefing on id - 12,000 1. :
mting (3') rock bage 1 $300.00

Cluss 6 poles, 30 1 long 1 $635.00_
{ Buy anchors, down guys, and guy guards 1 $100.00 |
8" Asris} Cabla Messenger and associatnd hartwars | 141 $0.47 |
Qpt-L00p snow show rack mods! FOSDA-12-ADSS 1 $85.00

Page 8



|4 damses *  stoal bolans . 1.1 $10000
| Exterior metsl pok box - 24* H* 24'W * 12‘Dscm
| sacurad coves 1| $136.00
rmm@m . = 1 '-t-' 3408
' mmm 1
¥ conduk bushinge. 1 $046
ntevior Fire Stop 3 F Rating, <1 L Rating, Clags | W o
Rsk 1 $30.00
Flber Costs
[(TRe Ok by XVt Grovwrcon | 5% |
e - Reis
Ko —— ]
Foremen _$U300
) _$103.00 |
T 800
| ==
) T 315,00
- ‘ i
Technician $25.00
Other Conetruction Services and Materinls
oo nnublnn' Unk Price
‘rraﬂbcmnlnudl’mmshw'-m
Each $1,200.00
m-:ammnomm \
Each $1.800.00
Tnmwmmm
cowurs Each $800.00
. Teaffic Control and Protection Arteriat Lane _ '
m Bach - . $7E0.00
| Goncrste OC Per Day $1.200.00
. Par Achsal Job o
Moblization nd Demobiization Package _$20,000.00
Loval warehousa/staging eres Per Moot $4,500.00
Conelsuction -Layouteng Fer Hou $15000
Vaslt Riacks and Hooks Per Handhola $100.00
MaCol Tieins__ Each ‘ $275.00 |

Revitlon 12/14/2010




Locating and Repalr/Mainienanoe Servioss

r———— iep—

i and maintenance service cals between 6 am and 5 pm CoT ¥ &m
_ mmmm_mwsnorbmam 3T, Monday through Sl,soqm ‘

Repair and malbvianance sarvice calls on Sundey &nd New Years Day, Mema] gy ory
|t abo ey, Tharkaghvn Doy andCorraa ey~ . .
L Locating Bervices - S

m(&'ﬂ-ﬂ}fwhyU.S.GﬂyilvwagrwmMMM&MWMWIMMMMbMUaS.MM
qmmmmmmmgmmsmmmuuummmmmmmm

34 EXPENSES: 'mht%ﬂumdwpmdmmhmm.m&hﬂnmmnﬁ Velﬂurforomm
wbmmﬂ'm i : : -

35  DISCOUNT; _ o tiscount for payment within days of recelpt ¢f ivoice

8 TAX: Vandor shak no b fot any texes unlass socampanied by prood the Stte s Bubjec 5 e tax. H necessary, Vendor mey request -~~~
mwmmmmmmmmmuxmmmm - .

Mmammnthhm mmmmmmmmwm
mmammmumum&umwmmsmmmmvmmm»-ummtwm
,lmceunacm(mn.cs 105425), Nlmmmwmmmlcszm). L

sz’ ,Pnrnm'mng'ummmmu.mmwmmmummﬁmmmmummmwm
Aﬁn.mmmm WMNV!WS&*MMMBWW“M. Payment teems contained on Vendor's
invoices shall have no forse and effect. :

383 The State wit not pay for supplies provided of services 190, incluing related expanses, incarmed prior 5 the exeoution of s comrac
wmammimmmdnmkmnm. . o .
2384 namammvmmmuhmmmnﬁmummkmnmhmm
WWMMMMMWWMMMMMMWWMMM
mm.WMWWMMMNWMVMthMMMDm.qulboi'

Revision 12/14/2010 . , , 7 Page 10



217-780-6006; htpiweew stat. 8 uslogencyidosindexhim 1 ensure-undersianding of pievaling wage requirements), (W) pay Bs supplers and

' mmmhmﬁmmmmmwwﬁmnmummmm

Revision 12142010 : ‘ o Page 11



4 AVAILABILITY OF APPROPRIATION (30 ILCS 500/20-00); This contract is contingest upon and subject o the avaliahifity of funds, The
snn.a,hm,mmym«mumhwohwhmmmwhmwmmﬂﬂ@
!memm-muhummmmmmmmmmnmm'mﬂwmmm
neuficient for any reason, (2) | Gowemor decrassas he Depariment's kincing by reserving some or all of the Depwiment's epproprisions) .
. mmmu;mmwmeowwmmmmmwmmwmmmm«wm
wumuwm.m:mnmwmwmmummmmmmu
Whmdhmdmmdame. ' -

42 - AUOITRETENTION OF RECORDS 20 ILCS SO00-08): Vendor and i subconiresios shallmainiain books snd racords reating o the
maumummmbmmwuhmmmmwm Books.and -
mwmmmm«mmmmumwmmmmdmmmm

ilemal suitors or obr govimanty anies wih munkring autrly upan raorable noice and curing nownal business hours.  Vendor and s

A MR IS OF THE ESSENCE: Time i of he essance wili respect o Vardors perlormance of this conrect. Vendorshall confine 1o
: mumwwmmmmbmmmmmmmm '

44 NO WAIVER OF RIGHTS: mnmnuhmm'mmbmmnumﬁw@smmm

Pmy’ambmqmrmwwmhum : )

45 mcsmrmwmmmmummmmummmmma
mma\dmubtmulmudmuduntm rioik, iabor disputes, #ive, flood, explosion, and' govemmentsi
prohibitior:, mmmmummmm'mtmmmwmmmmummm

88 CONFIDRNTIAL MFORMATION: Each Parly, inchding 15 agents and aubxonackrs, 1 Ui conact ey have-of gain acces 10
mmmwmumwmmm@hﬂ-mammmmmmm Vandor
Mmummmumummummmuﬁmum Vandor infomation, unless

contract, or earfier at the request of the disclosing Party, the disclosing Party In weiting of s desiruction. The foregoing obigalions shall not
mwmm'umwuhmmmmm»hmmmmw,mnm
wmmbnmwmwmmmmwmm
Wwwmmrmmbmmwummmnudeum-

47 USE AND OWNERSHP: AN wor perlormed orsupploscaeled by Voncior under i cursac whethe wrlan dooonents o caf, goods
: orddwmmnymwummmmmwmmdmmmwmmmmmmma

48 INDEMNIFICATION AND LIABLITY: mmummmwmu&uumhmm _
w.wwanmwmnmmmmmmmmmmm_
mwmmwmmmmmw-(-):mym«mwvmamahmm
Mmmm-nrm-&)mvwwwMMwﬁwbwmwhwmmmmr
mqmththhMMWamlm;«@wmww«mwvm«mﬂs
employeas, repraseniatives, subconiracons or ageis. Nelther Party shall be liable for incidental, spacisl, consecueniah or punitve damages.

- 49 INSURANCE: mm.ammmumwmmmmwm;mammm
State as additional insured for i raquired bonds and insurancs, Certlicaine may not be modified or canceled unii af loast 30 days notica has been
provided (o the State. vmum:mmmmwmmthummme-
wmmwuymnmmwmmwmmmum)mm.mmmmmu.

Revision 12/14/2010 _ Page 12



AN SOLCHTATION MO ERPLOTIENT: Vool iy prin sl y oS i b of s oot o pm =

{Combined Single Linit Bodily Iy and Property Damage) in acnourntof $1,000,000 per occurmence; and (¢) Worker's Gompensalion insurance in
amourit required by law. insuranca shall not imit Vendor's obligation ¥ indemnily, defend, or selie any claims.

410 INDEPENDENT CONTRACTOR: Vendor shal act s independent contrter s notan agent o empkyes f, ot jont venturer with
the State, Al pawiont by e st shalbe made on hdbass, -

any work under this contract. Vendor shall give notics imimedistely 1o the Agency’s director if Vandor sollcls or intends 0 solict Stato employess 1o
peforr eny work under this contracd . : . ‘

412 COMPLIANCE WITH THE LAW: mvm.mmmummmmmﬂwmm_m,
and local laws, fules, oniances, regulations; orders, federal circulars and ol ficense and permi requirsments in the perfonmance of this conlradt,
Vendor ghalt be in corapliance wih applicable tax requirerments and shall be curren!in. paymient of such taxes, Vancior shal cbiain ut its own axpense, ol
liconses and permisaions ncessary for the perfommance of this conk'ac. . ‘ . ‘

413 BACKGROUND CHECK: Whanever the State deers i rossonably necessary for socurly reseons, the Staie may conducd, at s xpames, -
m‘mmmmmmmmmmmqm Vendor or subcontractor shall reassign
Mmmmm.mmwdusmumusmmmm_ :

414 W&ﬂﬂmmummwhwmblﬂgbhm;’ﬂ:dhmm ‘_n: _
Depavtment of Human Opporturly sequiremmnts (44 I, Adm. Code 750) am inponxesiad by relererce. againgt otof
this contnict rmust be fled exciusively with the Winols Court of Cleime (705 ILCS 505/1). The State shall not enter inlo binding arbitration to resolve
Aany contract dispute. The Stete of Itlinois does not waive soversign immunity by enlering ink this convact The oficisl et of cted etalies is
corporsad by relersnce (An unofioial version can be viewed at fiilcwww i qowlenisk onkpics. o). In compliance with the Sinois and federa
mummmmnusmmummmummmmmmm—mm
mumsuumm\mmhmmm,ummm. ,

415 ANTFTRUST ASGIGNMENT: (f Vendor dos not pursae any oisim of cause ol action It has arising under federal o stats antirust laws

'mmﬂumm'mhmmmmmummmmwuw»ummumm
'hmdbhdﬂmw'e_undwthn. : :

410 COMTRACTUAL AUTHORITY: The Agercy thatsijns for o Stase of linols shal ba the only State endly respuneible for peclomance
and paymant under the contract. When the Chis! Procurement Offcer or authorized designes signs in addition o an Agency, they do 0 &

- approving officer and shall have no lebility o Vendor. When the Chiel Procurement officar or authorized designes signs a master contract on hehalf

ammwuwmmmmmmmmmwmmmmmwm S ‘

417  NOTKES: mmn'mmmhmwumhmmwmmmum,m -
wwmmmq.bymws.Wemummmmmmerwmmnw

and fime of successhil recelt, Notices shall be sent to the individisis who signed the coniract using the contact information following the
mﬂ;mmmmmmnmmmummummﬁ.symm,mmnum

418 ‘mmmmm,mmmmmmuuhmwwwmwmnmam

the Paties, WMGMMMMMMNMMM.MMUMG“NMWM

be interpreted, &% for as pomsible, 0 Qive elifect 10 the Parfies’ infent Nl provisions fhet by thelr nature would be expacied to survive, shal survive
m.mmuammmmmnvw:mmthmwmm

(L19  PERFORMANCE RECORD / SUSPENSION: Upon request of the Stale, Vendor shal mest fo discuss performance o provide contact

performance updetes to help ensure proper perormance of the coniact. The State may consider Yendor's paroanance under this comract and -
mmmmmummwmmmm_mmmmmmmmm. _
mmdMahMMVMmhwmemmwm. : :
420 FREEDOM OF INFORMATION ACT: Tris contsaotand sl reitad publ records mainained by, provided o o required 1 bo rovided
I\esmnruwm_mmFMd.IMMMWMhMWMMMMhMM
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6. STANDARD CERTIFICATIONS _
| Vandor acknowledges and agress thet campliance wih fhis section and each subsoction or the tem of the contract and any renewals is a makial

requirement and condiion of this contract, By exacuting this contract Vandor certifies comphiance with this section and each subssction end is under
_ aeurﬂmhgobbﬂbnbmhiumphmuﬂmﬂmmm. . ‘ -

- This.saciion, and sach subesiction, applies-1o subcontrackors used on this-contrac, Vondor shall- ok thess-Standard. Ceniications.i any - ..
subcortract used n the periommance of ihe coniract using the Standar Subeoniractor Cartoaton fomm provided by the Sists.

i tis contractextands over multipl fiscal years ncleding the ki s and all renavals, Vendor and W subconiracios shall confirn complance
wift this Sacton i the manner and format deterwined by e State by the date specified by the Stake and o svont lator han iy 1 of each yeu
that this contract remaine in effect. L .

uwpuﬁmmmwmhmmammbmmnmummmhm

51 Aspmdmmm.mmmwtuMVMmummmm.wub
bwnmmmmmmswmcummmwmummmwm :

»  the contract may be void by opecation of law, : - :

»  the State mey vold the contract, and . ' ‘ o -

. ﬁommmkm'mhswpcthmmmofummmdwmmudpﬂymmewme.or

62 Vendor certfies i and s empkoymes wi comply wih applcable provisons of the U.S. Gl Fights Act, Section 504 o the Federal Rehabiitafon
Aa.mmmmnhmmmu.s.c.mmum}nmwmmmﬁm ) :

53 'vmmumhmmmummqsmm.mwunmmmmpmprim_mh.mumps
and individuals 8 members of L 1 Cs. ‘

54 Venor (¥ anniicn, sk ropiec,parte oran i s mamber f 8 LLC) ool .o ecsied sn ) an sy rebrsment incentve
peior 10 1983 under Secion 14-108.3 or 16-133.3 of the Uknola Peraion Code, 40 L.CS 5/14-4083 wd 40 .CS SB-1233, o (i) an eary rerement
Fcomivo on or fer 2002 undar Seckon 14-108.30r 16-133.3fhe ok Penes Code, ADILCS §/14-108.3and 40 LCS546-153, (90 ILCS 106/168). -

BS  Vendor erifiee i is  proporly lonmed and exiting (30 1LCS 500/1.15.80, 20433; and as applioable has cbtined an assomed
smmf_:;oemmuu,m:pmm.wnmum?mmuammmwummmmmmu |

58 j'oﬁnmumm.mwmvmmmmmwﬁummnmdmvmmm
mmmmwammmmmmmmun*mmummm
-umwbrmw.mmwymmmmmummdwmmm
m«m-wmmmmwmmwumwnmwmﬁfamumm
amployment & & employess currenty empioyed in «xisting bargaining unil parforining substertislly skrillar : be performed un
+ this contract (30 ILCS 500/25-80). mmmmﬂm&mmm“mmm. ‘

87 . Vandor arifis s not buen ouewiowd of riing or allempting s bibe an offoer o employee of the State of Winols or any other Stats, nor has
Vendor made p_mmndmdmmwmmmdmmmms;.

5.8 If Viendor has bosh convickad of  fstony, Vendor corifes ot leest e years heve pussed affer 1o data of oompleion of e serenos korsch -
felony, Mmmwwmammmhmwmmummmmuumw involvement
with the busihess (30{LCS 500/80- 105, A -

59 nvm.umainu.m.um.moumwwdvm.mmmmmmumm
02002, or a Ciaes 3 or Chnss 2 felony under the finois Securiies Law of 1959, Vondor corties &t east five years fave pasced cince the dale of the -
conviction. mmmmntuwmmm.wmmm tha State stiali daciere the contct void ¥ this
cartification is iilsa (30 {LCS S000:10.5). . . ,

6.0 Vendor carios 1 not bared from having & conract wih the Sias based o vioking the pronbion on provking assisance b he atate

Kdentiying a mﬁamwumdawmhmwmm)uwmm«mm«m
documants for the Stele (30 ILCS 500/50-10.5¢). S _ : : .
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51 mehumkﬂasnmmmuwdndﬂbmm(urimhlsanterqdirtloadéfaued
‘ paymentplantopayumdebu.andVemhundmaﬂhmwmwhsuemmhmwﬂlthh&mms
mmmvm«»m*mmwmmmmammmnwuﬂnm(son.csmm

B12 vmmmnmalmummmﬂmmemm mm‘dmmmmmmu

613 _ Vandor corkies it X a5 not bean found by a cur o the Plion Gonirot Board o have comited a il o knowhg viilon f e
mwmmuuﬁnmmmummmm being awarded a contract (30 ILCS 500/50-14),

B4 vmmummﬂwmummhmwmummmms:ﬁm not has Vendor
m-mmormmm«mﬁum hmdm.ummmammm&csmm

51 vmmnmmmuumwmomlm_nwwmcods(mucsmm

618 vmmﬁmmmmmamwmﬁmummmmmmmmw
_ mhm«hmlw:hm«mmnmlcsm&}. ’ :

§17  Vendor cerillies ln-mnnm'mwmh Chief Procurement Officer 4y suspected coliusion or cther ant-
competiive practico among any biddars, offerors, Contrackocs, proposers of employses of the State (30 1LCS S00/50-40, 50-45, 50-50),

518 {nmuuhmmmhmmmmmmmmﬁw.hmmmumm
mmmummmumhhmm. mmmmmmmmmwmmwm

819 g if-vmmasmmmmmmhm-mmm.vmmtﬂmmugfue
warkplace pursuant to the Drug Free Workplace Act. . e
b}nmhmmumthmmummmm.vmmmmhmwmm,mm,
mmqmuammmmmdmmmmmy . .

o of e coffies that rafher Vender nor any substantaly owned afate is paricieing or shall paricioats I an intsmatonal boycet n
' vhhﬁondhus.ﬁwmmﬁunMdianﬂnwmdﬂmu.&Dmmalﬁmm‘. This applies to coniracs
That sxceed §10,000 (30 ILCS 582). : IR

&1 Vandor orfle it hes ot eon nwiced of e ofene of b gging ot el o sy sk olnso of e 11 o of e Ut
Stess (20 ILCSSAIEQ B4, . '

22 vmmumm»hﬁnmm&mmmm&dmmeﬂummmhmm |
Srployment opporkunky, refraining rom unlawiul iscrimination, and having weitien sexcialharassment polckes (775 ILCS 5/2-105).

520 Vendor oariies k doos not pay dues to of ekmburse of subeidize pieyments 5. arnployeas for any dues or fees 10 any tiscriminaiory
o (TS ICS 26, . 3 o _ -

T Vandor cerfiee it comples wif the Stat Pronibiion of Goods from Forcad Labor Act and catles that no orsignenada sauipmont,
makarias, or suppies fumished 0 the Stats e the contract have been or wit be prociond i whole of it part by forcat lebor, o Indent oy
mmmmu.csm.‘ ‘

835 vmmmmwmwm«mmmnnmsummmﬂmmmmm
whole o in part by e labor or eny ol under the age of 12 {30 LGS 504), ST , _
i dorceries hat .0t i violaion of Sechon 50-14.5 of e lince Prosurement Code (30 LGS 60050-145) hat staes: "Owners o

MwmmmaMuMMomwromghmummmucs‘s)nmmm
business with the Stats il the vioiation is 3 , , ' -

527 Yendor wamants and cories that & and, o the best of ks inowiedge, s suconireciors have and wil comply Wit Exacuive Ordar N 1
(2007} mwwmvmwmmmumwsmmummm
mthuwmmmmmhMMMWIMWmmm;mm&
ovarS?S.mO.-me-mbWMMmmwmmw-mhﬁmmnmm
526 _vm,MMmm.mmm.mmmmwwum
-mummmﬁmuwmdhmmrmmmmmmumm
mmnmu.m_ (O RCSSEN
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5 vmmmummm mbmmﬂzuwwuh Baeiuncuuuo LCS 5%
35) and the resiricions on making polical conkibutions: and wisled requitements of e flncis Procureenent Code (0 (LCS 50/20-160 and 50-37).
Vendor wil not make a poliical coniriberion that will violali these requirements, mmnmnumuuma
nﬂuoflnwmwhudenmmmmdhmmﬂMbm

. +Inaccondance wih sacfion 20-160 of e B Procurement Code, Vendor corfies as sgplcable: . -~ . - Lpn
_ Dmummbmuammwus&mwm :

2 Vendor has egiskred and kas attached a copy of tia oicisl certicals of reglsirelon as issusd by the St Board of Elections. As 8
tegistored business enély, mm-mwwwnwamwhu _




A 3 . T AL S A
e C e ’

Registration No. 21253

9550 W, 55th Street
Suite A

McCook IL 60525

Information for this business last updated on:'
* Thursday, September 29, 2011

Ac;'uﬁcnteproduuedonmy. Ssptember 20, 2011 at 11:21




* bawting from fuute contracts, bds, propossls, subconruct, or relationships with the Stsle.

60 DISCLOSURES AXD COMFLICTS OF INTEREST

einiations; Vendor shall disclose fancisl inlerests, polartial conlicts of intarest and contract information idenlied In Seclicns 1, 2 s0d 3 below
#3 ‘& condiion of recafving e award or confract 30 ILCS 500/50-53 snd 50-35). Fallwe 1o fully disciose shall rander the conract, bid, propasal,
subconkract, or releionship voldable by the chial procurement oficer i she deams & I the best

»  There ave stx seclions 10 this form and sach mustbe completed to meet full iaclosure raquisrienis. :

* . No: The requestid diaciosures ive 2 conSnuing obligelion and mu:st be promptly supplemented for-accuracy Sroughout e process and
fhroughout the fam: of s resukaind conieact I the bidioRer is: swartad. »mwwmmummm

fhust submit these disclosures on: an annusl bagis. , :

A pubily. vuded entty may submit its 10K disclosurs in saiséaction of the disciosure raquirements set krth In Section 1 below. HOWEVER, ¥ a

~ Vendor submils & 10K, they must s compiete Seclons 2, 3, 4, 5 and 6 and subm the disclosuse fom.

I the Vo i a wholy oumad subsidaryof & parnt organizaion,separsi chaéicmuros mustbe made by e Vendorand he pared, For urposes
of e oem, a parent organizaon is any ety Tt owns 100% of the Vendor. - | - '

: WWMkaWﬁMMMMM.NEM.WANM:

Name of Vendor:__kiaae, inc,
D/BIA (¥ used): '
Neme of any Parent Organtzalion:, and H Compm inc

me:mwmu%mmmmwwnwnwmumn» |
Vendors must complels subsaction (s}, (3) or (c) bekow. Pieess reed ihe folowing subsections snd complets the information requested..

8 If Vendor is & Publicly traded comoration subject to SEC raporing requirements

. L Vendor shall submit their 10K disciosura (inciucle prowy ¥ neferenced in 10K) in saliskacton of the nancial and confict of interest disciosire

=7 requicements set forth in subeaciions 50-35 () and (b) of e Procurement Code, The SEC 20f or 40f, supplemented with the names of
mm‘deamm.uhmmmwnmm may be scospisd #8 being
substantialy equivalent to 10K T
Check heve If submiting & 10K, 2013, or 40C].

b umn.Mwmwmmmm _

i mm‘mmmmmﬂhﬂﬁRMﬂﬁhmdwmuuﬂym&an

shure In scess of 5% in satistaclion of the fnancial and confict of inferest disclosure requirements set forth In subsections 50-35 s and b

. of the Binoie Procurement Code. :
& If Vendor is an individussl, wole proprielorahip, parinersiip or any other not qualited to use subsections (A) or (), compiets () and (3)
beiow as spproprisie. C : : .
L For sach individual having acy of the following Sinoncial interests in the Vendor (or its parent), plaase mark each fhat anply snd show the
: eppicable nare and address. Use & sepasate form for aach individual. :

- 1. Do you have an 'share of grsaler then 5% of ha offering anty or parent enllty?
. Hyes [OOwe .

2 Doywlmunm share of less tian 5%, but which fas 2 value gresier than $106.447.207
Yes [XINo . . '

itsront of the Stake of Wocks and ay be caee for




3. Doyourmasive morm than $106,447.20 of he offwing enfiy's or parent endit's diakbutive iicome?  (Noke: Distbuive income i, for
mwmamummmmhmmm) o

4.'_ nommﬁwmssdhmmammwmm umumwmsm.mm

i """"'3'-"""5':3"33?:"5mwmhmdm1 - & v, mmwumuwmﬁmmu SeIn

devbutve share afincome: B.28 . For partnerships wih more than 50 pariners, e percentags shan of ownersbip of
mwwwmucnmhhmnwmmmmmummmm)
05%oriese____ 050 10%__ >10020% >?.0b3.0‘,_mb3.0bm
>4.00060%____ and in addidonal 1% increments a3 eppropriele _

8 _Nmmmhmdhm“m MMNMW#WMM
- Sole Proprietorstip [] Siock [ anlj Other {explain)

K hmummm.mmwmpmmmmdmmm It "Yea,
plocse deecrbe each siuefon (1sbel wih sppropdals loller) using the space at e ond of his Secion (atach addonsl pages 8

@ 'mmmuuﬁmimmmwa Yo I Mol

ﬂhmdmmmmammmw Yo ] N[ -
for servioss in e previous 2 years - .

(] mmumammumm«mmm«uw- Yes [J NolXD
mqmawmmwmm«usuduuummd s
hhd“MwthSm

(] mhmmmmmwhnmzmmm Yes[O o[
moter, son; or daugier. .

® mmumu«mwmaumumhm Yes [0 N[
States of Americs, or any unit of local governmaent suthortzed by the Constiition of the State of Winols or the
sighing of (e Siaks of Hinols, which oMos enties the holder o compensation in exoees of expeness

- mhumdmmmuhumsm

w»mmmmmwhnmzmm Yes[J NofX)
mmmwm

(] mm«-humsmuummwmﬂu&h Yes 1 ol
M - mummuumawmhumzmmm Yes [ NeBY

mother, 0, oF deugiies.
{) - Compensaind employnent, cusrently o in the pravious 3 yeess, by sny wmum- Yo N
mmwmumum«mmdnhumulu.am

poliios: acion commities Ngistared with either the Secratary of Siade or the Federal Boerd of Eleclions,

o Retaionship ¥ sryone; spoves, faller; mother, son, or daughler; who is or was o compenssied  Yee (1 No 3
ampioyes in he iast 2 yaars of any regislerad oleclion or reslection commitise ragisisred wilh e Secretary
ﬂ“wnmﬂyﬁkhh“d%umﬂﬂﬂmmﬁ“ﬁﬁﬂmh
md&nuummudm




3 Do you receive more than $106447.20 of the offedng anly’s or parent entty's ciskbuive income?  {Note: Distrbuive income is, for
mww-hm‘ggpeﬁgmam An annugi salary is not dsiibulive ioome.) . '

) mmmﬁumadummammwmmmmhm‘mmmrm
Yoo [no o _ _

82, Hyon respondad yes 10 any of queeSons 1 = 4 above, plegte provide ey mm o doar emount of your ownership o= .

© duiiuive shareof Income: 736 . For parinerships wih more than. 50 pariners, the pecceniage shave of ownersiip of
each fnchidsal Kenifled sbxve ey D& Shown in 1he folowing ranges {dokar value Sekds st iso be completed when pplcabler
05%orless__ >05010% _ >1.0020%____ >20030%_ >30040% %
".ﬂhﬁm___ﬁﬁhm1*mnw' % .

6.~ Fyou reaponded yes b any of e questons 14 above, plesse check e appropdat ype of cwnership/diebbutable icome share:

Sole Proprciorship [ Siook [ Parwnerstin TJ  Other (orptain)

@) State smployment of Eathr, mether, son, of . ' | conaciuel Yes[7 WX
wmummuzy::”' i . gl e w' E )

(o} Elacive siakug; e hokding of elsclive oice of te State of Minoks, e govemment of fhe Uniied  Yes ] No 53
Stales, any wnkt of locel govemment authorizad by the Conetitubion of e Stale of Kinais of the sislules of .

the Stele of Minaks currently or In the previous J years, : _ :

§ Ralsllonship 10 an hokiing elective oflice currently or in the previous 2 ; spouse, fethar, Y - No fx
&m.%wm. o w rn . ol 1
(s} mmmmdwmmmuuwumum Yea[] Mo

stotuies of e Siste of finols, which offics enfiles e Hider 1 compenselion in excass of mpenses -
mnumu&ummﬂumam ' '

o 2 , Ve[ MR
'(&-' th::l: memmﬂhhm yours; spouss,  Yes []

{0 mm«ﬁhmamuuhymwmdm&u v;-lj M E

) m»mmwuawmnmmzm'mw, Y[J mE

. ohet, 3on, or daughler. B ‘
- Companaled empioyment, curently or in e previous 3 years, reglislerad glacion of ro- Yes[J No[
mmwmuwdwumm#;&udwﬂw

. mmmwnmumuuuhwmwm ,

(] Relalonehip 1 anyons; spouse, faher, mother, son, or daughier; who i or was a compensaled Yes [T No [
‘ _umhmhhhl!mdmnﬁﬁndﬂﬁmmmmwmhw

' duawmmmumumwmmmmw‘mmn ‘

' mdsunummumum ’

s " . - - s ey PRI,




3 mmmmmm&mmummmmmmmm? mmm&n
Mp\m.navvyw&d":mam An annual sskary is not disiriuriive ncoms.)
o

4 mmm&n-muanmmummwmm mmmummﬂmmm

dickbulwshava ofincome: 708 For MMMMWMNMM‘&MG
mmmmmumi:um {doftar valion fisids must alsc be complelad when sppiicable):
05%orias____ »0503.0% ____ >1.0%020% >2.0b3.0'& >3.0b4.0% %
noum_.mmmmmm;m :

8 nmmmhmaumummmmmmmmwmm
mwﬂ ook (] P-mbl:] ohr(uwm ' '

: huumlbmmmm‘ﬂun ummmdmwm H "Yos
. 'mm‘mmmmwmmumnmmmmw(mmmu
raocsssary). oo individual has been ideniiliad shove, mark not applicable (N/A) here:

{8} Sisle employmeni, curenlly or i The previcus 3 yeers, inckuding conlrackssl employment of  Yes [} NoBJ
mmmnmwnmwmmmmum

{b} mmdmmmmummmm Yes[J MR
for servicas in the pravious 2 yeers. :

© Eockve staus; the hoding of elective offios of e Staks of Minois, the govemment of ke Uniked  Yes [ No X
Statse, any unit of tocet govemment suthorizad by the Comyltiution of the Stele of Sinois or the stalles of o
the Stale of Hinols curenly orin he previous 3years, -

(@) Felakonably o ryons hokdng secive ofon curety or i e ravous 2 yeurs spoes e, Yes [ No R
mother, son, or deugher. -

{s) Appointive offioe; e holding of any agpoinive goverment offce of e Stale of Wiols, the Unied  Yes ] No [
States of Amarics; or any unit of locel govemment sulrtzed by the Consiitution of the Stale of Ninois o the .
: mauaﬁulm which ofica anfilas the holder ©© compensalion i exoss of sxpenses

incurred in the discharge of thet offics currently or in he previous 3 yeen. : ‘
) mhmmmmMuhnmzmm_YnD No X
fother, mother, son, or daughler. :

[} wmamumsmawnmwmﬁmm Yo 3 Nl
government.

()] mummwmawmmumzm spovse, faber, - Yes [ ' No [
maother, son, or daughter.

[ (}) Compeneaiad amployment, carmently or in the previous 3 yoars, by any regisiered eleclion or 1o+ Yes{] No[X].
olaciion commities fegisisrad with the Secratery of Siate or @ty omzy derk in he Steie of Binoles, or any
_'wmmwumuwauunmm«m

o Wbmmmmﬂnwmmiwmaw Yol W [B3
employos in e last 2 years of any regislersd eleciion or resiecion commilies regisiered wilh the Secretary

of Stale or aryy county clerk in he Siale of Minois, or any political aokion commithes regiskered wih either the

Sacretary of Shete Or he Fadacl Board of Elecfions.

o .

e LT et e . SR PRRY RO

snynu mewﬁm‘ldm mmmumum-mwmmu

1




3. Doyou fecelve more then $108.447.20 of s offring enity's or parent enily's csbibutve ivcome? (Nos: Distibutive income s, o
Mmuugmgwdm.m:mumummm.j ‘ .
“,

a, pommwuﬁn;smaaumwmmmsmmm,mmasmmsmmm

&I Ne ) .
=252 1 you respondod yes ko any of quesions 1 - 4 above, plesws provida eifies the pevoaitage or doltar smount of your ownaraip or =
diskibutve share of income: 5,69 For pertnerships with more then 50 pertaers, the perasnitage share of ownership of

mwmmmhm&mumﬂm(wmmmmuwﬁmm
05%orioss____>0501.0%____>10020%__ >20030% >30m40%. % '
aousm_._mmmmmm-m _ %

8. you responded yes o any of e qussions 14 sbowe, plasse check e approprisis e of cunershipklesToutable icome shere
Sole Propristorship ] span.mu Other (expiain)_ '
ddrmeego L& 1t Co, ing, 225 Y

hm‘am.'wm.muumnuummmummm.u-ves,-
Platse dasorbe each wluaton fabel wih ampraprists latier) using the space al e end of Bis Saclion {atiach addtional pages s
necessary), mwmmmmmmm(mm : ‘

10} '-Mwmuhumsm'm convackal employment of  Yea ] No (R
Servces dracly wh e individuale kdenied i Section 1 in e Ikl Capaclly unibieted o the .

() Sinke amployment of spouse, fathe, mother, sar, or daugihas, nckaing coneachual emgioyment Yes [ No [
for servions in the previous 2 years. ' '

{9 Eieolive srs; o hokding of elecive offios of the State of linois, the govemenent of the Unied  Yes [T No [
%deleﬂmwhmahaﬂdmwhmu

tha Siste of Minols crently or n the previous 3 years, ' _ :
(@) Reinfonship to ariyone hokding slecive offics curenily or in the previous 2 yoars; spouss, faer, Yes [J o [
- molher, son, or deughler. ' * R N

L) Appoinive offics; the hokding of any sppolniive goverment olios of the Stale of linols, the Uned  Yes [] o 1)

o Mhm'wmmMMwhhm:.mM Yes[] tNoX)
father; mother, son, or deughier. , : _ T
K mmwhhmamuuhymywwmd_h&h Yes [0 No [

- Relstionship 0 artyons who is in the 2 youry; spouse, taher, Yes [J N0 [R)
%,.::h“ 'm Or was & regisiered lobbyist ProviDUS 2 yoars; Spouse

{)  Compensated amploymen; carenty of n he previous 3 years, by any regisiersd slecion orre- Yoo [J Mo [
mmwmﬂsﬂ&qu!ﬁqqmmuhuGMGm
. Poliioal acion corwisties regisiered with aliher the Socratary of Stala or the Faderal Board of Elecions.

o mhmm,mm.mum,mh&maw Yee [ Mo
_ mmuuzmummmummwunm :
aanwmmthuua‘mawmmmwmmm
muuanmmﬁm.




Soction2: Section 30-13 Conflcts of Inberest (AL Vendors must compiee s seotion)

{a)mu‘uMummmynmmmmm,ma'mhmwm.amwm
.amployed in any of the ofices or agencies of Stale governsment and who receives compansalion for such smployment in iess of G0% of e salary
of the Govemor of the Stale of Winols [$106,447.20), or who is an ofices o enpioyes of the Capital Development Board or the Ninols Tol Highway
AMurm':hmcmmawmmbmwmd?mqtdmwmmm
recein, whethes for sialionery, prinfing, of 21y services, malerialy, or supplies, of parkally soliefled payment T
wummmﬂam«hmmﬁbwmmm«m Winols Tolt Highway -~ -~

(o) lnteceats. Ris unlewit for any mmm«mmmmmwmmmhuﬂaﬂmm
mmvmuuwmm«mmmmmmommm»mmnumnm«mw
such conlract of direct pecumiary ivterest therein.

@mmnmumnmmum hmwmmmmmww
his or her spouse or minor chiideen i eniitiod 1o secoive (1) more than 15%, in the aggregaie, of e lotat disrbuiable income or (#) an amount in
_ mﬁ!hhﬁdh%ﬁ@ﬂmum«mmmmummmm

Check One: o Conflicts OF intarest
Polenisl Confiict of Sniersel (if checked, mmm individowt, mmaummumum
mmuhwmumnummﬂ)

ms. wmmwmmmnm
- Emhommmhmtgmsmmquumumwﬁmmwym:
_ ' mmmmqmum' Yo '

No
Prolessional foansurs clacipline _ ‘ Yes | No
Bankrupioies YosL ] Mo
mmwmmm Yos No
Criminal falogy convictions Yesll No

demeMmMMMWMMMdemmmm%m
the right % request more information, mumwmm ,

mt m«mmmmwmmwum

mmmwmmmmmmmmmmmnnmmmamuhwm
20 jof the Wincls Procuremenit Codej, shall incitde a disciosure of whelher or ot te biddder, ofieror, or proposing enilty, of any of is CoMOrake
parents or subsidiavien, within the 4 monihe belore subsmiseion of the bid, offer, or proposal hed business operaions hat invoived corirects wilh or

* provision of supplies or sarvions 1o e Goverrament of iran, mnmuwummmm«mmm
cormoriunee or projecks cossnivionad by the Governement of iran and:

{1} mors fhen. 19% of e compeny’s revesuss procuoed in or aseets locaied in an involve ofi-minied actviies ar mineral-extracion
aciivifes; less fhan 75% of tha company's revenuss produced in or assets localad i lran nvoive contracts with or provision of oll-retaied
or mineral — mm«mbhmdmwamums«mmmwm _
mmumuwummm ,

& l\!m!ﬂmuﬁwﬁ 1996, madie an invasimant of $20 million or more, wmmﬂﬂdmmahﬂ
$10 million each $etin quﬁummmﬂmmmmmm&uwmh
u«mammbmmmdm
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A b, ofe, o proposal that does oot chue i dacoure skl ot bs conaidered respnsve, We may consider this deckosars whes evalusing
the bNd, offer, or proposal or awarding the contract .

mmm«»ambmmmwmzummmmmumm
Thiars are o business operalions that must be disciosst 1o comply with the sbove clied law.

ms:_:mwmmwmmmum

Doss the Ve have any ootracks pencing coniracs, bid, proposals or ober crgoing procurament relesonehips wifh Wi of Seie o Bl
goverment? '{a.zuD ut, x ‘

It yoo, plsawe: Koty sach coniact, pendiag coniracs, i, proposs e olher ongoing procuvoment eeboneip & hae with st o Siais of Mok

showing agency wnd ofher descripive informaion such a bid numbex, e, purchase order number or conkract

Section §; mmuwmmmum :

is fhe Vendor rpraeented by or erploying a kabbyist required 10 register under the Lobbylst Registraion Act o7 olher agent who i not identifed

-wsmm1wzg%gmm:hu,bmﬁmmmwa*m«mmuw,
or conirect? Yes . . o

ﬂmmmmmlmmmmm

,wmmmmm»mumﬁmcm

ygu&immﬁﬁmuumommmumumm Vendor Tust e His inforaion wih the Secratary
o Sine. ‘ ' . o |

T

This Disclosure is signed and made under penalty of persy pursuan 4 Sections S00S0-13 mnd SP0/S0-38(s) of the Hisols Procurement
Code. .

Thi informaion is subrited on benalf of Mead, inc

Name of Authorized :
i Muem
wdmm

(VendorSubcorsanior Nerme)
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mﬂymﬂﬂuﬂdmmmwm«mwmmmm)
Prevaing Wage (4 prining conract) (30 .CS 50012560)

BEP Suboonkacing Requiraments (Lizalion Plan and Letlerof inient)

"B Guis Standand Documentsfo Conskuckon

O &mmmmmmmmmam natural resouces, food services, and
O

72 Vendor Supplementst Provisions
|

FRIPES




TAXPAYER IDENTIFICATION MUMBER
Iwﬁym . .
1. T umber shown on e fore iy cormchtaksye WoMaton ambar (o | e waling o uember £ ba st o me), and

2. 1'am ot subject o beckup ; A
Reveniua Service (IRS) thal ! em subject fo backup wiliholding o & result of a folre 1o report af intarest or dividends, o (¢} e IRS has
nnhdmhdlannobt_wqﬁtdbbﬂpﬂm&;;.ﬂ '

3. 1am a5, porson ckuing 2 U.5. reeidentslen)

. Hpummmmmmmmswnlmwmmmm

. #mmammmeaﬂmmmnmwmmﬂnmm
the owmer’s SSN.or EIN, . . : '

»  #fyou are a single-member LLC that is dlsregertied a6 an evilly separsie fons ds owner, snber the wnar's name
on the name lns and the ditvs on the business rame ine and enler the owimr’s SSN or BIN, ‘

* Wihe LLC is @ comoration or paitoarship, enler ihe enlly's businees nams and EiN-and & coporations, sltect
IR accepiance leller (CP261 or CP2T7). o ,

. &rummmmmwmwuuwbwmnmsmmmm

Hmm
Business Nama:
Taxpaysr identification Number;
Social Sacurity Number
or
Employer kienicaion Number 27-4060791
Legal Status {check one) . ‘
3 individual . ] Governmentsl
3 Sole Proprisior ' [] Norvesideat aien
Crubentp . Otsecne
Dwmcﬂm 7] Pharmacy Non-Corp)
O] Taxerempt. ] PhiarmacyfF mere Home/Camtary {Corp.)
[ Uimiied ponty {sslec appiicable fax classiicaion)
Dw‘;ﬂ a?mm .
] Corporsion NOT providing ' szl

i LB, e
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Emuil: _mkk@mende 100.com

UTILAZATION PLAN
The Utilization Plan and Letter of Tutent must be sealed separately within the offer coaiainer.

oo NAT- S

__Meadg Inc. . | _the Vendor) submits the following Utilizatien Plan a5 part of our proposal in sccondsncs
with the reguirements of the Minority, Female, Persons with Disability Status and Subcomracting scction of the soficitation for

___CMS . We undersiand thet compliance with this secrion is an egsential part of this contract and that the Utiilzation Plan will

besame a part of the contract, if awarded. We understand thel we wil nat be given 3 period after the bit or proposal i8 submitted
tb?Tcure deficiencies in the Utifization Plan and the Letter of intent, uniess mandsted by faderal law or regulation (30 iLCS
S5{dic). . '

Meade I, (the Vendor) makes the follewing assirance and agroes to include the assurance in ench
subeontract with & subcontracor or supplier wilized on this contract; We shall not discrimioate on the basis of race, color, aationy!
wrigin, sexual orientation ar sex in the performance of this coniract. Fatiure t0 carry ut thess requizements is » material breach of this
contracl, which may result in the termination of this contract or such other remedy, 8s the Ageucy doems appropriate.

Vendor's parson cesponsibe for compliance:

Nume:  Michae! K. Kmuison

Tide: . Vice President

Telephone: (708} 5882500 extension ot

We submit one (1} of the following statements:
O We are certified (or are eligibie and have applied to be certified) with BEP and plan to fully meet the BEP
utilization goal through self-performance. '

&= We atiach Section I to demonstrate onr Plan fully meets the BEP wilization gosl of _20__ % through
subeontracting. . ' il
(W} Wo atiach Scetion | to detail that we da not fully meet the BEP atilization goal. We also anach Section i,

'Demonstration of Good Faith Efforts.

Revision 6282010 ' _ : . Page |




Section |
Utitization of Certilied Vendors

- Please submit _;;:'sep;'x__m!_e Suction | for g_gg pf’ﬂpmed cerfified vendor,
To achvieve the BEP utilization goal theough subeoniracting, the ollowing is proposed: Bt e i e B
1) The proposed cersitied véndor’s company Dame. address and phone number:

__Gaffiey’s PMI
1890 Suncast Lo

" Busvia, 1L 60510

At the ti:ﬁé of submission, the abévc certified vendor is:
[] Cortified with the CMS Business Enterpriss Program (BEF)

[} Mects the criteria and has submitted an application for cesiification with BEP
(BEP certificarion suust be c_cmp_leted before contract award)

Cedified as a disedvantaged, minority, or woman business enterprise with the following governmental 8geRcy of
private organization: ‘ : : E ’ '
(BEP certification must be corpleted before contract award)
E Certification with the Chicage Minority Supplier Beve gpment C

%) A detailed description of
' v ‘

cettified vendor is us follows:
I} pecform ! .

the commercially useful work t be done by this
Plowing of ) red fiber pptic cab!

3) The foml cstimated cust 1o ko state for this contract i£5_1,301L75068 . The portion of the contract which will be
subconteacted to thisro_enifwd vendor is S 15000 or 9.6 94, of the total cost of the comract. v

{thc Vendoryand

4) A notarized signed letier of intent between

Gaffiney's PML . (the uctifiod versdor) deratiing the work 1o be perfunmed by the ceriified vendor
and the agreed upon rates O prives, conforming 1o the Utilization Plan is included. ‘ .
5) A joint venture agreement i not requiréd, as the BWM between ___Mende Ing, and __ Ciafiney’s PML

is that of conyactorseb-conteactor ad not a joint ventre. ‘ o

or. .
A joint veniure ugreement befween, and is inciuded in liew of the letter of
intear. h .
&) ‘The Vendor has not prohibited o otherwise limited ____ Gaffney’s PMI : (certified  vendor) from prqvid'mg )

subcontractor quotes to other potential biddersvendors.
We uniderstand that the Agency may require edditional information fo verify aur compliance and we 22558 to coopernie immediately in
subwnitting to interviews, alfowing snuy. to any of our office locations, providing further documentation, or soliciting the conperation

of our proposcd centified vendor, We will maintsin appropriate tocords relating fo our wtilization of the certified vendor including:
invoices, cancelied checks, books of account, and time vecords. -

Revision 8/28/2010 _ ‘ . Page 2

e AT S R R -




Letter of Intent (L)
Betwren Pribue Vendor and Certified Vendor

'I_J;_s;_!ructmgs. The responsive offtzor is raquued to subrait this signed and notarized Letter of lntent from each certified veador
sdentifed on the Unilization Plaa. LOLS must be wubiittod with the propose} and musthe nuianzed by both parti&. Submit a soparare
L33 for each proposed certified vendor, The omiourt and scope of work mdicnt-d on each LOY shatl be the actas] amesnt indicated on
the Utilization Plan submined with the preposal and approved by the: Agenc, .
{hanyes To the Utilizarion Plan including substitution of certified vendors arc pcnmrted only after award of the contract and only with
. prior written appreval of the Agency. A request for changes te the Utilization Plan must 1e subputted on the Reguest for Change of

Uitization Plan Form for all levels of subcontracting. LOIs sust be submitted for all additions of cettified vendars to the Utilization -

Plap prior to the start of work,

Project Name me&—?mjcmﬁdMimNm: W-bo28e
Name of Prime Vendor: _Meede Ve, A ‘
Address: _dflss% SS",...S:L._«S;.;II_A___—MP%GL L —kegzs

Ci

Telephone: fJ.Ssss_zsﬂsa._._. Fax: u_s_sg_&s_i___.___,_ Email: W

WName of Certified Vendor: W .

Adilress: __ mﬁgucagt Lane : B_gt,a_yﬁ_[i_} — ﬂ‘s«u 605 10_. - .
Telephane: (§30)761-5000__ Fax: (630)__ 7614926 Bl W

Type of agreement: [X] Services [ supplics ['] Both Services/Supplies

Type of payrmn‘i- [} Lasup Sum I-] Hourly Rate B0 Uit Price

Period of Petformauce. — Proposed Subconiract Amount $ or Proposed % of Con_mcf -

Description of wotk to be peri'om:ed by ceruﬁcd ve'ndo
 Dircgtional horing, wench excavation, ble ment, o

List the governmental agency or private grganization with whom the certified vendor i currently certified as a disadvantaged,
r:uaonty, or wormt busmess emcrpme

The prime veudor and the cetified vendor above hetaby agrec that upon the execution of a contract for the above—nmml prviect
- between the prime vondor and the State of Iiinois, the certified vandor will perl‘oml the scope of work for the prive as jndicated
abnve,

Prime Vesdor ((,nmpany Nume and D/B/A): N M(CmwamdD/Bw

Signature ' A
Machast. L. Enaviten : . Dwavne K. Barlow NP
Priteed Nams- Printed Nsme ‘
’.i‘itlu:,_':‘.\l.\.hg_p_!’_-'_ Suph ot Daie:v_‘éllgl]}_ . Titler_ President. . ... et S
‘mb.\us el amed '-.wnp} before me this . .‘:uhﬁcrfhed and swom before we this
day of ‘.«.1} e 2, y of 1.

Yoo '-,-" 2
m et R
NE ory Pubhic

My Conpmssion expires: 2.0

Ruvision &/2072010 b ot . ‘ Page 10




Section 1
Utitization of Certificd Vendors

Please submit « separate Section 1 for gach proposed-cortified vendor. -

To achieve the BEP utization goat through subcontracting, the foflowing is proposed:

1} The proposed certified vendor's company name, address and phone number:
Taylos Electric Company -

7811 5. Stony Istand
" Chigago, 1L 60649

_ At the time of submission, the above cerified vendor is:

[J Conified with the CMS Business Enterprise Program (BEP}

[} Meets the criteria anif has submisied an application for centfication with BEP
{BER contification must be completed before contract award}) )

X Certified 2s a disadvantaged, minority, or woman business enterprise with the following govetnmental agency or
private organization: ' ‘ ' . .
. (BEP centification must be completed before conract award)

____Yiiinois Pepartment of Transporiation -

2) A detailed description

of the commercially useful work 1o be done by this certified vendor is as follows:
Material Stuppli 3 ! : ing. i

bor subcontmcior forren: plowing cable, dugt, and conduit

3) The total estimatad cost o the state Tor this comract is$_ 130125065 . The portion of the contract which will be
subconmracted to this cenified vendor is8___JG.000 . or 38 & of the total cost of the contracl. ’

4) A neterized sipned letier of intent between _____ Meade lnc. (the Vendor) and _
_‘Tavlor Blectrc Company. . (the cerified vendor) dewiling the work 1o be
performed by the certified vendor and the agreed upon rates or prices, conforming tothe Utilizztion Plan is inchded. o

3y A joint venture agreement is not required, as the arrangement berween Meade inc, and _Taylor Eleciric Company _ is  that
of contractur/sub-conlractor and 1ot 8 Joint vemure,
ar, ‘

Ajoim venture agreement between ' _and : i included in lien of the letter of
intent. - . - :
6 The Vendér has not prohibited ot otherwise limited ___Taylor Elsciric Cormpany (certified vendor) Trom providing

subconiractor quotes lo other potential biddersfvendors.

We undersiand that the Agency may require additional information to verify our compliance and we agres (o cooperate wromediately in
submitting tv interviews, allowing entry to any of cur office locations, providing funther docurentation, or soliciting the coaperation
of our proposed certified vendor. We will maintain appropriaie records relating to-our utilization of the certified vender including
invoices. cancelled checks, books of account, and time records.

Revision 8292010 ' ‘ s fage 3
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Letterof Inmm.ti.()ij
Butween Prinw Yepdur and Certified Yendor

“Instrneripns:  The respomsive afferar is erquired fo submit this signed snd noarized Letter of imtertt from each cerufied vemdor -~
sdentefivd on she Ltihzaton Plan 1.00s must be submned with the propasat and must be notanzed by buth panses. Submiit 4 separste
1O for gach proposed venified vendor, The ammweunt and seopt of work mgdicated on wach LO shall be the actust armoun mdicand on
the Utdeats Plas submitiod with the proposal and epproved by the Ageney, o '
T hanges e he Ltihaation Flan including substitition of certified vendors are permitied only after nward of the conmuct and anty with
Py wiitien appioval of the Agescy. - A request for changys so the Urilizson Plan sust be submined on the Roquest fiv €haage s
Eredlizasen: Pl Forus for ait levels of subrontactng. 1Ok must bo subnitted for ali edditions of eertifind vendoss 1o e Litthagnon
Plan prior o (s st of worl

Progect Noamge ‘,-‘,l—i_l_ig_r__{?qu.;g)vqgls_idg_ﬂlggg,ngji_g_g - PreyecBuhcimnon Nember: Li-B280

Samwe ] Prine Vendov,  Mesde Tne.

Aikleosst __WSA0W $29 9 Sune & MeCook §n {1525 T
' : L Mak F2 20

Tefephose 1708 S8R 2500 Fas: (TOS158%.2301 : . Eril oikoimeade LUl com

famt o Cenified Yendor: Taylor Elegric Conmany . ‘
CAddeess, 7811 S Slony bsdand Ave Chizage . EIL i}

B Cite- bl Fand
Felephowe: 7380 003655 . Fax (7TRIM6-5459 Emeil. prayloiiavioelesrissacom L
Py o Jprcemeny ] Servicos I3 Supphnes X Boih Services Supplies

Ty of peymeat. L] Lump Sune 3 Huowdy Rawe o T Uit Price

Povied of Pertoregnze, N Froposed Nabeontyact Arsoo S or Propesed & of Conreacs
SUERER——— —_— \

Besgarsiton: o wiik W he pevformod by vertified vendor:

Haderial Copplie L_M.Laémﬂ...-.ﬁu.b,;mim .ﬁ::_f:amhuﬁ_,hmm and pliwing

ceie  duid and  taaduif

Pist the govermmenssl dgensy oY priare ongamization wath whem e certifiod vendar s cureently comified a5 9 disadvaunaged,
sunontty, oo weonan business enterprise :

- -L_*_Lﬁm&ﬁmﬂu@ﬁﬂiﬁmu i of‘ I Ee!asfi?‘”h-hf’ "

Thae prime vensdur ymd the ventifed vendor abowve hereby agree that upon the execwiion of a contraci for the sbove-numied propes
berean e prane vendor and the State of Hinois, the venified vendor will pestorm the scope of work: for the price as mchiated
abinve. : : .

Prime Vendoy iCompany Name oad DIHAR

- .
i('.'omp;ﬂ,_if Nar gl 1A
4

e D SR | m e N e St et s em e ’ -
Srenghire Signature
o Dhehael B Rousen e _Martha Laylor
Brinped dame Fripted Name
Lk Yiee Prosiden #7130 Tithe Prgsidemi . Pme 3]
-;u'hn:rii}cd shef sworn betore joe thiz : : . jg&“suhgcrmd #;.;sa\prr efore my thik
Loy e (it vy day of i 30
<. 2 e e VL - e _

e

e

ey Fudl -

L 4, o -
A PRYY

yf g
- LT . Eoalr i
Sy Curnnbasion expus S E ‘;‘/},
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10} Execusive Drive
 ___ Willowbrook, IL 60527,

Section 1
Utilization of Certified Vendors

Pliiuse submit a separate Section [ Jor.each proposed certified vendor.

To achieve the BEP ufilization goal through subcontracting, the foHowing is proposed:
1) The proposed certified veindps's company name, adldress snd phiooe number:

_____ Construction CAL So lutjons

] vi

At the time of subraission, the above cortified vendor is:

[0 Ceriified with the CMS Business Enterprise Program (BEP)
[7] Meets the criteria and has submitted an application for certification with BEP
(BEP certification must be completed before contract award) :

[] Cerrified as n disadvantaged, minority, or woman business enterprise with the tollowing goveﬁ:mmtal égeni:y or
privare organization: .
(BEP certification rust be completed befpre contract award)

2} A detailed description of the commercially aseful work 1o be done by this cestified vendor is as follows:
... Diregli pa! boring. trun ion, cabl ing. and cable and it placement :

. AN

4) Thetotal estimated cost 1o the state tor this contract is § 130125065 . ‘The portion of the contract which wili be

_ subcmtr_acted to this certified vendor s §__75.000 . or 5B %% of the total cost of the contracl, . .

4) A notarized signed letter of intent betwedm Meade ing. . {the Vendor) and
- _Construttion CAD Solutions (the certified vendor) detailing the work 1o be parformed by the
certified vendor and the agreed npon rates or prices, conforming to the Utilization Pian is‘inchuded. :

5) A joint venturc agreement is not required, as the amangement between Meadeln, - and ___Congtruction . CAD '

Solugions s that of contractor/sub-conttactor and ot a joint veniure. ) : o
of, ‘ : o

A joint vewture agreernent beiween and is inciuded in lieu of the lener of

iftent. .

6) The Yendor Ims not prodibited or othorwise fimited Construction, Q&Q. Selutions. '(éeﬂiﬁed vendor) from providing
sibcontragior quotes to other potential bidders/vendors. ' ‘ _

We undorstand thar the Agency may require additiona) information to werify-our cempiiance and we agree to codperte immediately in
submilting 10 imerviews, allowing exry to any of our office Tocations, providing further docursentation; of soliciting the cooperation
of onr proposed cerfified vendor. We will mainiain appropriate records relating to.our utilization of the certified vendor including:
invoices, cancelied checks, books of account, and time records. :

Revisign 6292010 . . _ Page 4




Letier of Intent (L)
Between Prime Vendor und Certificd Vendor

; . lostructions: The responsive offeror is eequired to subsit this signed and notarized Leter of tetent from cach certified vendor .
SR identified on the Utilizanion Pian, §.04s wmust be sabmitted with the proposal and must be notarized by both parties, Submit a separate =
LA for cach praposed cedtified vendor. The amount aud scepe of work indicated on euch LOT shall be the netu amoont indicated on

the {silization Plar: submited-with the proposal and approved by the Agency. ' : :

Changes to the Utilization Plan meluding substitution of certified vendors aFe perivitted only afier uward of the contract angt only with .
prio writien approval of the Agency. A request for changes to the Utilization Plan must be subminted on the Request fir Change of
Utilization Plan Form for all levels of subcontyacting. 1.0ls must be submitted for alt additions of centified vendors to the Usilization

Plan priot to the stant of work. : ’

Project Nam: MMJWVMEMM Number: 13- Go2%p
Name of Prinue Vendor: Mosde \we j :

R =57 - MR Y VY~ SN y S—— Y Y e
P =t & ,

Telephone: () %3 ~ 2800 Fax@ﬁ__s-ﬁ' 8 260l Pmait: peb%® vweade tep, cown
Name of Certified Vendor Cougirmtiew  CAD Coludions

i1 - ot . - (1% .
Address %::., diex, Doiwe Jn‘l!%yln_‘; 3 ‘J:_i'?
Telephone: { ) Jo%: 204- 68272 - Fas: () 288 2uk- 3950 Emsit: Willw ¢ Cout adiue, Com
Type of agreement: [E’Scrvicés [ Suppies ‘ [ Both Services/Supplies ' :

Type of puyment: {1 Lump Sum . - ] Howly Rate - [ Unit Price

Periad of Performance:

Praposed Subcontract Amount § ' . ot Proposed % of Contract
Description of wark 1 be performed by certified vendor: '

Divectionel b.ynaa-’ Foaneh urlgﬂﬁﬂﬂ_...éﬁbiwl_lg_w&w"d sendast
2ldcriend 2 e : .

List the go'vemmentul agency ar private orgactzation with whom the certified véndor is currently cenified us o dissdvantaged,
winority, or womman business emetprise, : :
Mms

Tie prime vender and the certfied vendor above hereby agres thal upon the excoution of a contraet for the abovo-named pbqiect
betwien the prime vendor and the Sie of Hlinois, the tertified vendor will perfarm the seupe of work for the price & indicated

above, ‘
Prime Vendoy (Company Name and D/BIAY: . Cextified Veodor {Compmry Nane and IYB/A):

Meade g - Lousieabion CAD. Seldioms
m% A ¥ C B G .

- Signature N — : Signature '
Mothaol v louboon Wiy Watwies —
Printed Mame : _ Printed Name
‘I‘ittc:__\i_l_g_-_a‘_:?_m;,_tég,ﬂiz Datc:g'!ll:!i- © o Tite: Vase Pragidend o Dete B
" Subserined and swamjefors me this -+ ‘ i - Subsgribed nud sworm before se this
e ey et _f/;_?:‘:_-w;;;g,,;m Y I S dayol ___fHay ity
o ~~;:” - L i : N & AL Q’/
I e A IOV 4 T
diry Prbii Notary Public | . ) SE/
Nofdry Public tary BionE Runmel
My Commission expires: % misSion expimq;_dg_z_;;;_- Afola biig. State of Hingis

My Gomnwssion Expras Aph 24. 2012
- o ARt :
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Section |
Utilezation of Certified Vendors

Plense submit a suparate, Sectian | for gach proposed: ceriz}md vandor.

To achieve the BEP utlization goal through subconrracnng,, the followmg is proposed;

1} ‘The propossd cenified vendor’s company name, address and phone number:
Industrial Fenge Ine.

‘ 1300 S. kithourn Ave, .

_...MQ:J;M3

At the time of submission, thé abiyve cenified vendor is:
[ Certified with the CMS Business Bntamse'ﬁogmm (BEP)

[0 Meets the criterin and has submitted an application for certification with BEP
(BEP serurcauon must be completed before contract award)

B Cenifi ed a5 a disadvaniaged, minority, or woman busmesa enterprise with the foﬂewmg govemmmm] agency or
private organization:
{REP cemﬁcamm must be uomplmd before contract award)

2} A detailed description of the commercaally useful wmk 10 be'dons by thls certified wendor is as follows!
. Fene d bal

31 The totel gstimated cost o the siate for ﬂus enntrac: is§__L3025065 . 'ﬂaé pontion of th-. cumracl which will be
subconiracted to this certified vendoris § 15000, er 1.1 “ 94 of the toal cost of the contract.”

4) A notarized sizned letter of intent between Meads Ine.. (the \'endor) and
.. Industrial Fence tnc. (the cervified vendor) detmllng the work to be performed by the certified vendor
end the agreed gpon rates or prices, confonmng to the Udlization Pian is included.

%) A joint venmurc agreement is not roqmred. as the areangernent between - Meade inc. and Indusixi ‘gg Fence _l_nc.

is that of contractor/sub-tontractar and not a joint venture.

or. .
A joint venlure aL.reemcul between : and : is included in licu of fhe letter of
ient. ; :

6) “The Vendor has not ptohnbzted or otherwise limited _____lacusttial Fence lnc., (certified  vendor). frame  providing
subconractor quotes to other potential bidders/vendors.

We untlersiand that the Agency inay require additiona! informarion to verify our compliance and we agree (o cooperate 1mmcdiately in
submitting to interviews, allowing cniry to any of our office locations, pzowdmu further documentation, or soliciting the cooperation
of our proposed cerified vendor. We wifl maintain appropriate records relaing to our utifization of the cedified vendor mciudmg
invuices, cancelled checks, books of account, and time records. .
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Letter of ntent (LOD)

" Between Prime Vendor end Certified Vendor

smtrauionss The Fesponsive offéror is required 1o suboiit thid signad and notarized Letior of lutent from cach cestified vendor

identified on the Utilization Plan. 101 must be submitted with the rroposal and rust be notarized by both parties. Submita separae

LOI for eacl proposed certified vendar. The amount and scope of work indicatod on sach 1OT shall be the actual amoumt indicated on
the Utilization Plan submitted with the proposal and eppraved by the Agency. o ’

Changes to the Utilization Plan includiog elstibution of centified vendors are permitisd only after award of the coniract and only with
prior written dpproval of the Agency. A request for changss to the Utilization Plan most be submitted on the Request for Change of
Utilization Plas Form fov all evels of subcontracting. LOts neust be submitted for all additions of certified vendars to the Utilization
Plan prior to the start of work. : o . o

Project Name project/Solicitation Numiber: L0280
Name of Prime Vendor: | Idegde jue. ‘ . o ‘
Address: __ 95300, 55% 51, Suite A Mook iR : ; Y
Telephone: (708} 5882300 Fax: (OB)38R280L __ Bmait: mkk@meadel(0.som —
Name of Cartified Vendor:_ =
Address: AT M _J ” (L AGO. y i . é eé?
g = T3 _ —d ]

Telephone: {)_S =T Fax: ), S2i-910% gmait: Tony Sibu @ i£i-gaeape Lot
Type of agroement; (] Services [ Supplies . [} Bosh Services/Suppiles
Type of pavmeat: (] Lump Sum___ 7 Hourly Rate Unit Price
Peritd of Pcrfcm&lr.e: Proposed Subcontract Amnunt §___ orProposed % of Contract .
Dsseription of work o Farmad by certifind vendor: . |

: M&M&.—M‘n nlin ‘ ) e!ﬂ_

List the governmental agency ar private organization with whom the certified vendor s curently certified as @ disadvamaged,

minority, o7 woman businets terprise.

“The pritec vendor and the certified vendor above herehy agiee ﬂmt'upon'the exertion of & contract fortlmnbuvammed p}'ojact
berween the prime vendor and the Stete of Ulinojs, the certified vendor will perform the scope of work for the price as madicated
above. . :

Prime Vendor {Company Name and D/B/A): : Certified Vsauigr (Company Name and D/B/A): -

_ r/?ﬂ:_v_ — . ) Mo |
Signature i , 5 '

?r‘_imd Wamg . Printed ™ : ‘

- Tite: Ijmeﬁgim‘ Date:__ 41314 ‘ Title: E!‘ZS&:&E}: Date: _,S:IR:LL
Subscribed and swom pef . cworn before me this
e . e - .
T dmyol s Lg £ 20,5 e . :

1,
Fi
L

Nowry public

My Commission eXpires;
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FEDERAL FUNDING CERTIFICATIONS AND ASSURANCES:

cations ang ASSUrances Required by the \J.8. Offica ¢

(OMB) (SF-424B and SF-424D): _ ) ,

As required by OMB, Vendor certifies that it T A

{a) Has the legal authority and the institutional, managerial, and financial capability
(including funds sufficient io pay the non-federal share of project costs) to ensure
proper planning, management, and compietion of the project described herein.

{b) Will glve the awarding federal agency, the Comptroller General of the United States
and, if appropriate, the State, through any authorized representative, access toand
the right to examine all records, books, papers, or documents relatad to the award;
and will establish a proper accounting system in accordance with generally accepted
accounting standards or awarding federal agency guidance and directives. -

(c) Will establish safeguards to prohibit employees from using their positions for a
purpase that constitutes or presents the appsarance of personal or organizational

.conflict of intarest, or personal gain. ' ' '

{d) Wil initiate and complete the work within the appiicable time frame.

(e) Wit comply with all applicable federal nondiscrimination statutes and regutations
applicable to the project, including, but not limited to: '

i Tite VH of the Civil Rights Act of 1964 and 42 U.S.C. 20004, which prohibit
- discrimination on the basis of race, color, or national origin; .
i.  Title IX of the Education Amendments of 1 972, as amended, 20 U.S.C. 1681-
1683, andl 1685-1687, and any similar regulation created by the awarding -
federal agency, which prohibit discrimination on the basis of sex;
ii. Section 504 of the Rehabilitation Act of 1973, as amended, 28 U.S.C. 794,
which prohibits discrimination on the basis of handicap; :
iv.  The Age Discrimination Act of 1975, as amended, 42 U.S.C. 6101-6107, -
~_which prohibits discrimination on the basis of age; « :
v. ~The Drug Abuse Office and Treatment Act of 1972, Pub. L. 92-255, March
21, 1972, and amendments thereto, 21 U.S.C. 1174 et seq., which relate to.
nondiscrimination on the basis of drug abuse;

- vi. The Comprehensive Alcohol Abuse and Alcohoiism Pravention Act of 1970,
Pub. L. 81-616, Dac. 31, 1970, and amendments thereto, 42 U.S.C. 4581 ef
seq., which relate to nondiscrimination on the basis of aicohol abuse or

~ aleoholism; - S ‘ .
vii. The Public Health Service Act of 1912, as amended, 42 U.5.C. 200dd-3 and
' 200ee-3, which relate to confidentiality of aicohol and drug abuse patient
records; : A
vili. © Title VIHl of the Civil Rights Act of 1968, 42 U.8.C. 3601 ef seq., which relates
to nondiscsimination in the sale, rental, or financing of housing;
ix. The Americans with Disabilities Act of 1980, as amended, and 42 U.S.C.
" 12101 et s6q. _ B

(f) Will comply with all federal environmental standards applicable to the project,

including but not fimited to: : : ‘
i, Institution of environmental quality control measures under the National
Environmental Policy Act of 1969 and Executive Order 11514;
i.  Notification of violating facilities pursuant to Executive Order 11738;
ii. Pratection of wetlands pursuant to Executive Order 11990; : :
iv.  Evaluation of fiood hazards in ficodplains in accordance with. Executive Order
11988; o ' '
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v. Assurance of project consistency with the approved State management
program developed under the Coastal Zone Management Act of 1972, 16
11.5.C. 1451 ot seq.; ' :

vi. . -Conformity of federal Actions to State (Clean Air) Implemerstation Plans under
Section 176(c) of the Clean-Air Act of 1955..as amended, 42 U.S.C. 7401 et

vii. Protection of underground sources of drinking water under the Safe Drinking
Water Act of 1974, as amended; _ ,
vili. Protection of endangered species under the Endangered Species Act of
: 4973, as amended; ‘
ix. The Wiid and Scenic Rivers Act of 1968, 16 U.S.C. 1271 ot s6q., which
. relates to protacting components of potential components of the national wild
E . scenic rivers sysiem. ' ' o
(g) Will comply with all other federal statutes applicable to the project, including but not
limited to: ' '

i, Title 1) and lli-of the Uniform Relocation Assistance and Real Property
Acquisition Policles Act of 1870, which provides for fair and equitable
treatment of persons displaced whose property is acquired as a resultof -
federal or federally-assisted programs; ) ' '

ii. The Hatch Act, 51.8.C. 1501-1508 and 7324-7328, which limits the political
. activiies of employees whose principal employment activitios are funded in
_ whole or in part with federal funds;
ii.  The Flood Disaster Protection Act of 1973, which requires the purchase of
flood insurance in certain instances; ' : '
iv.  Section 108 of the National Historic Preservation Act of 1966, as amended,
16 U.S.C. 470; - : : '
Executive Order-11593, which relates to identification and protection of
historic properties;
i, The Archaeclogical and Historic Preservation Act of 1974, 16 U.S.C. 469a-1

. etseq.,; : ST

vii The Laboratory Animal Wetfare Act of 1966, as-amended, 7 U.S.C. 2131 et
s8q., which reiates to the care, handiing, and treatment of warm-blooded
animals held for research, teaching, or other activities supported by a federal
award of assistance; ' ' :

vil. ‘The Lead-Based Paint Poisoning Pravention Act, 42 U.S.C. 4801 et seq.,

" which relates to prohibiting the use of lead-based paint in construction or
rehabiiitation of reskdence structures; ' ‘

ix. The Single Audit Act Amendments of 1096 and OMB Circular No. A-133,
“Audits of States, Local Govemments, and Non-Profit Organizations.”

2. Subgontracts: ‘ :
Any work, commodity, or professional services subcontracied for shali be specified by
writien contract, and shall be subject to all provisions contained in this Contract.
Subcontracts of $25,000 or more must be approved in writing by the Agency prior to -
their effective dates. Vendor shali be liable for the performance, acts, or omissions of
any person, organization, partnership, entity, business, or corporation with which it
contracts. The Agency shall not be responsible to, or for the performance, acts, ar
omissions of, any subcontractor. : ‘ .

. | obbying:

Vendor certifies that it complies with aii federal taw and regulations ralating to tobbying,
which are germane to the project described herein. Federal funds are prohibited from
being used for influencing or attempting to influence persons in connection with covered
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federal transactions, which include the awarding, making, entering into, extension,
continuation, renewal, amendmant, or modification of federal grants or contracts. If
receiving more than $100,000 pursuant to this Contract, Vendor agrees to provide a

. Certification Regarding Lobbying fo the Agency and, if applicable, a Disclosure of
Lobbying Activities form. If & subconiractor will receive more than. $100,000 in federal .

funds pursuant to this Contract, Vendor will provide to the Agency a Certification ~ ~ "™~ R

Regarding Lobbying and, if applicable, a Disclosure of Lobbying Activities form signed
by the subcontractor. The Vendor must provide these certifications and disclosures as
required by the Agency. ’

. Control of Property: ' ‘ I
- Vendor ceriifies that the control, utilization, and disposition of property or equipment
acquired using federal funds is maintained according to the provisions of OMB Clircular
No. A~102 Common Rule. ' , '
The cost principles of this Contract are govemed by the cost principles found in Titie 48,
Code of Federal Regulations, Subpart 31, as amended; and all costs included in this
Contract are allowable under Title 48, Code of Federal Regulations, as amended.

. Davig-Bacon Act: ' ' ‘ '
To the extent applicable, Vendor will comply with the Davis-Bacon Act, a8 amended, 40
U.S.C. 3141 et seq., the Copeland “Anti-Kickback® Act, as amended, 18 U.S.C. 874, and
the Contract Work Hours and Safety Standards Act, as amended, 40 U.S8.C. 3701 et
‘seq., regarding labor standards for fedarally assigned sub agreements. :

. -Diss ged ness Enterprise (DBE) Assurance: ,
Vendor cartifies that it shall not discriminate on the basis of race, color, national origin, or
sex in the implementation of the project or program and in the award and performance of
any third-party contract, or subcontract supported with federal funds, in viclation ofthe -
requirements of the DBE program and any additional guidance or requirements

prornuigated by any relevant federal agency.

. Drug Free Workplace: :
Vendor certifies that it will comply with the requirements of the Federal Drug Free
~ Workplace Act, 41 U.8.C. 702, as amended. : _ ,

ant Compli ation: _ - g

certifies that its procurements and procurement system wili comply with al!

- applicable third-party procurement requirements of federal laws, Executive Orders,
reguiations, and any direcfives and requirements promulgated by any relevant fedaral
agency. Vendor certifies that it witt include in its contracts, financed in whole or in part
with federal funds, all clauses required by federal laws, Executive Orders, or regulations.
Vendor further certifies that it will include in its subcontractor agreements all clauses
required by federal laws, Executive Orders, or regulations. '

. Standard Asgurance: _ : -
Vendor recognizes that federal laws, regutations, policies, and administrative practices
may be modified from time to time and those modifications may affect project
implementation. Vendor agreas that the most recent federa! requirement will apply to the
project. | - -
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11. Buy American Agt: _ i
In accordance with the Buy American Act, 41 U.S.C. 10a-10¢,, only steel; iron and
- manufactured products produced.in the United States may be purchased with federal
o= non o funds unless an exception under aection b(2) or b(3) of the Buy American Act applies.
ST olear justification for the purchase of non-domestic ftems must be in the form of awaiver
request submitted to and approved by the federal govemment. C TR

12. Federal Debarmeny/Suspension: -
Vendor certifies that neither the vendor nor its subcontractors are debarred, suspended,
or otherwise excluded from or ineligible o engags in & procurement that is funded in
whole or in part by federal funding. , o -

13.  Elgibiity for Emplovment in the United States: “

The Vendor shall complete and keep on file, as appropriate, immigration and 7
Naturalization Service Employment Eligibility Forms (1-8). These forms shall be used by
the Vendor to verify that persons employed by the Vendor are eligible fo work in the
United States. - : _ : '

14,  Exhiblts and Amendrents: - - =
Any amendment to this Contract must be signed by the parties to be effoctive. The
Vendor shall perform the services subject to this Contract in accordance with all terms,
conditions, and provisions set forth in the Contract, and in any Contract exhibits and
amerndments. , :

All of the requirements fisted in this section apply to the federally furnided project. The
Vendor agrees to Include these requirements in each contract and subcontract financed
in whole or in part with federal assistance.
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Procurements under this confract might be made with American

ARRA REQUIREMENTS:
Recovery and Reinvestment Act of 2009 ("ARRA") funds. 'As such, to the extent procurements

_ are baing made with ARRA funds, in addition to any other appiicable federal laws, this contract
is. subject to- all applicable requirements of ARRA, including- but nat: limited 40" the following

requirements and any additional requirements set out by the federal govemment, including any
applicable funding agency guidance.

(a) REVISIONS 70 REQUIREMENTS

‘The federal Govemment has not fulty develomd the implementing instructions of
ARRA, particularly conceming specific procedural requirements for the new-reporting

. requirements. The Vendor will be provided these details as they bacome available. :
Vendor acknowledges that this attachment may be revised pursuant to ongoing
guidance from the relevant federal or State agency regarding requirements for ARRA"

funds. Vendor agrees to abide by any such revisions upon receipt of written

nofification from the State of the. revisions, which will automatically become a-

material part of this attachment, without the necessity of either party executlng any
further insirument.

(b) CONFLICTING REQUIREMENTS

Vendor agrees that to the extent ARRA requirements conﬂrct with State of llinois
requirements the ARRA requirements shall control.

(c) FALSE CLAIMS ACT

Vendor agrees that it shall promptly refer to an appropriate federal Inspector General
any credible evidence that a principal, employes, agent, subgrantes, subcontractor,
or other person has commitied a faise claim under the False Claims Act or has
committed a criminal or civil violation of laws periaining to fraud, confiict of interest,

-bribery, gratuity, or similar misconduct mvolvrng thosa funds.

(d) ENFORCEABILITY

Vendor agrees that if Vendor or one of its subcontractors fails to comply with all
applicable federal and State requirements goveming the use of ARRA funds, the
State may withhold or suspend, in whole or in part, funds awarded under the
program, or recover misspent funds following an audit. This provision is in addition
1o all other remedies available fo the State under all applicable State and federal
laws. -

{e) SEPARATE TRACKING AND REPORTING OF ARRA FUNDS

Vendor agrees that ARRA funds. may be used in conjunction with other funding as

-necessary to complate projects, but tracking and reporting must be separate to mest

the reporting requirements of ARRA and related guidance. For projects funded by
other sources in addition to ARRA funds, Contractors must keep separate records for

- ARRA funds and must ensure those records comply with the requirements of the

(M

ARRA, No ARRA funds may be used for a purpose other than that of making

. payments for costs allowable under the ARRA.

SECTION 902, ACCESS OF GOVERNMENT ACCOUNTABILITY OFFICE

Contracts awarded using ARRA funds must allow the U S. Comptroller General and
his or her reprasentatives, with auﬂmﬂty to

. 1) examine any records of the Vendor, of its subcontractors, or of any State. or
local agency administering such contract, that directly pertain to, and involve
transactions relating to, the contract or subcontract; and

I A
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2) interview any 'ofﬁcer or employee of the Vendor, or of any of its
subcontractors, or of any State or local government agency administering the
contract, regarding such transactons. . . |

Accordingly, the Comptroller General and his or her répre;é;ntéiivés chailhave the

authority. and rights provided under Section 902 of the ARRA, with respect to this
contract which is funded, either in whole or in part, with funds made avallable under
the ARRA. Section 802 further states that nothing in this section shall be interpreted
to limit or restrict in any way any existing authority of the Comptrolier General.

(g) SECTION 1512, REPORTS ON USE OF FUNDS o :
Pursuant to Section 1512 of the ARRA, state agencies recelving ARRA funds must
submit a report to the federal govemment no later than ten (10) calendar days after.
the end of sach calendar guarter. This report must contain the information outiined
below. Accordingly, Vendor agrees that not later than 5 days after the end of each

" calendar quarter, or more frequently -as directed by the State, the Vendor shall
submit a report to the State that contains: o

1) The total amount of ARRA funds received by Vendor during the quarterly
‘ reporting period; _ : _
2) The amount of ARRA funds that were expended or obligated by Vendor
during the quarterly reporting period; - :

3) A detailed list of all- projects or activities for which ARRA funds were
expended or obligated, including: : :
a. the name of the project or activity,
a description of the project or activity; . :
an evaluation of the completion status of the project or activity; B
an estimate of the number of jobs created and the number of jobs
retained by the project or activity; - - '
names and total compensation of each of the five most highly
compensaled officers of the Vendor for the calendar year in which the
contract s awarded f— : o
i, In the Vendors preceding fiscal year, the Vendor received—

" (a) 80 percent or more of its ‘annua! gross revenues
from federal contracts (and subcontracts), loans,
grants (and subgrants), . and cooperative
agreements; and ' .

(b) $25,000,000 or more in annual gross revenues
from federal contracts (and subcantracts), loans,
grants . (and subgrants), and cooperative
agreements I

eo o

4) For any subcontracts equal to or greater than $25,000:

. The name.of the entity/subcontractor recsiving the subaward,
The amount of the subaward; '

" The transaction type; _ -
The North American industry Classification System (NAICS) code or
Catalog of Federal Domestic Assistance (CFDA) number;’

Federai program Source, '
An award titie descriptive of the purpose of each funding action;
The location of the entity receiving the subaward;

oo
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- h. The primary performance location of the subaward, inciuding the city,
state, congressional district, and country, o
i. A unique identifier (DUNS Number} of the entity recsiving the subaward
. and the parent entity of entity/subcontractor, shoutd the entity be owned
j- The names and tofal compensation of the five most highly compensated
officers of the subcontractor if it recsived: 1) 80% or more of its annual
gross revenues in federal awards; and 2) $25M or more in annual gross
revenue from federal awards. -

5) For any subcontracts of less than $25,000, the information required in
Paragraph 4 above may be reported in the aggregate and requires the
certification of an authorized officer of Vendor that the information contained
in the report is accurate. o ‘ .

6) Any other information reasonably requested by the State or required by state
or federal law or regutation. '

- {h) SECTION 1515(a}, ACCESS OF FEDERAL OFFICES OF INSPECTOR GENERAL
TO CERTAIN RECORDS AND EMPLOYEES - ‘
The Vendor is advised that representatives of federal Inspector generat offices have
the authority to examine any record and interview any employee or officer of the
* . Vendor, its subcontractors, or cther firms waorking on this contract. Section 1515(b)
further provides that nothing in this section shall be interproted to limit or restrict in
any way any existing authority of a federal Inspector genera! office. :

() SECTION 1553, PROTECTING STATE GOVERNMENT, LOCAL. GOVERNMENT,
- AND CONTRACTOR WHISTLEBLOWERS o :
Employees of employers receiving federal funds may not be discharged, demoted, or
otherwise discriminated against in retaliation for disclosing - information that the
employes reasonably believes is evidence of: - '
- 1) gross mismanagement of a contract or grant relating to federal funds;
2) a gross waste of federal funds: : o ' -
3) a substantial and specific danger to public health or safety related to the
implementation or use of federal funds;
4) an abuse of authority related to the implementation or use of federal funds; or
5) a violation of iaw, rule, or regulation ralated to an agericy contract (including
- the competition for or negotiation of a confract). ‘

~ The Vendor shall post notice of employees’ rights and remedies for whistieblower
protections provided under section 1553 of the ARRA. The Vendor shall include the
- substance of this clause, including this paragraph, Vln aH subcontracts.

(I} SECTION 1604, PROHIBITION ON USE OF FUNDS '
- Vendor agrees that none of the funds made avallabie under this contract may be’ .
-used for any casino or other gambling establishment, aquarium, 200, go¥ course,
swimming pool, or any other item prohibited by ARRA.

(k) SECTION 1605, BUY AMERICAN, USE OF AMERICAN IRON, STEEL, AND
MANUFACTURED GOODS - : o
Vendor agress that, in accordance with ARRA Section 1605, neither the Vendor nor
its subcontractor will use funds appropriated or otherwise made available by ARRA
for a project for the construction, alteration, maintenance, or repair of a public
building or public work uniess all of the iron, steel, and manufactured goods used in
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the project are produced in the United States, in a manner consistent with the United

States’ obligations under intemational agreements unless an exception under _saction
1605(b) applies. Vendor understands that this requirement may only be waived by
SECTION 1608, WAGE REQUIREMENTS . |

Vendor agrees that, in accordance with ARRA Section 1806, both it and its

 the applicable federal agency in limited situations, as set out in ARRA, Section 1605,
(.I)... : i . ,

subconiractors shall fully comply with this section in that, notwithstanding any.other -

provision of law, and.in @ manner consistent with the other provisions of the ARRA,
all laborers and mechanics employed by contractors and subcontractors on projects
funded in whole or in part with ARRA funds shall be paid wages at rates nat less
than those prevaliing on projects of a character similar in the locality, as determined
by the United States Secretary of Labor In accordance with Subchapter IV of Chapter
31 of Title 40 of the United States Code. The Secretary of Labor's determination

regarding the prevailing wages applicable in the State of linois is located at:

hgg:ﬂwmv.gp_o_ gov/davishacon/il.html. .

DBE REQUIREMENTS | o -
The Vendor shall comply with all applicable federal Disadvantaged Business

Enterprise (DBE) requirements related to DBE programs. In the event there are no

federal DBE programs applicable to this agreement, to the extent applicable under
State iaw, the Vendor shall compt_y with the State of lHinols' Busipass Enterprise

Program (*BEP") hitp:

and utilize BEP-certified Minority Business Enterprises (MBEs), Female Business

_ Enterprises (FBEs) and businesses owned and controlled by persons with disabiliies

(PBEs) for those contracting, subcontracting, and purchase opportunities that exist

' and report utiization to the BEP.

()

(0)

RECORDS RETENTION . . |
The Contractor shall retain all such contract records intact in a form, if not original

documents, as may be approved by the federal govemment, for at least three (3)

years foliowing terminaticn of a projact funded by ARRA or for such longer period of
time as required by the State. : :

SUBCONTRACTOR REQUIREMENTS I '

Vendor agrees that it shall include these standard ARRA terms and conditions,
including this requirement, in any of its subcontracts that are funded in whole of in
part with ARRA funds. ' ' ' '
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 PREFACE - . e e ' e

The Standard Documents for Construction {(SDC) apply to all Iifinois Department of Central Managemens Services
(CMS) fiber construction projocts. This document ig based directly on the Illinois Capital Development Board's
(CDB) SDC dated March 2009. CMS has modified the CDB's SDC to include only those provisions applicable to
the CMS fiber construction projects, For: consistency and easy reference, CMS has retained the CDB' Article
numbers and simply identified CDB Articles that are not applicable. :

DEFINITIONS

Quote Plékaga — the quote packege congists of the domunems apecific to 8 particular fiber segmett necsssary for
the Contractor to develop and submit » firm quote and & construction project schodule. ’

Coustruction Packuge — the construction pml:age consists of the documents specific to a particular fiber sagmest . -

necessary for construction to commence. - The construction package contains the final drawing and specifications
necessary for construction. . . s oo

Specifications ~ the narative thet provides the scope and technical speoifications for each Quate Package.
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002160 INSTRUCTIONS TO CONTRACTORS - =

This section has been delsted. ) - : | N
002500 PRE-BID MEETINGS |

~ This section has been deleted.

00 4100 BIDDING DOCUMENTS

This section has been deleted.

004300 SUPP[EL!ENTAL BIDBING DOCUMENTS.
. This section has been deleted,
00 4322 UNIT PRICEITEMS

.} Definltion. A unit priceis & fixed price for a specified unit of work, Ths fixed unit price includes overhead and
" profit, : : .

2 Camponmtoftiebmquote. .

A, The unis price wotk may be a component of the basc quote. The bidder shall muitiply the unit quote price
times the specified quantity and enter the extension, in figures, in the cotutn provided in the quote form.
-In case of'a confiict between the unit price and the extetision, the unit quote price shall govern and the base
quote will be comrected. - : .

. B. The acoepiance of buse quote unit prices shalt be 2 candition of order award., 'Quotes'wiill be rejected if the
unit prices &re not acczptable. L :

C. Quantities specified in the quote form, although approximate, are included in the base or altemate quaie,
Payment to the Contractor will be mads oaly for the actual work performed and scoepted or materials
fernished in sccord with the contract. CMS mey at any time, without invalidating the onder, increase,
doorcase, or amit any of the unit price items in sccord with specified change order procedures.

D. Increased quantitics will be paid for at the aceepted unit quote price by change order.

E. Decrenscd or omitted quantities will be deducted from the order sum st the accepted unit quots price by
change order, i : T .

- F. No payment will be made for any anticipsted change in profit resulting from a change in the specified
quantities.

_ 3 Scparate Unit Prices,

A. Unit priccs may be e separate component owside the base quote. .[n these cases the Contrector shall
provide al) requested unit prices as a condition of the quote. :

B. CMS reserves the zight % acoept or rejost any or all unit prices. The award of the base quote is not
conditional upon the accoptance of unit prices outaide the base quote. CMS elso reserves the right o -
negotiste these unit prices prior to order. . .

* C. Unit prices not specifically incorporated into the order shafl not be binding Lpon CMS ot the Contractor.
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D CMS may request addmve and deductive unit pnces for the same item of‘work

4 Ch:ngeordu'skgqaimd. TheawepmwcoftmnpnmbyCMSMesmtaltwt}mchangeorduprm

The Contractor may not increase, decrease or omit work units without a properly exectited glmnge order,

004323 ALTERNATE BIDS

This section has been deleted.

00 4325 FPRODUCT SUBSTITIJTIONS

.!

Specified Materials aind Equipment. All quutes shall ks based on prommng all pmducts cractly es mqutred
by the Quate Package. Contractors may select only 2 named product and manufacturer, For products specified
only by reference or performance standards, select any product which meets or r.xceeds lhe apecified standands,
by any mnnu&uturer. subject to the A/E's approval,

Scle Source Material and Equipment. CMS reserves the right to snlo-suume 2 supplm', manufacturer o
subcontractor. This proprietary source will be clearly identified as the sole source in the quate. package.
Contractors shall includs this item in thelr base or alternate quotes.. Tf the Contractor identifics other items that

aré “de facte™ proprictary by the nature of the specifications, the contractor is required to notify CMS and the
A/E immediately upon discovery. Refor to Paragraph 00 21 10.2,,

Addesdn Preferred, [t is preferred that requests. for substitutions b’ subnumd prior o the qm Such
requests chould be received at least seven calendar days prior to quote due date and indlude a complete
description of the desired change including any technica! date and references for the A/E's eveluation. The A/E
will includs the modification by addendum if & request is qaproved Such roquests are to be sent 1o the CMS
Project Manager for the project.

_Substitotions. A coniractor may proposs substitutions with & quote by adwamg CMS in writing of the

substitution. CMS atd the A/E will review the product substitutions proposed by the low contractor prior to
award of arder. Accepted substitutions will be so stated in the order. Substitutions not approved prior to the
quate shat! not be accepted if acceptance increases the amount of the order.

CMS R!ghtl CMSmawsthe Tight te reject any proposed substitution.

4 Low Bid Froposal. Only propoud substitutions of the lowest responsible contractar wﬂl be considered.

7

8

Proposed substitutions shall not be a consideration in the dﬁennimm of the lowest responsible contracior for
order award.,

Review. The A/E will review the product substitutions pmpom by- the low conmtor and make a
recommendation to CMS- pmrtc award of the order.

CMS"s Deternimdm CMS shall emmder the AfE‘s recommendations, as well 48 its own mdependent
review of the substitution, and make 8 final dezerminatior.

004333 MINORITY AND FEMALE WORKFORCE PARTICIPATION

This section has been deleted,
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004500 CERTIFICATIONS OF COMPLIANCE WITH APPLICABLE LAWS
- This section has beén deleted
005100 BID OPENING AND AWARD
This section has boen deleted. -
105140 POST AWARD REQUIREMENTS

I Contractor’s Duty to Coinply. The Contracior may not proceed with the wark until the following post award
requirements are met. These raquirements are part of the contract snd failure to comply with thess requirements
ghall constitute a breach of the contract. CMS shall issue Authorization 1o Progeed upon successful complcnon
of these post award requmems

2 Submitials, Within fifteen (15} calendar daya from the date of the Contractor's receipt of the fully exemted
Besic OrdmngAgwmml(“BOA”) the Contractor shail furnish, the following:

Performance Hond that mdudes constructions services and materials {see emszhud form),

Labor and Material Payment Bond (see attached form);

Certificates of Insurance; .

Builder's Rigk Insurance Policy (if appl:cahle],

USDOL Apprentiveship and Training Centification. for contractor and all subcontractors; énd

‘Completed substance -Abusc Prevention Certification furm and Commctor s substance abuse plnn (see
mached form).

MmO

3 Delm Any deleyito the sommenocsment of the work dus to the Contractor's failure to meet the post award
tequiresnents shall be the responsibility of the Contractor and its surety. Contractor and its surety shall be
responsible for fhe costs of amy such delays.

" 0051 4SMBE/FBE BUSINESSES CERTIFICATION, POST AWARD
This section hes been deleted. ' '

005500 AUTHORIZATION TO PROCEED

Comwumnt of Work. CMS sliall issue an Aummzanon to Proceed with the work upon recelpt md
acoeptance of all post award requirements. 'l‘hr. Contrnctm- is not authorized to start work prwr to issuance of an
authorization to proceed.

0070 80 CONDITIONS OF THE CONTRACT
0071 00 DEFINITIONS
.1 Coniract Documests include:

A. CMS Contract
B. Standand Docmnmt for Coustruction (“SDC)
. C. QuotePackage
- D. Construction Package
E. Specifications
. B. Specified Insurance
G. Performance Bond
_ H. Labor & Material Payment Bond
L Approved Change Orders
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2 Acchifect Engineer (A/E). The A/E is the professionsl design firm that preparcs the contract documents under
contract to CMS. CMS may usc staff to prepare the contract documents for ceriain projecis and will act as the
AE. .

3 Contractor., The Contractor is any individual, firm, partnership, corporation, joint venture or other entity who
has cntered into 2 prime construction contract with CMS, :

4 Subcontractor and Supplers. A subcontractor is any individual, firm, parmership, corporation, joint venture
or étier entity, other than the Contractor, who furnishes any goods or services of any kind under 2 subconttact
. entered into with CMS’s prime contrastors. This logal definition shall govein in general tut various comruct
Articles herein shall distinguish between a subcontractor and » supplier. In those ceses, & subcontractar is 2
business entity that has responsibility for a portion of the work that includes on-site installation labor. Suppliers
are business entities that furnish only goods produced off-site which will be incarporated into the work by
others. The clause cn change orders and other clauses and documents make such a distinotion. .

5 Fabricator. A fabricator is a party that assembles specifiod materiai and equipment off-site for a non-standard
manufactured product to be incorporated into the work. . :

.6 Work The work comprises the camplets construction required by, the centract documents and inchudes all
necessary tabor to produce such construction and all materiats and equipment incorporated or to bo incorporated
in such construction, o . ’

J Change Order. A changcorderis s \vdmn'ohangq in a contract werm other than 28 speclﬁcally provided for in
the contract which authorizes an addition, deletion or revision in the work or necessitates any increaee or
decrease in the cost of the contraet or the time of completion.

& Provide. Unless ctherwise defined by the contract documents, provide mezns to furnish end install.

9 Quote Package. The quote package oon.nists of the documents specific to a particuler fiber segment neceasary
for the Contractor to develop and submit  firm quote and a construction project schedule, o

10 Construction Package. The construction packs-tge consists of the documents specific to & particular fiber
_ segment necessary for construction to commence. The construction packege contains the final drawing and
specifications necessary fér construction. ) :

11 Specifications. The nmtfv_e that provides the scope and technica! specifications for each Quote Package.
007200 GENERAL CONDITIONS |

007205 RELATIONSHIP TO STANDARD DOCUMENTS FOR CONSTRUCTION,
The following requirements are supplementary general conditions that apply fo 21} contracts, The quoie package
maay contpin provisions applicable to the project which shall define the overall wizk requiremants.

007210 TIME

.1 Time is of the Essence. The Contrastor, recognizing thet time is of the essence, shall porform the v\fork in guch
manner end with such sufficient equipment and forces to complete fhe work by the date specified in the order
documents, : C .

.2 Cost of A/E Services. The Contractor shall reimburse CMS for all addiffonsl costs of A/E services resulting
~ from Contractor's failure to satisfactorily complete the work within thé order time. :
3 Escusable Delays. Extensions of the contract time will be mads for delays which &ffect critical items on the

covstruction schedule srising from unforesecable causss boyond the control and without the fault or negligence
of the Contractor or of its subcontractors or suppliers. This includes but is ot restricted to the following:
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Acls of God.

Agcts of CMS or the A/E, . '

Acts of other contractors in the performance of a contrart thh CMS, excepl when such otlwr contracts are
agsigned.to the Contractor.

Fires, floods, epidemics, quarariine restrictions, strikes, fmght embargos, unusuelly severe weather or
other perils causing demage to the project.

Wﬂmneqnuh. Requestforanmnmonofhmewll!not becormdmedunleasmad:mwrmngtoﬂmﬂﬁ
m&mﬁntyﬁﬂ)cdaﬂwdmaﬂwﬂwmse of delsy. Only me request is necessary in the case of a
continuing cause of delay. Extensions of the contract time may be made by CMS during performance of the
work. The grant of &n extension of time to the Contraotor shall not impair or prejudice the rl,ghos of CMS
hereunder.

v owp

~ Approval Autieority, Changes in contrast time aro subject to appmal at or above the CMS Project Manager.

No Complmliu for Delny. The Cmtrs.ctor shall not be entitled 10 payment or compmutlon of any kmd
from CMS for any elloged demages, costs or éxpenses whatsoever. This includes but is not limited to costs of
scceleration, arising in any manncr bocause of hindrance or delay from any cause whatsoever, whether such -
hindrances or delays are roasanable, foreseeabie or avoidsble, and claims for loss of cfiiciency whether or not
characterized as delay damages. The Contractor shall not be entitled to recover fram CMS and hereby waives
all rights which it or its subcontractors or any other person may otherwise have to recovery, any costs, expenses,
and dameges of any nature which it, or its subcontractors or any cther person, may suffor by reason of delsy,
incfficiencies or hindrances in the performance of the work or any portion thereof, the extension of contract
time granted hevein being the Contractor’s solke and exclusive remedy.

MT2t5 CONTRACT DOCUMENTS

d

‘Construction Documents. The Contractor shﬂl not.pu'funn any work without documents hearing

Architest/Engineer’s signed and dated "lssued for Construciion” stamp. Each Contractor will receive
construction documents electronically from CMS. The -Contrector will be mpmmbie for prumng cosle
associnted with these documents.

Contract n.lqnlrmutl. ‘The: eontract documents ane complomentary and vwhat is required by any one shall be

_ binding es if required by all. - A construction package will consist of drawings and sperifications that will

govern the congtruction activity. Specifications shall generally govern quality of materizls and workmanship.
Drawings shall generally govern dimensions, details and location of the work. It is not intended to mention

“every item of work in the construction package which can be adequately shown on the drawings nor to show on

the drawings all items of work déscribed or required by the construction package. When an item appears in
cither the Specifications or the drawings, but not both, it shall not be considered to be an ambiguity. or in
vonsistency. In the event thet en item in the apoc:ﬁcaﬁm\s is inconsistent with the same itern in drawings, the
contractor shall provide whichever is the more Btl‘ln,gﬂm or the most fnvorable to the Stare, as determined by -

CMS.

Iuterpretations and Clarification. All requests for interpretation of the contract documents and clarification
1o facilimte proper execution of the work shell be directed in writing to the A/E, who will furnish interpretations
and supplomental instructions by means of drawings or otherwise, All such interpretations and instructions
which canstitute changes shall promptly be brought to the attention of CMS.

007226  ASSIGNMENT OF CMS CONTRACTS

This saction has been deleted,
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007225 CMS- RIGHTS AND RESPONSIBILITIES
a1 Authoriied Representatives of CMS.
A, CMS will designate a Projeel'Munager for each project to administer the contracts,

B. CMS kas the right to designate suthorized representatives, including the Architect/Engineer, to @t on its
behalf. Such authority shall be fimited as specified heeeln, specified in the construction packege or as
provided in writing. CMS and its representatives shall at all times have access to the work, :

C. CMS lﬁgy issus orders and directions to the Contractor through the Architeot/Engineer.
2 Right w Reject or Stop the Work, ' ’

A. CMS may reject work which doss not conform to the onder documents, CMS may order the Contractor t6
stop wark, ar any portion thereof, until the cause for such order has been climinated if the Contractor failg
%0 correct defective work or fails to supply labor, materials or equipment in accerdance with the order.

B. CMS may order the Contractor(s) to stop work due to emergencies. Comiractors shall immediately ceese
wotk unti! the emergency no longer exists, . ’

3 Right te Carty Out the Work.

A, CMS may make good such deficiencies after giving written notice o the Contractor md jts surety if the
Contractor neglects or fails to carry out the work in socordance with the contract andfor order or fails to
pesform eny partion of the contract andior order. This shall be without prejudice to sny other remedy CMS
muy have. Within 21 calendar days of the notice, CMS and the surety wil! jaintly select a contractor o
perform the work. Should CMS and the surety be unable to agree on & contractor, then CMS may select &
contractor. CMS may deduct from the payments then or thereafier due the Contractor the oost of cotrecting
guch deficlencies, including, but not limited to, the cost of additional Architect/Engincering services made
necessary by such neglect or failure. ‘The Contractor and its surety shall be linble in such amount to CMS if

“the payments then of thereafter due the Contractor are niot sufficient to cover such amount, Refer to
Paragraph 01 29 76.1(0, Payment Set Off. Contractor and its surety shall remit such amount to CMS within
30 days. . :

B. In case of emergencies (as datermined by CMS) involving public health or public ssfety or to protect
against further loss ar damage to state propesty or to provent or minimize serious distuption of sie
* servioes or to insure the integrity of state records, CMS may caue such work to be performed without prior

notioe to the Contractor or its surety.
-4 nglt to Terminate the Contract and/or Order. o : ! |

_-A. . CMS may termimate the Contractor's right to procesd with the work if the Contrector fails or refuses to

: perfostn the work with such diligence as to allow timely completion of performanoe in accordance with the
current progress schedule or fuils to complete the work in accordence with the documents or commits a
breach of any other provision of the contract and/or order documents,

" B.. In such oase, CMS will give the Contractor and its surety writicn notice of intention to terminale and the
’ reason thercfore, and, unless within ten caléndar days the delay or violation shall cease ot saus&ctnry
armangement of correction made, CMS may issue a writlen termination notice to' the Contractor and its

surety. ‘ :

C.. The Coniractor shall stop work and vacate the construction site immediately upon receipt of notice of
. termination, However, the Contractor shali not remove tools, -appliances, construction equipm__mllmd
machinery, or materials or equipment for which CMS hos prid, wherever stored, without the written
consent of CMS. Any material stored offsite, and which have been paid for by CMS, shall be immadistely
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delivered to CMS or its designated representative upion request. CMS' reserves thé tight ither to have the
erial delivered to the site and deduct the cost of the delivery from contract balance or to abandon the
material and deduct the cost of the materials from the order balance.

D. The surcty shall complete the work upon deshand by CMS in accordence with the confract and/or order
doguments. Such completion may include, but not be fimited to, the use of a compicting contractor
Memdh%mmmﬁaﬁuﬁmkwwamtwthmesmﬁy,orpaymentofammof :
required to allow CMS o complete the work, or other armangements agresd to by the CMS and surety,

E. I within ten calendar daya the surety fails to act on CMS's dsmand, CMS may take over the wark and take
possession of all of the Confractor's ools, appliances, construction equipment, and machinery at the site
and use. the same 1o the full extent they could have been uged by the Contractor (without liability for
treepass or conversion), incorporate into the work all materials and equipment stored et the site or for which
CMBS has paid the Contractor but which are stered elsewhere, and finish the work as CMS may deem-

- ‘expedient by contract publicty advertised or otherwise, In such case the Contrecior shall not be entitled to
receive any further payment untll the work is finished, If CMS's expenses in completing the work exceed
the unpaid balance of the order sum, the Contractor and/or the surety shalf pay the difference to CMS,

Right to Terminste the Contract and/or Order for Coavenience of Ihe.State.

A. The contract and/or order may be terminated whenever CMS determines that such termination ig in the best
interest of the maw of Illinois, CMS will give the Contractor ten calendar days written natice of its
intention to terminate the contract and/or arder. . ) '

B. - Upon reasipt of such notice, the Contrastor shall stop a work or the order exeept for work CMES directs i .
writing to be completed. The Contrattor will be paid for all work completed under the order. The.

Right to Suspend the Contract snd/or Order. CMS may, without cause, order the Comrmoriin writing to
sus_pmd,da]ayorintmuptﬂleworkinwhoieorlnpmfersuchuperiodoftimuasmec‘wnu-mymmne. -
not 1o exceed 90 days, _ ' S

A, The coniract time will be sdjusted for increases in fime <auzed by the suspension, delay or intefruption ss
described in Article 00 72 10, .

'B. CMS may decide to forminate the cortract and/or order under subparagraph 00 72 254 above at any time

_ during the period of suspiension, delay or interruption.

Right to Order Acoeleration. CMS may require the Conirector o increase the number of shifts or overtime
opexttions, days of work, or the amount of construction aids or all of them, without additional compensation if

- the Contracter falls to execute the work in secordance with the project schedule.

Use .and Possestlon Prior to Completion. CMS shell have the right 1o take possession of or usc any
substantially completed part of the work upon the issuance of a contificate of substantial completion. Such
possossion or use shall noi be deemed acceptance of that part of the project being occupied, except as gtated in

the certificate, and shall not constitute a waiver of existing claims by either party.

Right to Exclode Persons from Job Site, CMS shal} have the right to exelude any person from the job site
and deny that person future sooees to the job site when CMS dotermines that the person is performing wotk not*
in & worlananlike manner, ig causing disruption or conflicts, sppears to be intoxicated or under the influence of
drugs, has violated any State or Feders| law or tegulation or has hehaved viclently or in 2 threstening manner in.
any way relaed to the project. If the parson is an employes of the Conteactor or a subcontracior, CMS may
ingtruct the Contractor % exclude such person and the Contractor shall comply.
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drawings for the project, When suthorized to gt o belalf of CMS, the duties, responsibility and suthority of
the Architcot/Engineer are sct forth herein, Nothing contained hersin shall create any contractual relationship
between the Architect/Engineer and the Contractor or any subcontractor, sub-subcontractor, or supplier.

2 General, The AZE shall comsult with ang advise CMS and act as CMS's repriopanafive s provided herein,
CMS's instructions to the Contractors may be issued through the A/E who shal] have authaority to act on behalf
of CMS in deelings with the Contraciors to the extent provided hesein, .

3 Sobmittals, The A/E wil) review and monitor all sequired Contractor submittals for conformance with the
construction package documents, Excessive resubmittals may result in the Contractor being charged for the
cost of additional reviews, : - - '

-4 Contractor's Schedule of Values {C5V). The A shall review the CSV- form for each contractor to snsure
each itemn of work required for the contract is indicated and all vajues are expressed in separate line item costs
for material and labor prict to any contractor making spplication for payment. CMS in consultation with the
AE will review and certify Contractors' applications for payment; schedule, attond and asaist in pay meetings:
maintain records of payments, contract balances, and a] proposed and approved changes thereto, Review,

<5 lnterpretations, The A/E will prévidc, when roquested, interpretation of construction Prackage: prepare and
-distribute supplementary drawings, specifications and instructions,

4 'Clln'ge Orders. Only the M3 Project Marilgem‘mt Team can authorlze ti:eAlE to prepare quote requests
- for contract changes; evalyate Contractors’ gustes; revicw und verify the cost of the change and recommend
actioh. ‘

-7 - Observaton of the Work, The A/E will observe the progreass aﬁﬂ quality of the work ag is reasonably
to determine i ' it i ith i -

B Tets. The A/E and/or CMS will witness tests, review and evaluste test reports and notify CMS and the
Contracior of deficiencies, '

9 Defective Wﬁrk. On the bagis of tesis and observations, OMS in consultation with the AfE muy'disapprove of,
or reject Contractor’s work while it is in progress if the A/E bolieves thet such work will hot troduce a
completed project that conforms to the construction package,

10 Performance Testing, Start-up, and Traizing, The A/E ﬁ;ﬂl observe and nssist in the refining and adjustment
of any equipment o system. . : ' : :

Al Closeout, The A/E shall certify that to' the best of their knowledge, the roviewed wark confom_rs to the
requirements of the construction package : conduct substantial completion and final complerion inspections; and
expedite and coordinate substantial completion, final aceeptance, Contractors’ submittals, finel payment, and

- facility tarnover in accordance with CMS's proceduras,

A2 Recards. CMS in consiliation with the A/E-will maintzin recards, including correspondence, submittale,
schedules, PEYment requests, addresses of Contractors, subcontrastons and migjor suppliers, . )
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“13 Remrd Drawlnp. The A/E wiil observe the Conlractors' record drawings- (as-bullls) at mtcuwls appropriste to
the constraction and notify CMS and the Contractor of any apparent failure to maintain up-to-date records. The
Contractor shall prepare and submit revised contract documents as record drawings to show all changes
reported to the Architect/Engineer by the Contractor ‘and all change orders and addenda made during
oonstructwn, including the location of all concealed systemns instelied during constniction, .

14 Copstruction Supervision. The A/E shall not be -responsible for construction means, methods, techmques.
sequences, procedures; or supervision or for safely precautions and programs in connection with the project or
work thereon.  Nothing bereunder shall relieve the Contractor from his respomlbsluy 1o camy out the work in
accordance with the contract documents. :

.15 On-Site’ Representative, When included in its a@'eancm, the A[E will provide one or more on-site
representatives to expedite intespretetions and clarify the construction package, record project activity and
_conditions, and any other duties assigned by CMS, -

.16 Claims pad Disputes. The A/E Will review the dtaim or dispute including documentation of any time, mongy,
or other expentliture made in cormection with it. While work is in grogress, the A/E will observe, measure and
verify costs incurred that are related to the dispute and will provide s written response, interpretation, and
recommendation for resolution 1o the claimant and CMS. CMS reserves the ng’at to'require the Contracior to
satisfactorily document eny claim,

.17 Periodic Site Visits. ‘The A/E shall mlmuptotwu periodic site visits per month, asrequestedby CMS and a5
redgonably necessary in accondance with the complexity of the contracted work and the scheduled construction

", activities. The A/E shall observe the construction operations snd report on the progress and quality of the work
being performed to determine, in generul, that the work is proceeding in sccordance with the spproved
construction schedule and thet the matcrials, finishes and workmanship are in accordance with thé comtrect
‘dotuments. The A/E and the contractor shall be liable for the replasement andfor any damages incurred as &
muttth:f khowingly permitting nompeclﬂed material, or otherwise non-eonformmg work fo be mcorpormd
into prqinct

18 Miscellaneons. Other wspmmblhhes and authority of thc A/E gre set forth throughout the ccmmeum
package documents.

007240 CONTRACTOR - mcms AND knsronsmn.nns

1 Review of Consiruction Package. The Contractor shall carefully study and compare the construction package
doouments, including 4] eddends, and shall prompély report 1o the A/E sl errors, Inconsistencies or omissions it
tmay discover. The Contractor shall raview the drawings and specifications releting to work to be pecfonmed by
other contractors in connection with the projest. All work under the contract which the Contractor discovers
may be in confiict with the work of other contractors shall be brought to the atiention of the A/E before the
work is performed. If after the discovery of such conflict, the Contractor fatls to promptly notify the A/E, the
Contractor shall upon wiftten direction remove &ll such wosk or portion thersof so conflicting, and rebuild it as
direoted at no additional cost ta CMS.

2, Verification of Dlllmhnl and Existing Conditions, All dimensions and existing-conditions shall be verified
by the Contractor by actus) measurement and observation. Al discrepancies between the requitements of the
cantract docutnents and the existing conditions or dimensions shail be reported to the A/E as so00n as they are
discovered. Failuto fo verify and report shall constitute the Cuutractor‘s mpunce of existing conditions as fit
far the proper uecuhon of its work, :

3 Chupd Conditions. Should the Cmtrm:m- encounter subsurface or latent ph:,rmcal conditlons at the site
which differ materiely from those indicated in the construction peckage documents or from these ordinasily
encountered and generally recognized es inherent in work of the character provided for in the onder, the
Contractor shall give written notice to the A/E before any such edndition is disturbed. No cinim of the
Contractor under this provision will be allowed unless the Contractor has given the required notics. The A/E
will promptly mwmm and, if it determines that the condmuns materisily differ from those which should

August2011 ' 10




* have been reésonnbly anticipated; will miake such changes in the construction package Gocuments &8 may be - - - ... 5. .

necessary. The arder sum or contract time will be modified us prescribed hercin if such conditions cause an
increase or decrease in the Contrastor's cogt or time of performatce,

4 Laying out the Work. The Contractor shall be sesponsible for praperly and ascurately laying out the work,
and for all lines, lovols, elevations and measurernents, for all the work ander the order,

- +5 Supervision of the Work. Using its best skill and judgment, the Contractor shall supervise the work. The
" Contractor shelt be regponsible for site safety and for all construction means, methods, techniques, ssquences
and procedurss, safety and for coordinating af! portions of the work under ifs order, -

6 Adequute Staff,” The Contractor shall fumish a competent and adequate staff as necessary for the proper
administration, coordinetion and supervision of the work; organize the procurement of all materials and
equipment 50 that they will be available at the time they are needed for the work; end keep an adequate force of
skilled workmen on the job to complete the work in aceordance with all raquirements of the order. ‘

-7 Contractor's Representative. The Cantrastor shall provide competent on-site supervision of all phases of the:
work. The contractor’s representative shall be selecied by the Contractor, but such selection is subject to the
approval of CMS and the A/E. Contractor’s Representative shall represent the Contractor and communications
shall be given to the Contractor’s Represeniative shall be as binding es if given to the Contractor. CMS

A, The Contractor shall ot chenge the contractor representative untass it has given CMS & written request for
change fifteen calendar days in advance of its proposed change unless in the case of an emergency, where
notice will b¢ a& soon as possible, and CMS has given authorizatlon to do so. .

B. In the event the contractor. representative fatls to perform his or her duties under the order requirements,
CMS ruay, in wriling, require the Contractor to remove the contractor representative from the project. The
Contractor shall provide a competent replacement.

2 Responslbllity for Damages. Thie Contractor shall protect and prevent damage to all phases of the work, and
eny existing fasilities or improvements, including but tiot limited fo, the protection thereof from dainages by the
clements, theft or vandalism. The Confractor shall be responsible for afl loss or damage to the work, the
project, the site and impravements therean, the work of other contractors , and loss to CMS inoluding but not
Timited to costs of suit, property demage, attomey fees, labor or coats of iabor, caused by its performance of the
contract. : ’

9 Work of Other Contractors, CMS reserves the right to cxecute other confracts in connection with the project.

_The Contractor shall afford other contractors reasonable opportunity for the introduction and storage of their
materials and for the exeoution of their work, and shall properly connect and coordingte its work with theirs.
‘The Contractor shull not commit or permit any act which will intetfere with the performance of work by any
other contractor or by CMS. . . - :

10 Clais and Disputes. Each Contractor shall promptly noiify the A/E in writing of any claims or disputes. Any
work performed, where the payment for same is in dispute, must be ohserved by the A/E while in progress.
Failure to notify the A/E in such instances may result in rejection of any claim with CMS, :

.14 Notification.” No claim for a contract adjustment pursuant to any wnuen order, veshal ocder, instruction,
interpretation, clarification or changed condition will be allowed unlass the Contractor, within thirty. (30) -

calendar days of such occurrence, firnishes 2 writien notics to the A/E setting forth the genera) nature and
estimatad monetary extent of such claim. :

12 Ovwnership of Coustruction Packsge. All Drawings and Specifications prepared -in connoction with the
Project ar¢ and shail rémain the property of CMS and ate not to be used by the Contreotor on any other project -

and shall be relinquished to. CMS at termination or Final Completion, provided, however, that & Final
Completion, Contractor may maintain ons record set of as-built drawings.
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- 13:NYIA Approved. = The Contactor acknowledges and agrees that -a -Nalionéi-"l‘éieeémmunicaﬁmq and- oo

Information Administration approved Environmental Agsesament wae prepared for this Project; the design,
routes, maps and drawings comply with the Environmental Assessment: the Contractor’s Wark will comply
with the Environmental Assessment; and Contractor has received & copy of the Environmental Assessment,
Contragtor’s omission of Enviconmental Assessment requirements shall not relieve Contractor's responsibility
for compliance, )

A4  Miscellaneons, Other rights and responsibilities of the Contractor are set forth throughout these contract
documents and are included under dther titles, articles, sections and headings for convenience. It is the
responaibility of the Contractor to familiarize iteelf with afl provisions of these contract documents in order to
understand fully the entirety of its tights and responsibilities hereunder,

w24 CONFIDENTIALITY

1 The Contractor shall treat al tnformation relating to the Project and sl information supplied to the Contractor by
CMS or the A/E as confidentin) and proprietary information of CMS and shall not permit its release to unasthorized
third pesties or make aiy public annowscement or publicity rleases or use save in any promotional or professionat
materials without CMS’s written authorization, The Contvactor shall also roquire subconiractors end materisl
suppliers to comply with this requirement. '

«2 Contractor will not use any information corcerning the Praject or any information developad or discovered.in
comnection with the performance of Contractor’s obligations under this Contract and orders under this contract to
competr, directly or indirectly, with CMS. Contractor will not undertake any action which would alloew Centractor
or & third party to place cablc, concurrently or subsequently, at the project location. - :

007245 INDEMNIFICATION |

1 Duty to Indemnify. The Contractor shali defend, indemnify, keep and save harmless the state of Tllingig, CMS,

" the A/E and their respactive board members, representatives, agants and employees in both individual and
official capacitiea against all suits, claims, demages, losses and expenses including attorney's foes caused by,
Browing out of or incidental to tiie performance of the work under the contract by the Contractor or its
subcontracions to the Tull sxtent as allowed by the laws of the State of linois and not beyond any extent which -
would render these provisions void o unenforceabic.  This obligation includes, byt s not limited to, the

_ protection of adjacent landowners (765 ILCS 140/] e, seq.). In the event of any such injury (including death),
toss, damege or claims tivecefore, the Contractor shall give prompt notice to CMS, .

2 Effect of Statutory Limitations, In the event of eny ofaim against the state of Iilinois, CMS or sgainst any of

their officials or employess in sither their pessonal or official capacities made by any direct or indirect

anployee or agent of the Contractor op of eny subcontractor, the Contractor's indemmifieation obligation shall

not be affected by any limitation on the emouns or type of damages, compensation or henefits payable to sai¢
employse o agent contained in any other type of employee benefit act,

3 Architect/Engincer's Liability. The Contractor shall not be fsble for the nogligent 86t o omiasions of the
Architect/Engineer or #s agents or ciployees, -

00 72 SOCONTRACTOR SUSPENSION
This scction: has been delcted.
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- 007260 D[S!’UTES i lageean

CMS Dsiermination, Except o8 prowded in this paragmph CMS will resolve disputes and its decision will
preva:l uni¢ss otherwise removed to a court of competent jurisdiction. .

Nota Cnnu for Delay. CMS decisions shall not be cause for delay of the work. The contractor shall continue
to perform the work, but such continuation shall not operate as & waiver of any of the Contractor’s rights.

Definiticns, _

Dispute: Any. contested claim or matter growing out of the project or CMS’s ‘pfOJect contracts regarding -
payment or tme for performance, but not including personal injury cases {including worker injurles), -
wohiole mndm!s, contractor-subcontiactor matters in the naturs of lien. actions, empleymem matters,
contract suspension or tm-mmntlm '

Parties: Parties to a disputc shall be deﬁned broedly to include anyone who may have  steke in the dispute
or whose participation is perceived as-essential to resolution, whether or not there is a direct contractual
relationship. Fartiea shall aleo include any other entity holding a contract with CMS whose paxformence of .
its contract relazas in any way to the dispute ar claim. ;

Subcontraciars and Sum:llen The Contractor shall require its wbconh'antan nnd supp]ien to agree o anrl be
bound by this provision.

007270 FEDERALLY ASSISTED PRDJECTS

.1 Federal Reporting Requirements, Contractor acknowlodges that a portion of the funds for the Project are

provided under the American Recovery end Reinvestment Act (ARRA), Public Law No. 111-5, as implemented
by 2 CF.R, Peri 176, SubputB (the“mm") As areciplent of Recovary Act funds, CMS Is required
10 report quarterly certain information, including reporting the estimaites of johs created or retsined by
Recovery funds. Contractor agrees to supply CMS with required information for both Contractor and all
subcontractoss, including, but not Jimited to, total hours worked full time eqm\rllency (FTE), titles of cach job
position, and a breakout of newly oreated job positions and rewained job positions, on or prior to deadlines set by
CMS. This reporting is necessary to support CMS' compliance with ARRA. job creation and retention
reporting. CMS currently anticipates that required infarmation will need to be submitted to CMS by Contractor
for each quarterly reporting period, on or before the following submission daies:

. Quarterly Reporting Cmtnm Submission
Periods Dates
1% Qtr. (Jan.1- Mar 31} Apr. 5
* Qtr. (Apr. 1~ Jun. 30) Jul. §
3% Otr. (Jul. 1- Sept. 30) Oct. 3
”Fgu (Oct, 1—Dec. 31) Jan. §
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If a specified Comtracter Subrrunsmn date fallson a waekmd or hollday, Conmctor shnll submii the requned
information to CMS prior 10 the weekend o holiday. Contractor shall submit the vequired information in
compliance with the Federa} docament styled M-09-21, Jmplementing Guidance for the Reporis on the Use of
Funds Pursuant to the American Recovery and Relnvesiment Act gf 2009, &3 amended

(htlp.liwww whitehouse.govisites/default/files/omb/assets/memorands_} fy20091m09 -21.pdf).

2 Complisace, Contractor agrees that Contractor shall comply with the requirements of the Ameﬁcan Recovery
" and Reinvestment Act §IGOS a8 implemmtedby2 C.F.R. Part 176, Subpart B unless BTOP waives the
application of this provision. (Limited waiver found 2t 74 Fed. Reg. 33,112} Any sublatting or subcontracting
by vandor subjects such subcontrectors to the same provisions, Contractor is hereby notified that it s reqmrd
- fo purchnseAmmoan-made equipment end pmducts with ﬁmdmg provided under this contract,

007278 LIQUIDATED DAMAGFS

.l If the-Contractor stall neglect, feil, or rafuse to compiete the Work by the Substantial Completion Date subject
10 any proper extension granted in writing by CMS, then the Contractor agrees to pay to CMS, of to causathe
Contractor’s surety to pay to CMS, the amounts specified on Attachment S, not as & penalty, but as Fquidsted
damages for the damages that would be suffered tyy CMS s & result of delay for cach end every calendar day
that the Contractor shall have falled to complets the Work by the Substantial Completion Date (“Liquidated
Damages™). The amoumts are fixed and agreed upon by and between the Coniractor and CMS beeause of the

* difficulty-of fixing and escertaining the actual damages CMS would in such.cvont sugtain, end the amount is
agreed to be the amount of damages that CMS would sustain, Thcammmtmsy be retained by CMS from other

- cutrent Project payments, current perlodic pay estimates or from retainage, but if the amount owing and/or
retained is insufficient to fully pay CMS said Liguidated Demages, the Contmetor agrecs m pay, or cause the

. Contractor's surety to pay, said insufficiency w CMS.

1 Nom-walver, The followmg acts endll not constitute & waiver of the Contractor's ohlilartlon to pay liquidated
damages:

A. awepnnuofmpaymtforanypmﬂmnfﬂ\ework. .
.B. wbuanmlmmplehmofapoﬂmoftheworkowmpuwybyCMS or
C. CMS's requiring or allowing the Comtractor to complete the wosk.

3 Addftions] Costs/Clalms of Oiker Parties. CMS's right to recover linuidated damages is in addition to and
not a substitute for any right, of recovery for additional costs incurred to complete the work, should the
Contractor fail to do so, Nor shall CMS's right to recover liquidsied damages be a substitation for or bar to
recovery of any additional compensation CMS may be obliged to pay the A/E or contsactors for other work on
the pro_;eet cauned by Contracior's delay or other failure to perform. .

A4 Otler Rights and Remedies, The rights and remedies of CMBS hersin provided are in addmon to any other
rights and remedies provided under the contrect or by operation of law,

001280 MISCELLANEOUS

1 Genersl. Al applicable federal and state iaws and the rules and regulations of all authorities having
Jumdlctmn over construction of the project shalt apply to the contract throughout and thoy will be deemed to be
‘meluded in the contract the same a3 though written therein in full.

2 Obligations Barvive. The obligations or dutics imposed upon the Contractor (including its subconuucturs.
supplies, sunﬁas, and insurers under the contract shall survive any termination or closeout of the contract.

3 Soccessom nd Assigns. CMS and the Contractor sach blnd iteelf, ils pnma-s, guccéssars and assigns and
" legal representatives to the other party hereto and the pariners, suocessors, assigny and fegal representatives of
such other party in respect to all covenants, agreements and cbligations containad in the contract documents,
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4 Independent Contractor, The Confractor is an independent contractor and in providing its services under this
-~ contract shall not represent to any third party that its authority is greater than that granted to it under the terms
of the contract, - ‘ _ :

5 Permits and Fees. The Contractor is ot responsible for any construction permits or inspection fees which
might b assessed upon the owner by siste or local govemment. When CMS authorizes or directs in writing the
acquisition of such permits or payment of such fecs, CMS will reimburse the Contractor for the amount paid for
mﬂ-ﬁe permit or fee (no mark up will be allowed). The order sum will be modificd accordingly by change

6 ~Taxss. Purchases of building materials for incorporation into the project are exempt from the Hlinois Retaller's

Occupation and Use Tax (seles tax). The contractor shall excluds such tanes in preparing their bid, The tax.

exempt number is E$980-0045-06. CMS will nofify Contractors of any change to this number. An
exemption may also apply in regard to certain Federal excise taxes on materials and equipment used in
connection with the project. . ’ -

+7 Royalties nnd Patents. The Contractor shall pay al} royalties and licensa fees, The approval of any method of
censtruction, invention, appliance, process, article, device, material or equipment of any kind by CMS or the
AJE will only be an approval of its adequacy for the work and.will not be an approval of the use thersof by the
Contractor in violation of any patent or other rights of zny third persen. The Contractor shall indemnify CMS
nd the A/E sgainst all suits end claims that may be based on dn infringement of & patent.

8  Owoenship of Drawings lnd Specifientions. Drawings and specifications within construction packages aﬁd
the entire construction package are the property-of CMS and may not be used an zny other work or project
whatsoover without the written cansent of CMS. . - T

007300 SUPPLEMENTARY CONDITIONS
- 007316 BONDS AND INSURANCE GENERAL REQUIREMENTS

.1 Bonds and Inserance Requirements. ‘The Contractor shell submit and keep in force binds and insurance »s.

specified herein. -

2 Cantractor’s Duty to Malntuin Bonds and Insurance. The Contractor shall have the duty to confirm that the

terms of all bonds and insurance comply with the teris set forth' herein. . No action or failure to act oit the part
of CMS shall consitute 8 waiver of any requirement. )

3 Failure to Maintalp. If CMS determines at any time that bonds ar insurance do not meet the requiremeats, this
shall constitute & material breach of the contract. CMS shall provide prompt notice to the Contractor and in its
sole discretion may take any one or more of the following measures fo protect itself and the public from the

cffect of the Contractor's breach, shoutd the Contractor fail to comrect the breach within § days of CMS’s notice. -

A. Order the Contractor to cease all operations af the site, except security and sefety services, until the proper

* bonds end insurance shall be procursd and made fully effective. The cost of axty such interruption of the

work, and any delays resulting there from, shall be barne by the Contractor and his surety, and may be paid

out of contract funds in the hands of the CMS which are due, or to become dus, to the Contractor, Damage

claims of subcontracior, material suppliers, ‘as well s the claims of the CMS as recognized in the sole
disoretion of the CMS, shall be includad in the costs contemplatod in this Article, '

_B. In the ovent. the Contrector's insurance shall niet comply with the coniract requirements, tapse or be

canceted for any reason during the course of the work, CMS may, in its sole’discretion, declare the '

Contractor to be in default and tender completion 1o the surety pursuant to the termination procedures set
forth herein, T ' -
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C." In the exerciss of any ofns Tights as declared in Paragraphs 00 73 16.3.A through 00 73 1638 mclusivc,' :
CMS daes not waive any of its other rights provided in the contract documents.

D. Should it become umry to make & claim on the Cuntm!or’s insurance policies and it is discovered that
the insnrance policies do not meet the CMS insurance requirements set forth in the contract documents, the
Contractor and surety shall be lighle for all claims to the exient they would have hieen covered by the
iﬂmrmee policies had they been in compliance with CMS requisements.

o073 17 BONDS, GENERAL
| quulmnem: The Contractor shall furnish a performance biond which includes the costs of labor and material _
covering the faithful performance of the contract end the payment of el obligations arising thereunder, The
bond shall be in the fill amount of the wntracton forms m:wided by CMSamlexecuwd by a surety aoceptable
to CMS.
2 Sole Discretion. CMS shall exercise sole d1m1m to determine acneptahility 'of_bmids.

3 Acceptability. Bonds that meet the requmems of Paragraph 00 73 I7.1 shall be aoceptable to CMS when
" issued by & surety that meets afl of‘ the following standards:

A, Hasa current Best's rating of any level of “B" or better; and a ourrént Best's financial class of “V*, or
higher.

B. Is duly licenssd in the stats of Tllinois by the Department of Insurance and does not have an Lmncoeptnble
record of improper conduet or financial pmblems with the lllinms Depariment of Insurance.

C. "Does not have 2 history of unacceptable performancc related to CMS claimsz,
D. Is hsted in current U.S, Treasury Circular 570 when prq;ect funding includes federal fumds,
E. Neither the firm nor any of its officers or owners shail have been convicted of a felony, uniess more than -
one year has passed since the completion of the felony sentence, and further, the firm is not disqualified
. from bidding on public works projects by reason of any consent decron or-ofder imposing sanctions upon -
the company arising out of a clvil or criminal action brought againat the fitm or any of its officers or
4 Discretion to Adjust Criteria,

A. Acceptability ariteria. set out above shall consfitite minimum requirements unless waived by CMS prior to
order execution in extraordinary cases that lneludz, but are not jimited io, the following:

" 1) A bond that mests the requirements is not avaliable due to market changes or the nature of the project.
2) Charecteristics of the construction project justify Jess stringent tequlremems

3) An avallab!e bond, although not in technicsl compliance with the requirements, is determined to be as
reliable as a bond in technicel complisnce.

4) Substitution of & non-diminishing imevocable bank Tetter of credit on contracts .lesé than $100,000 s
authorized by the Public: Construction Band Act (30 ILCS 550/1). .

'~ B. CMS may set more stringent criteria far bonds when determined to be justified by the neture of the -
construction project.
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.5 Unnmnt-ble Performapce of a Surety, Unacéeptable performanoe ofa suraty, relaied to CMS claims, may
consm of one or more of the following:

A

B.

o

= oM

—t
<

Failure to abide by the'terms of lhc bond.

Failure to respond to CMS's eermination notice within ten working days of receipt. A telephone calf or
letter from the surety acknowledging receipt shall be sufficient.

Failure o begin completion work at the construction preject site within fifteen calendar days of the

© execution of the takeover sgreement. If material factors beyond the conivol of the surety delay

commencement, the surely’s demonatration of good faith cfforts to begin work es goon as possible shall be
satisfactory.

Failure to respond to CMS nomnimiéa_tions within a réu‘qnablc time.

' Failure to peyform in accordance with the terms of the rakeover Wmt including provisions contained -

herein,

' Enjlure to pay supplicrs, subcortractors, and claims on étimely basis.

Failure to properly utilize CMS procedures and fortns as ruqniied.
Failure to work cooperatively and in good faith with CMS.

Failure to provide a copy of its band in a tlmely fashion to 2 mbcmnantor or rnmrlal supp}ler upm
Tequest, . .

€ Takeover ar Completing Contractoy. CMS shall require bonds 'as may be appropriate,

7 Sigmstures. HBonds shall contain original signatures in inkoflhc Contractor, @n ofﬁeet of the surety including 2
notary statement amhmummgslgrmure and appropriate power of attorney of the surety.

B Righntol!onds Nnnghtofamonsshali goerue ot ﬂ:cpe‘formanccbmdstour for the uscofanypefsonor
corporation othu'thantheCMS

007318 INSURANCE, GENERAL

1 SoleDincretion. CMS shall exercise sole discretion to determins acceptability of maurance.

2 Aecepublﬂty of Insurance Compsales. in addmon to other requirements stated herein, insurance it
aoceptable when issusd by an insurance company that meets all of the following standards:

A

B.

Has a current Best's ratmg of any fevel of “B" or better; and has a cument Best’s financial ¢lass of “V" or

-higher.

Is duly Ticensed in the state of Dlinois by the Hitnois Departtaent of Insurance, and does not have an
unaccepteble record of improper conduct or financial probiems with the Hiinols Department of Insurance.

Docs not have 8 history of unacceptable performance relsted to CMS claims.

. Is covered by the Insurance Guaranty Fund.

Neither the firm nor any of its officers.or ownets shall have beon convicted of a fefony unless more then
onc year has passed since the completion of the felony sentence. The firm is not disqualified from bidding
on public worke projects by reason of any consent dacree or order imposing sanctions upon the cotrpany
ariging out of a civil or criminal action brought agdinet the firm or any of its officers or owners.
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3 Cut-throudi Endorsements, Policies with a 100% cut-through endorssment giving all claimants a divect nght
ofmwery againet & reingurer that meets the eriteria of Paragraph 00 73 18.7 when thepnmary inswrer fails or
is unable 1o pay for any reason, shall be scceptable provided thata proper endarsement and reinsurance treaty is

submnted

- 4 Discretion 1o Adjust Criteria.

A. Acceptability criteria set out in Paragraph 00 73 18.2 shall constitte minimum requirements unless waived
pnor to quotmg by CMS in extmordinuy cascs that' mclu:le, but are not limited to the following: .

1) Insumloe that mests the requirements is not nvailable dueto mrket changes or the nature of the project.

2) Charasteristics of the oo:mmm project justify less stringent reqmremts.

3) Available i msm'mee. alﬂm\m not in technical compliance with the requirements, is determined tobeas
reliable as insurance i in technical compliance. . .

4) Substitution of & non dirinishing imevocale bank letter of credit, on cortacts ks then $100,000, 88
authorized by the Public Construction Bond Act (30 TLCS 550/1).

5) Insurance policies not covered by the Illinoig Insurance Guaranty Fund (215 ILCS 5/532 et seq.) shail
not be acceptable unless CMS agrees that the Contractor has satisfactorily demonstrated extraordinary
circumnstences justifying an exception, Examples of such policies are! Risk Retention Groups and the
Tlinois Insurance Emhange ‘The following shall not constituic extraordinary circumstances justifying
an exception:

a.

b,

The Contractor siready has 2 policy in effect that does not mest the mquiriamma

The Contractor's | insurance agent dncs not represent companies that offer msurance meeting the
requirements.

Insurance meeting the requirements is more expensive then insurance which does not.

. The Contractor's work performsnoe or financial condition precludes it from obtammg msurancc

which meets the requirements.

. B. CMS§ may sel more stringent criteria for insurance ‘when determined to be justified by the nature of the
congtruciion project

C. CMS mayrequirex‘vmp up insyrance wher: required by the nature of the project.

S Usseceptable Performance of an Inmrance Company. Unacceptable performence of an insusance company
related to CMS claims may ccmsist of one ot more of the following'

A. Fallure to abide by the requirements of the applicable Slmdard Docuaments for Construction

m WMo N w
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Faﬂurc to mpond to CMS eom'mumcations within a reasonable time.
Failure to acknowledge reccipt of a claim within thirty calendar days.
Failure to investigate and iﬁpond to altlclaim within sixty caleniar days;
Feilure to pay meritorious cln{rns on 2 timely basis, |

Fhilure to properly utilize CMS procedures and forms as may be required.
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‘VG. Fiiluretowork.cmaﬁ“ly mdinBOOdfaith'wi.th .

H. Failure o provids CMS with requested docrmentation within a reasoneble time, including but not limited
' te, insurance policies, inspection reporsts, certificates, biridars, and general comespondence. :

"6 Evldanceuf Insurance,

A.  Each Contractor shall file with CMS evidence of complete coverage of all insuranice required by Paragreph
0073187 and Atticte 0073 19 herein, bearing the original signatre of the insurance company's
authorized agent. Accepiable evidence of insurance is: ’ -

1) A binder or certificate of insurance accompanied by endorsaments as set out below. in -Paragraph
0073 186, : .

2) The complete insurance policy, including all required endorsements.

B. Endorgements shall be required on each certificate o policy which molude sach of the following
statemnents: _ '
1) “The coverage and limits conform to the minimums yequired by Parsgraph 0073 18.7 and Anicle
0073 19 of CMS's Standard Documents for Construction.” Any exception or deviation shall be
brought te the attention of CMS for a ruling on acceptability. . :

2) CMS project number and CMS contract number of the project covered by the poticy.
3} The company agroes to timely provide corﬁplete coples of pélicies wpon request by CMS,

4) The policy will not b canceled, changed or altered until e least ten calendar days prior written notice
has been given to the Contracior and CMS, unless the samte is stated in 2 policy provision. .

5) CMS s included gs additional named insured for accumences arising in whole or in part out of the work
and operations performed. This endorsement does not apply to Workmen's Compensation Insurance
policies, | :

6) All assigned contractors are included as additional numed instreds.  This endorsement applies only to
builders risk Insarance. ’ '

C. An Authorization to Proceed will not be issued to the Contracter until acceptable evidence of coverage is
© . en file with CMS, The Contractor shall at'its own expense and delay, cease operations if the insurance
* required is termingted or reduced below the required amounts of coverage. CMS may stop payment to the
Contractor if the insursnce roguired is terminated or reduced below the required amomts of coverage. In
no vent shall any failure of CMS to receive polisics or certificates or to demand receipt be construed as s
" waiver of the Cantrector's obligation to obtain and keep in force the required insurance and to provids the
" required evidence of insurance. : . . S

1} Reconstruction. ‘The prompt repair or recanstruction of the work as 8 result of an insured loss or
damage shall be the Contractor's responsibilisy and shati be sccomplished at ne additional cost to CMS
or Architect/Enginece. The Contractor shell furish-proper assistance in the adjustiment and settlement
of all losses, Loss will be adjustable with and payable to the party purchasiug the builder’s risk
ingurance, who shall be responsible for apportioning the loss proceeds to each and every enfity
involved in the loss to the extent of its interest, -

2} Insurance shall remain in effect until finel acceptance and at all times thereafter when the Contractor
‘may be comecting, removing or replacing defestive wark or as otherwise adjusted by the CMS
depending upon the ciroumstznces of such correction, removal or réplacement, )
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7 Required Minjmuis Insurance Coverages
A. Comprehensive Automobile Linbikity:
1} The policy shall cover owned, non-owned, and hired vehicles.
2} $1,000,000 Bodily Injury & Proporty Damage Liability Limit Each Occurrenios.
B. Worker's Con: '

1) Stamntory Requirement, Worker's compensation shall be provided in accordance with the provisicns
 of the Tllinols Worker's Compensation Act, as amended, Notwithatanding the rating and financial size
categories siated in this Atticle, coverage may be provided by a group geli-insurey authorized in
Section 4{a) of the Act and approved pursuant to the rules of the Hlinois Department of Insurance, The
Contractor shall submit an insurenco cettificate, per 00 73 1.6 above, indicating coverage for statutory

. linits,

" ) The Contractor may use & Selfnsured Plan for Workers Compensation Insurance if the plan is
approved by the State of Tlinois, For approval, the Contractor shall abtein a certificate from the
Illinois Tndusrrial Commission, Office of Self-Insurance Administration, Springfield office.

3} Employers Linbility -

a Eschsccident - 9500,000
b. Disease-policy limit  $500,000
c. Disease-ench employee  $500,000

4) The worker's compensation insurance carrier, or eelf insurance service agency, where sﬁplicnhl:, whall
centify that to the best of its knowledge, the Cantractor has properly reported wage and workforce data
and made premiut payments in complishoe with Hlinois rates and worker clagsifications. :

C. Commerclal General Liabflity, Include coverage for promises and operstions, broad form property
darnage, products completed operntions, independent conwractor's persenal injury liability and contractual
obligations. Coverage shall aot be excluded because of the Contractor's negligonce. Where the hazand
exists, the Contractor shall purchase end maintain insurance to protect against cleims due to explosion, -
collapse or underground damage. : . .

1) The generi sggregatolimit shall be endorsed on a per project basis.

$1,000,600 Bodily Injury Per Person

$1,000,000 Bodily Injury Aggregate Limit,

$- 500,000 Property Damage per Occurrence.

$1,000,000 Property Damage Aggregate Limit.,

$1,000,000 Combined Single Limit Coverage for bodily injury and peoperty damage per
octurrence and in the same aggregate limit will be accepted in lieu of the separate limits specified
above, o

roOoTe

D. Umsbretla or Excess of Loss Covernge. If the litits specified in Parageaph 00 73 18.7A, 00 73 18.7B, and
- 00 73 18.7C are not met, an Umbrella or Excess Liability policy of not less than $1,000,000 for eny ane
oecutrence and subjest to the same aggregate over the Comprehensive Automabile Liability, Employers

. Liability and Commercial/Comprehensive Generat Liability coverages, is aceeptabie. .

. 907319 BUILDER'S RISK INSURANCE

1 Contractor. Builders Risk Insurance shall be purchasod snd maintained by the Contractor.
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4

‘A, The policy shall be a Completed Valuc All Rmk Bmlder‘s Risk. The puhey shail be written it an amount

equal to 100% of the totsl of the order or 100% of the tota! sum of all contracts if them are assigned

. coniracts.

. Coverage shall inchude the following work and property:

1) The installed work of afl contractors until substantial campletion of ths entire project.

2) Building materials and suppiies, equipment, machinery and fixtures ifitended to become & permanent
part of the project. Cowverage shall include on the premises, at emporary sturaga locations and in
iransit, Far additional mformation regarding stored matectals, see herein.

3) Consiruction forms, scaffolding and temporary struciures on the premiacs,

4) Drawings and specifications used to document as-constructed condltions.

5) Debris removal resulting from a covered peril, ’

&) Fire or collupse resulting from sxcluded perils.

. Coverage may only exclude the following property:

1} tools, equipment and other pursminl property of the contractors end their employees,
2) vehicles of any kind;

.3} lawns, trees, shrubs or plants; and,

4) the vatuc of existing buildings ptior to enovation under t}us contract.

. Perils oxciuded may only inolade:

1) earth movement, including carthquake, tandsfide or mud shde, :

2} flood, sewer backup, and seepage;

3) dishonest acts of the insured or its employees;

4} wick or fraud; _

5). mysterious disappearance;

6) inventory shortage; . )

7) cotrosion, rust, rot, mold, wear and tear, except resulting unexchuded loss;
8) changes or axtremes of temperature and humidity;

9) settling, cracking, shrinking, expending of walls, ee:lmgs, floore, foundations, etc.;
10)operation of buitding ordinances or Iaws,

11)loss of yss or occupancy;

12)design error, excopt resulting dmur.

13)wir, rebellion, insurrection, radioactive contamination, and.

I4)polluuon clézn up, unless the releass results from a oomd peril.

Additional Insured. CMS and all assamcd contractors shell, by cndnrsmcnt, be muluded as addittonal named
insureds.

Deductible, A deductible cluuse of maximum of $5,000 per foss shall be mc!uded
A, CMS wnll assume responsibility for the daductible amount for installed work mtess mponsihxllty forthe -

loss can be ativitwted to a negligent act by a single contrastor.

- B. Each contractor shnl! assume responsibility for the deductible amount for losses under .1B.2) and IBB),

above,

Ms R!ghts CMS reaerves the right to take over the pallﬁy or extend coverage aﬂ;e: default, cmeel!anm of
termmahon of coverage fnr any reason,

Beneficial Odcupancy. Ths policy by its, terms or endorsement shall specificaily pemut and allow for
beneficial or partial eccupancy prior to substantial completton of the project by CMS.
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& Waiver ofmmgu.. CMS, the Architect/Engincer and each Contractor waive all rights each againat the others
‘ i ' other peril to the extent any loss or claim is covered by Builders Risk
; . Ipswence or any other valid insurance applicable to the projest except guch rights as they may have to the

* proceeds of such ingurance held by any of the msured as a result of loss. - Each insured Contractor shall require

007320 RESPONSE ACTION CONTRACTOR INDEMNIFICATION ACT
‘Fhis section has boen deleted.
007340 LICENSING

* 1 Geseral. Each Contractor shall bs responsible for compliance with all applicable contrector and trades person
: licenging with the appropriste State agency. This includes, bot isnot limited to:

Roofing - IL Dept. of Professional Regulation
Plumbing - IL Dept. of Public Healih
Asbestos Abatemenit - IL Dept. of Public Health
Lead Abatement - IL Dept, of Public Health;
Well drilling - IL Dept. of Public Health
Underground Storage Tavks - Office of the State Fire Mrshal
Private Sewage Disposal Contractor's License - 1L Dept. of Public Healih
Structural Pest Contro] Operators - 1L Dept. of Public Health
Fire Equipment Distsibutor License - Office of the State Fire Marsha!
1linois Explosives Act - IL Dept, of Natural Rescurces -
. Alarms ~ Dept, of Professional Regulations '
Elevetor Mechanic - State Fire Marshal
. Fire Sprinkler Contractor - State Fire Marshal

grp-oroommoOEs.

“TherContuactor shall submit oopies of all lioenazs applicable tits work to the Architect/Enginear (A'E).
007342 LABORLEGISLATION '

J ’ General, All Contractors shall familiarize themselves with the acts referenced in this paragraph and shall make
] an investigation of laber conditions and all negotiated labor agreements which may exigt ar are contemplated =t
-~ - the time of bidding. Nothing in the acts ghalt be construed to prohibit the payment of mone than the prevailing
. wage scale, - . : .

2 Stataiory Requirements, In the employment and use of labor, the Contractor shali conform to s} Hiinoig
- statutory req_niremmts regarding labor ineluding but not limited to the following Acts:

A. Equal Employment Opportunity. Applicable Laws: State of Ttinois policy and law, set out in the Hiinols
Constitution, Article |, Scction 17, requires that cmployment opportumities be free from discrimination.
The cqual employment clause contained in 778 ILCS 5/2:105 et seq. is incorporated into the contract and is
intended 1o insure compliance with the applicable laws and with the Tilinois Department of Human Rights
Rules and Regnalations for Public Contracts. The Contractor ghall conform to all provisicns of the Equal
Employment Opportunity Clause (44 limois Administrative Code, Ch. X, Sec. 750, Appendix A), and
ghall include gald clause, verbatim or by reference, in each of its subcontracts under which any portion of
the contract obligaticns will be underiaken or assumed, so that the provigions of the cleuse will be binding
upon il such subcontractors. : o

B. Vcierans Prefgmog Act, (330 ILCS 55).

C. The Service Men's Employtment Tenire Act, (330 ILCS 60).

D. Child Labor Law, (820 ILCS 205).




'E. Unified Code of Cormections, (730 ILCS 5/3-12-1 et seq.) Unautharized cmployment o comvictlebor.

" F. Employment of Dlincis Workers on Public Wurks Act, (30 ILCS 570} requiring employment of Ulincis

workers on public works projects,
G. The Warker's Compensation Act, (ﬂzo 1LCS 303).
H. DrugFroe wa;kpxpce Ast, (30 ILCS 580).
L The l-lu;nan Rights Act, (775 I1.CS 5/1-101),
1. The Public Employment Discrintination Act, (775 ILCS 10).

) Federal-funded Projem. Federat participation is included on the project. Complianca with Federal Equal

Employmmt requirements does not relieve the Ccmtra:tor ofits duty to comply with linois Equal Employment

_ roquirements.

Certified hyrol'l. State (aw 820 TLCS 1305 requircs all contractors and sub—onnu'mors workmg on state
construction projects to submit certified payroll recards to CMS. Contractors must submit these records once a
month. The payroll records must include all warkers employed by contractors on the project.

Strike or Steppage of Work. In the event of astrike or stoppage of Work resulting from 2 di ispute mwlvmg o ..

affecting the Iabor employad by the Contractor or any of its subcontractors, CMS may, af its option and without

demand, terminate this contract for defult unleas the Conirastor shall remedy the strike or work stoppage or

other disruption within three {3) business days afier the disputa arises. .

007343 PREV A_.ILING WAGES AND DAWS-BACON ACT

d

Prevalling Wage Act. The act regulates wages of iaborers, :ﬁeehanws. au& other workers employed in any
public works by the siete, county, city, or any public body or any political subdivision or by anyone under

. contract for public works (820 ILCS 130) and provides in part that the Contractor, subcantractors, ctc., shall pay

10 alt laborees, workers, and mechenics performing work under the contract, not less than the prevailing rels of
wages as determined by the lifinois Department of Labor. The Contractor shall plommontly post the current

achedule of prevailing wages at the project site, and shalt notify immediatsly in wntmg all of its subcontractors,

etc., of all changenmme&heduleofl’rwmlm,gWagu.
Wage Incresses. Any increasss in costs to the Contractor due & changes in the prevailing rate of wages or
labor Jaw chJﬁngtheuum ofmyeommotshal! be at the expense of the Contractar and not at the expense of

Change Orders, Change orders shall be computed using the actual wage rates applicable at the time. the
change order work is scheduled to be performed.

Rates Published. Vendors are responsible for monttoring revisions by the Illinois Department of Labor
M@M

_ (IDOL} internet Site

Davis-Bacon Act. If part of a federally funded project, Contrector agress thet, to the extent applicable,

. Contswotor shall pay all laborers and mechanics employed by Contracior on the project not less than the

prevailing wage determined under the *Davis-Bacon Act™ (40 U.S.C. 276e-u5) for similar work in the civil
subdivigion for which the laborers and mechanics perﬂmn the work. In addiiion, to the extent apphcahle,

Contractor shall pay al! {aborers and mechanics overfime compensation in eecordance with the provisions of the -

“Contract Work Hours and Safety Standards Act” {40 U.S.C. 327.33). In addition, the U.S. DOL Davis-Bacen
poster (WH-132]) must b= prominently posted at the site of the work. Refer to:
www.dol gowwhdregs/complignce/asiers/fedpric.ndf. Contractor also agrees to comply with all regulations
issed pursuant to the above referonced Acts. Contrector agress to require each Subconteactor to comply with
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the above Acts and” rqulmms jssucd pursuam to the ahove referenced Acts to the extent such Acts are
applicable, Owner shall have the right to audit this information as get out in Section 0D 73 45.2.

067345 RECORDS

.l ReemischagundEw The Contractor and’ subcontractors shllllceepcrcauwtobekeptm
) accurate recond of names, occupations and actual wages paid to each Isborer, worker and mechanic employed
by it in connection with the contract. The record shall be open at all reasonable howrs for mepsction by-any
_Teprasentative of CM$ or the Niinols Department of Labor and must be preserved for five years following

. completion of the contract.

2 Audit. Owner shall have access to the work and the right to audit af any dme all nftheCmrlractorsﬂles,
correspondence, instructions, drawings, calcutations, contracts, receipts, momorands, daily journals, computer
records, payroll information, bid documenta, books, recotds, correspondenics, peyment records, vouchers and
other materials (collectively, the “Reconds™) relating to the Work, and the Contractor and afl subcontractors
shall prescrve all such Records for a period of ten (10) years after the Final Payment. CMS audit rights shall be
epplicable to ail subcontractors. Contractor shall be responsible for insuring that subcontractors maintain such
Records and allow such acoess. The Contractor hereby grants to CMS the autherity to enter its premises for the
purpose of such inspection and audit,

007373 STATUTORY REQUIREMENTS

-1 General. Each Contractor shall comply with all laws, rules end regutations end codes epplicable to installation
of the work. The Contractor is niot responsible for the design of the work acconding to laws, riilos, regulations
and codes. Exeept where expresaly requived by applicable laws and rcgulations, neither CMS nor the A/E ghall
be: responsible for monitoring the Contractor’s comptlance with any jaws or regulations. When the Contractor
observes conflicting regulatoty requirements, it shall notify the. A/E in writing immediately. Tf the Contractor
pecforms any work knowing or having reason to know that the installation of the work is contrary to such Jaws,
rules and tegulations and fhils to provide such notice, the Contractor shall pay all costs arising therefrom. The
following are statutory requirements that may impact the project. The list is not exclusive. The Contractor ehall
comply with all state and federal requirements goveming its wark on the pro,wct and its contract.” This Article
listssomeofﬂmsereqmremmsihalm mnquctesmte projects.

2 _Steell’rodnml’rocnrnnentkct._

A. The Steel Products Procuzement Act, 30 ILCS 565, requires that all contracts for the construction,
-Feconsirugtion or improvement of public works contain s provizion that steel products used or supplied by
the contrect or a subcontract thereto, shall be manufactured or produced in the United States. Steal
products means “products rolled, farmed, shaped, drawn;, extruded, forged, cest, fabricated or otherwise
similarly processad or processed by & combination of two or more such opesations, from steel made in the
Umwd States by open hearth, besic oxygen ar alecmc fnmwes .

B. The exceptions to the Act are:
1y where the expenditure is less than $506;

2) where the Executive Director of CMS cettifies in writing that:
L the :pu:tﬁed product cannot be manufactured or proditced in sufficient quantity to meet

1

the project nocds:

2, the specified product cannet be manufactured or produced in necessary Hme to mset the
project nesds; or -

3. obtaining the pmduct would increase the cost of the contract by more than 10%;

C. The Act provides that CMS may not authorize payment to any Conﬁ'actor in violation of the Act,
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009100 ADDENDA - S

This sectmn i not applicable and has beon deleted.

011800 WORKING CONDITIONS
01 1510 CONTRACTOR'S USE OF PREMISES

1

2

£

i

’Ihe Conteactor shall confine ite operations at site to arcas pmmlted by iaw, permits, and contrast. Oonn'acmr
shall obinin end obsarve afl site regulations.

The Contractor and ite employees ehall keep all mattmded vehicles' and equipment lucked at afl fimes and

" parked onily in approved aréas.

The Contractor shall assume recponmbll-ty for pmtectmn and safekeeping of its material, equipment, tools, ete.,
siored ofs the premises. Contractor ehall obtain and pay for use of any sdditional storage or work arca needed for
its operations. Contractor shall move all stored material, aquipment, toois, ete., which interfere with the work,

Contractors and A/E may not intefere with lawfully conducted inspections or gite visits by properiy identifisd
representatives of regulatory agetnctas or collective bargaining units.

All mntraetors. employces, tradea persons and visitors shall aomply with personal protectmn regulations,
including havd hats '

Al vmlmmhmlﬂouswmmasbutosabﬂammtpmjmmust ptowdeproofofOSHAreswramrﬁt-
testing, medical examination, and proof of proper certification to enter contaminated areas. Disposeble clothing
will be provided and disposed of by the abstement contraztor.

At occupled residential facilities, the Contractor shall provide and maintain appropnam fences, barricades,
anfgor security locking to hmlt resident access to sxcavatmns, cmstruction areas, construction storage and field
oftoes, .

012000 PRICE AND PAYMENT PROCEDURES

012400 VALUE MANAGEMENT

'.m.::i aw

. This section isnot applicable and has been deleted.

" 012500 SUBSTITUTION PROCEDURES

Subﬂﬂhﬁo‘n by Change Order.” Afier notice of order selection, substmmms shall not be accepted if
" acceptance would require & change order increasing the amount of the order, end may enly be approved by

. written change order under one of the following conditions:

A Subcnnmons_are required for compliance with final mte:pretatmns of code reqwmmems Or INSWrance -
regulations.

Unavailabitity of specified produets, through no fault of cantractor,

-Subsequent information discloses mablllty of & specified product to perform properly orte fitin dwgna.ted

Mufactm‘erlfabnoator sefusal to certify or guarantee performance of a specified product a5 specified.
When a substitution would be whmtlally in CMS's best interests (e.g. better quality, shorter delwary
time, lower cost, etc.).
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2 Submiml quuiremam Rzgardlcss of the resson for the substitution request, the Contractor shall submit
complete date demonstrating compliance of the proposed substitution with contract docutrents: :

An itemized comparigon of proposed substitution with product or method spemﬁed.

Data relating lo changes in construction schedule, cocrdination, and other affected coniracts.

Ancume cost date on proposed substitution in comperison with product or method specified.
Accepted subssitutions will be s0 smwd in the contract.

pn??

.3 -Represeatatiotis, In mulung & request for substitution, Contractor repregmts that;

The proposed product is equnl or superior to that specified,
Tt will provide an equal or superior gaarantes for the substilution as was specified.

It will coordinate mﬂatmn of aceepted substitutions into work, making s!l changes for work tobe.
compiete,

1t will pay all additionsi costs and expenses for CMS, A/E, and ather contractors affected.

Cost savmgt (difference betweeti price of product used in bid and substitution) will he passed on to CMS

Nwy

+

mo

A Restrictions, Substitutions will not be considered by shop drawing, mformal request or when acceptance will
roquire substantial revision of contract dociments,

012600 CONTRACT MODIFICATION PROCEDURES
«1 Right to Make Changes.

A. CMS-may et any time, witlwutoﬂoefo the sureties, order ehanm in the conteact time or in the contract
- work, Requests for change may be initiated by CMS or the Contractor. Upon request from CMS, the A/E
will jssue a request for proposal and change order (RFF/O0).

B. Al change orders must be determined by CMS to be genmane to the original cantract,

2 Changes in Contract Sum. The Contractor shall prepare a price proposal for the apecified f.hanges in the work
upon receipt of a request for proposal and change order.

A Acupwd unit pnees shall be used es the basis for adjusnuenm in the order sum whm a proposed change..
affects work tovered by contract unit prices. .

‘B. The Contractor shall prepareadetaitedpmpoaal forthechmged work for work not covered by sontract
unit prices. The propoaal shall itemize the chenges to the work and show the direct cost of all labor,
- rasierial, end equipment for each itean with appropriate documentation of the costs. Costs such as genezal
supervision, liabiiity insurance, etc., are considered overhead, Subcontractors shall prepare similar
proposals for Inclusion in the Contractor's proposal. .

1) Contractors and subcontractors may add 18% for overhead and profit only 1o the direct cosis of the
waork performeod by their firm. A sinimum fee for overhead and profit of $100 is allowed on work :
performed by their firm,

) TheConmemrmdmmemmay add a minimum fee of $30 or 6% of the total cost of lower tier
subcontractor work to the cost of the change order for thefr adminigrative costs.

3) UseCDB's change order forms, available from the Heference Library on the CDB website,
3 CMS May Not Proceed. CMSmthVeright'mthmnedwim 2 proposed change.
4 Review and Acceptance. The Contracter's proposal including all subeontractors' MI will.bu reviewed by

the A/E and CMS8. CMS may issue a change order to incorporate the wark into the comiract upon their
determination that the price is fair and teasonable. CMS reserves the right not to proceed with a proposed

v
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change, Fully ‘executed change orders will aperate to preclude any further claims for compensstion or time
extenision. - ) )
Commencensent of Changed Work. The Contractor chall not proceed with any changed work until an
executed written' change order or proceed ovder gigned by the CMS Dircctor. However, the Contractor must
proceed with the changed work upon the receipt of such a document in accordance with-Ssetion 00 72 6Q.2.

‘Time Extenslons, The Contractor may request a time extension if a change order or the aggrepate of the change
orders impact the critical items on fhe current construction schedule. Time extension will be granted in &
reasonable time and in sccordance with the Articls 00 72 10 If no time extension is requested, it will be

- doemed that the Contractor ecknowledges that it can perform the changed work within the existing schedule.

012900 PAYMENT PROCEDURES
012973 SCHEDULE OF VALUES

1

Contractor’s Schedule of Values (CSV). The Contractor shall submit a schedule of values for approval by the
A/E mnd CMS, This schedule of values is an itemized breakdawn of the cost of the contractor's work. The
schedule of valucs shall be submitted 10 the A/E fourteen calendar days prior to first application for payment,
The Contractor shall: - e

A. Ttemize ovethead and profit, bonds, insurance, general requimﬁmts, mobilization.

. B, ltemize by separate tine itemn, the cost for wark specified in sach ssction of the quote piackage. Identify the

- work of Contractor's own: labor forces, subeontractors and major suppliers of producss or equipment. List -
quantities of materials specified under unif prices. :

C. Break down installed costs into delivered cost of the product with spplicable taxes paid and labor coste,

2

excluding overhead and profit.
D. The sum of all items listed in the scheduls should equal the order amnount.
E. Htemize by name end amount all subcontractors and suppliers whose subcontracts will excend $1000, uniess

otherwisc approved by the A/E and CMS and breakdown largs amounts into increments thes can be
measurad between pay periods. ’ . ‘

F. Identify work performed by MBE/FBE subconiractors and sipplisrs,

G. Reviseto indicats any changes in the order amount of subcontracioss of suppliers not for change orders.

Listing Stored Material. Any fiture payment for materials stored on-site or off-ite will be limited-to thoss
materials Jisted in the schedule of vatues. : E .

012976 PROGRESS PAYMENT PROCEDURES

’1

 Progress Payments, CMS may make periodic payments for portions of the work a8 determined by CMS in

comaultation with the Architect/Engineer. Applications for progress payments shall inclade: -

A. Invoios-Voucher S
B. Contmctor's Affidavit and Sworn Staterent (CASS Form - an affidavit itemizing the portions of the work
performed) - ' o ' _‘

'C. Waiver(s) of Lien, on CDB forms

1) Subcontractor and/or Supplier
Z) Prime Contractor .
D. Warranties and Guarantees (if applicable)
E.  Stored Material Log (SML Form) (if applicabic): (Sec also 01 20 7%.3)
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1) Contractcrr evidericeof title to such materials and equipment; - ' T
2) Certificate of insurance showing CMS az an additional insured and. shawmg the amount of the -
imsurance coverage for the stored materials for materials stored off-slta.

2 Subject to the provisions nfthe Contract Docmnmls, the amount of each progress payment shall be computad
as follows:

A. With respect 1o unit price work, take the number of units properly performed dufing the month timés the
unit cost of each item, less retainage of ten percent (10%%) and subtract emeunts, if any, for which CMS has
withield funds pursuant to its rights under any portion of the Contract Documents.

B. With respect to non-unit price work, take that portion of the Onder Surn properly aliocable to completed
‘ non-unit cost Work as determined by multiplying the percentage completion of cach partion of the Ron-unit
coat Work by the share of the totel Order Sum aflocated to that portion of the non-unis cost Work in the
Schedule of Values, lesa retainage of ten percent (10%) and subtract the aggregate of previous payments
- made by CMS and subtract amounts, if any, for which CMS has withheld funds pursusnt to its rights under
. any.portion of the Contract Documents.

C. The Contractor’s Costs shall be segregated and demled in a manner sstisfactory to CMS, with sufficient’
supporting documentation for CMS$ to ovaluate the charges. The invoice shall indicate the percentage of
oompletiou of each portion of the Work, ang the total Wark, a8 of the end of the period covered by the
invoice. The Schedute of Values shull be used as one basis for reviewing the invoice, Inadequetely
supporled charges are subject to disallowance; however, CMS will make payments of the balance of the
invoice when szch amounts are approved. The invoice may inglude the cost of Contractor provided
Materials nut incorporated in the Work, but delivered and suitably stored &t the Project location or at some
other location if approved by CMS.

-3 Stored Msterial, CMS may make progress payments for materials and equipment not incorporated in the work
that are listed on the Contractors Schedule of Values (CSV). Payment will anly be pﬂmmed when requesied
: andappmvedm writing, Secalso 0129 76.1.E). )

A. The materials and equipment shall be delivered to and swtnblyslored #t the gite or some other location
approved in writing by CMS.

B. The Contractor shall convey and submit tifle to such materials and equiptment to CMS within seven
calendar duys after receipt of payment for the material end equipment. This t:tle shall include an
itemization of all parts, ctmpononts, etc. and the quantity of cach.

C. %emandcumdy of such materials and equipmentand el costs incurred for movement andstorage
shell be the responsibility of fhe Contractos,

D. The Contractor shall sultubly insute the materials and equipment. The Contractor shall submit a cemt' cate
of insurance shewing CMS as an additional insured and showing the amount of the insurance coverage,

_E. Payment shall be restricted to the coat of the material to the installing contractor as suppertod by inveioes
from the manufacturer and/or equipment suppiier by executing the SML,

F. Upcn demand by CMS, the Canteactor shall de!wer paid for stured materials ar equipment to fhe site and to
CM5’s posseasion, at the Oomractor‘s expense.

- G. Ifthe paid for materials or equipment is in the possession of & subcontractor or supplier who is s fabricator
that has added vilue to the materials or equipment, and the Contracter has not paid the fabricator for the
added value, CM5 may issuc a joint check to the Contractor and fabricator for the added value, and the
fabricator or Contractor shall then be required to defiver the materials or equipment © the site and CMS's
poascssion, at their expenes, The fabricator shall provide a lien waiver within ten calendar days of
payment. If the Contractor hes been peid for the value added, but has refused to pay the fabncator, the
amount shall be deducted as a set-nff.
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Lien Waivers. S e R
A. Partial Lien Waivers. '

1) Lien waivers are not required with first payment application if payment is less than 50% of the order
amount. Each subsequmt payment application shall be accompanied by the Contractor's-partial
watver, and by partial waivers from all subcontsactors and suppliers who were included in the
immediately preceding payment application, o the extent of that payment, as reflected on the CASS
Form

2} Lien waivers from the Contractor and all wboormnturs and suppliers shall accompany the first
payment application when the amount of paymient exceeds 50% of the total contract amount. Lien
waivers are to be in the amount reflected on the CASS Form. . .

B. Fizal Lien Walvers. The Confractor's request for final payment shall mnludc final lien waivm, on CMS
forme, from aH subconiractors and suppliers in the full amount of their contracts as reflected on the CASS
form. The Contractor shall also furnish its own final waiver of lien asreflocted on the CASS form. Final
lien waivers are not required for subcontractors end suppliers whose subcontracts and purchase ordese or

- agreements are less than $1000 unless otherwise requested by the A/E sndior CMS. i

I'nymenu to Subenntueton amd Suppliers. The Contractor shall pay each subeontractor and supplier
promptly upon receipt of payment from CMS an amount equal to the percentage of totel order completion
allowed to the Contractor on account of performance by the subcoriractor or supplier, kess the retainage and less
amounts previously paid to the suboontractor or supplier, The Prompt Payment Act (30 ILCS 540,74 IAC 900)
requires payent to subeomactors and suppliers within fifteen calendsr days nfmelpa.

A, The Contractor shall require that all subcontractors makz stmilar paymts to their suhconnctors and
suppliers.

‘B. CMSor the A/E may fumish to any subcontractor or supplicr information regarding the percentage of work

completed, which was used as the basis for payment or the atount of payment of work by such
_ subcontractors or suppliers: ‘

C. Any reduetion of Jine item retention lsmed by CMS shall be paised to the subcontractors end suppiers in
‘seoordance with their respective partial payments. In certain insiances upon the Contractor's request, the
CMS may release all retention to subcontractors whose work may have been completed during the early
stages of 3 project. The Contrector shell make and concur in such requests, and shall assume all liability
for any incomplets or defemwa work of the subcontractors,

Title. Title to ali-work, matma!s and equipment covered by a progress payment shall pass to CMS upon receipt
of such payment by the Contractor. This provision shall not relieve the Contractar from the sole resnonsibility

* under the contract for all work, materials and equipment upon which payments have been made, maintaining

insurance or for the restoration of all damaged work or as waiving the right of CMS to requme ﬁxlﬁiimem of all
terms of the contm:L

Retention. CMS will retain 10% of each progress payment. Afer 50% of the work has been completed, CMS
will reduce retention pravided cantractor is in. compliance with all contract and order requiraments, including
MBE/FBE goals. Retention will not be reduced if the order is behind the approved sshedule including
catengions, o if substantial claims are outstanding against the Contractor or for other causes related to

nonperfomanoe
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8 Withholding of Payments.
A. .CMS may withhold payments in whole or in part, if it reasonably determines that:

1) The Contractor's work is not progressing in accordance with the most current approved construction
schedule,
2) The wotk is not being performed in acedrdance with the contract andfor ordur documents.
3) The Contractor is failing to comply with any provigions of the contract and/or order.
~ 4) The Contractor ar a ssbcontractor is under investigation by the Illinois Department of Laber for
posaible failure to pay prevailing wege benet‘ tg in motdanoe with the contract nndlnr order
docaments.

B. %mever CMS race[ves rotice, pursuant to lliinois lien laws, in writing, of a claim of money due from the

Comitractor to any subcontractor, supplier, wotkers or employees far pafarmance of work CMS may -
withhold the ameunt.of such olaim from the Contractor provided thet such withholding shall not be
constraed as conferring any rights on such subcontractors, suppliers, workers or employees nor as cnlargmg
or altcring the application oreffect of existing lien laws.

C. CMS will notify the Contractor in writing and in sccardance with the Prompt Payment Act or the oﬂ'set
- provistons (if applicable) when any payments arc withheld. In the event of any withholding, CMS will
promptly investigato the facts and will meke payments when the grounds for \mﬂ\holdlng have been
removed. - .

‘9 Payment Set Off. When a Contractor is-liable to CMS for money in wnnewmwnthhprogmﬂlECmmmr

hes performed for CMS, CMS shali havelherlduto deduct money owed CMS from funds owing 1o the
Contractor for my of its CMS projects, in accord with the State Comptm]lu*Anﬁ, (15 ILCS 405/10.05).

10 Anignment of Contract/Clalme, CMS shall not be bound by any assignment by e Contractor to third parties
ofumeys due or to become due orofany other claims it mey have under its contract, except where CMS
consents in writing to be so bound. .

A1 ﬂlal Payment, Upon acceptance of all work by CMS in sccordance with the Article on'final completion, the
remaining balance of the order sum, includmg retainage, will bepaid upen pmmutton of:

'Cﬂ'tlﬁmteofF'mlAcccphnce, -

Involee-voucher; '

Contractar's Afftdavit and Swom Statement (CASS Form);

Contractor’s Final Declaration (CFD Form);

1} , Surcty’s Power of Attomey;

2) Jurat (Notary's Statement Authenticating Signature];

Finul Waiver(s) of Lien;

1) Contractor in ful} ameunt of its order ds reflected on the CASS form;

2) Subcontractor(s)/Supplier(s) in the full amount of their contracts as reflected on the CASS form;
Stored Material Log (SML Farm} (if applicable);

Warrantics and Guarantees for punch list items;

Certification of Operating and Training Instruction (lfapplicahle), and

Copy of transmittal letter to A/E for as-built (record) drawings and O & M Manuals.

013100 COORDINATION OF EQUIPMENT ANP UTILITIES

Mo powEr

mow

.l -Each Cantractor shall coordinate installation of equipment, devices and wiring to ensure proper location and

function of equipment or systems. Each Contractor shall provide interconnection diageams 0 other contractors
far water, gas, electric, scwer, air-or other services. The Contractor shall locate all equipment, devices, or other
materials ta avoid interfersnce with work installed by other eoniractors.
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.2 Each C_unmor. unless otherwise speciﬁed, shall provide the follewing: =~

A. mternal wiring of equipment provided by that Cortractor;

B. intarconnecting wiring for items composed of more than one piece, provided by ssme Contracter; and

C. wiring of accessory ltqr.s considered an integral part of equrpmem. device or system, provided by same
Contractor.

.3 Eath Carru'amor thet furnishes or installs equipment specified to be connected by the electrical contractor shail
pmvade complete wiring diagrams to the electrical contractor.

A Each Contractor shell provide openings for its own work unless stated oﬂmwlse The Contractor ghal
. coordinate openings in walls, floors, ceflings, foundations, slabs on grade or roofs with the ather contractors. _

5 The space priority for mslxilmn of the work is s follows:

recessed light ﬁvmn'ee'

medium pressure duct work;

low preasure duct work;

sprinkler piping;

soil, waste, vent & storm piping;

domestic water piping;

electrical conduit; and

exceptions: Plumbing lines below or behind plumbing fixtures shall have precedence over all other work,
Electrical comduit above or below switehgear, panel boards and control panels shall have precedence over
all other work. Contractars shall not jngtall sny fluid conveying piping over clectrmal or elevator
&quipment.

& Each Contractor shall comply with clear space muirémems of the Nations! Blectrical Cods, _

ZamMmoaDe

013120 PROJECT MEETINGS
013121 GENERAL REQUIREMENTS.

- Euch Contractor shal! aitend ell preconsiniction, pay/progress and coordination mestings. The Contrantor_

shall ensute the attmdance of its subcontractors and suppliers when required for cocrdination.
f13122 PRECONSTRUCT[ON CONFERENCES.,
" OMS will schadule after notice of Eward. Attendance wnll include CMS, leu'actors. the Afl’:’ and major
subcoritractors when requested by CMS.

013123 PAYMENT AND PROGRESS MEETINGS,

CMS will schedule and administer payment and progress meetings, A/E will dietribute writen notice and -

agenda in advance of the meeting date. The A/E shall also record and distribute minutes of the meeting to
participants within seven (7) calendar days.

013125 NOTIFICATION AND INSPECTIONS.

Jd Notlﬂ.eaﬂon and Prdlm!llry lnlpect!on. The coniractor shall provids written notification to the A/E that the
work, or a designated portion thereof, is substantially comiplete. This notification shall include a list of any
incomplete items. The A/E shall then make a preliminary inspection of the work and preliminary punch Tist. If
the AE is in agreement with the contractor, the AIE shall notify the CMS PM Team thet a substentiel
enmpletion mspechon meeting is warranted.
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' Thie A/E shall prepare the w-ﬁf cate of substantial complenon with the mmpleted punch list and forward -
the package to the coordinating oonfracior and esch assigned conirector.

2 Nalificstion siid Final Inpu:tlun. Upon contractor notification, the A/E shell make an inspection of the
completed work. If the A/E is in agresment with the contractor that sl of its work is oomplete. the AJE shall
noﬂfyﬂwCMSPMTeamthuafinaJ acceptance meeting is warranted,

A, When the work is confirmed s finally accepted by the A/E and CMS, the A/E shall prepare and -
issue a Cenificate of Final Acceplancs to esich contractor,

B. The A/E shall expedite the closecut and final payment for each contractor as they complete their
contractual obhgattms.

013200 CONSTRUCTION PROGRESS SCHEDULES

.1 Genoral. The Contractor shall provide a critical path method, orsnchoﬂmrtypeofschedu!easCMS and the
A/E may approve, and periodic mdumg thereof and other necessary schedules (2ll of which are collectively .
teferred to as the “Progress Schedule™) in the interest of completing the project in the most expeditious and .

. economical manner. Within thirty (30) calender days after excoution of an order, the Contractor shall prepare
and submit for CM8’s approval the Progress Schedule for the work, The Progress Schedule shall indicate the
dates for the commencement and completion of the various stages of construction and shall be revised as
required by the conditions of the Work, subject to CMS” approval. The Progress Schedule shall encompass all
of the work of all trades necessary for the construction of the project and shall be mﬂiclemly complets and
eomprehelmvc to uu.ble progress to be monitored an.a weekly basis,

2 lnclusions. The Progress Schodulo shall indicate the dates for the commencement and completion of the
various stages of construction rnd shall be revised as required by the conditions of the Work, subject to CMS’
approval. The Progress Schedule shall encompass atl of the work of all trades necessary for the construction of
.the project and shall be sufficiently complete and comprehensive to-enable progress to. be manitored on a
weekly besis, The schedulc shell clearly show all inatallation tasks of the work and ‘identify the critical schedule
items of the work. Submittal and approval of shop deawings and ssmples and dulwa'y dntes of critical material

or equlpmmt shall be included in the master project schedule, .

3 Updmtes. The achedule shall be updated mortisly and include actus) } datns of completed tasks,

A Preparation. The schedule shall be a critical path method (CPM) scheduls unless oﬁmwwc specified in the
quote package.

5 Reports. The Contractars shall report in wntmg or a monthly basis any problem areas; current and anficipated -
© delay factors md their impact; any corrective action teken and the effect of changes in the schedufes.

.6 Fallure to Sdledule Payrnem and reduction of reuunage itiay be denied by CMS for the failure to submit and
maintain a proper schedule.

.7 Reviews. The A/E and CMS may review and comment on the schedule and may also attend any scheduling and
update meetings. The Contractors shall maintain the schedule as divected by the A/E andior CMS for
~complisnoe with the requirements herein. 'Neither the A/E’s nor CMS's review and comments shall indicate
approval or dmpvpmval of the schedule, Since the schedule is dependent on the Coniractors: proprietary
informetion and commitments, the A/F and CMS cannot, and will not, warrant the schedule to he cosrect and |
sufficientto meet the required contrect nme(s)
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The parties acknowledge and agree ﬂmat notmthstandmg any theoretical detays or theoretical mensions of t:me :
for Substantial-Completion {2s such term is defined in sections 01 76 00.1 md 07 77 13.1 below), as may be
shown on the Progress Schedule, any Intérim Completion Dates {as such term is defined in section 01 76 00.1
below) and the Substantial Completion Date shall be governed by this Agreement and shall be extended only in
accordanee with the procedures set farth herein.

013500 SAFETYANDSECURITY.
38y 'mmsm

Contractors shall not burn debris and weste on the site. Open flame heaters shall not be used without the approval of
the A/E,-and only when maintained under congtant supervision. )

013524 m’mnmm SAFETY MEASURES

|

Each Contractor shiafl be responsible, as it may rdah: to its work, for prua'vmg the fire safety integrity of
existing facilities which are ocoupied during construction. ‘The following actions shall be teken when applicable
{0 compensate for any hazardsposed by contract activities.

Enmnngﬂmtmquuedmtsmfwcofw obetructions.

Ensuring fre¢ and uncbsiructed 8CCSHS to Smergency departments/services and emergency foroes.
Ensuring that fire alarm, datection, and suppression systems, not specified to be desoonnacted, are not
impaired. Temparary systems shall be provided when any fire system is impaired.

Ensuring that temporary construction partitions are moke figh! and built of non-comblmible materiels.
Ensuring compliance with npplicabls user agency regulations regarding the use of open flamesand -
smoking.

mg O

01 35 53 SITE SECURITY

.1

Each Contractor shell require reasonsbis proof of :dmﬂﬁemon nd signature of all visitors on a log, The

* premiscs shall be protecied from entry of any unauthorized persons.

2

3

Esch Contractor shall protect the work, stored materials, and construction equipment t'rom theRt and vandalism.
At CMS occupied sites, the Contrastor sheil protect CMS's operstions from: thef, vandahsm or cdamage from
the Contraclor's wark.

Site security shall commence upon initial mobshunon of the wcrk and be muintained until substantisl
campletion.

014000 MATERIALS AND TESTING
014310 MATERIALS AND WORKMANSHIP

Jd

New Products. Unless otherwise specifically provided in the quote puckegs documents, all materials, -
equipment and products incorporated in the work under the sontract shall be new and of a suitable grade for the
pm'pnse intended. Shopwern materials, prototypes and discommued models are not 2cceptable.

SItlIled snd Workmanlike Manner. - All work under the contract shell be performed in a skiilful and
workimnanlilce manner. .
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014516. INSPECTION AND TESTING

1 Genersl. The work will be subjest to inspection and testing by CMS or the A/E af all seasonable times and at
all places. “All such inspections end testmg will be conducted in such manmer 25 not to unreasonsbly delay the
work or increase the cast of performance. The Consractor shalt provide, without additional compensation all
facilities, labor and material reasonably nccossary for such sefe and convenient inspection and testing as is

. 2 Timely Notice. When layouts of the building and site wotk are to be made or when the contract, order or
Federal or Stats laws require any work to be tested or approved, or if work not yet inspected s to be coversd,
the Contractor shall give the AJE timely notice of the work's readiness for inspoction. 1f inspection Is to be
thade by an authority other than the A/E, the Contractor shall promptly notify the A/E of the date and time fixed
for such inspection. : . . :

* 3 Uncovering of Work. Work covered without consent of the Architect/Engineer shalf, upon their request be
uncovered for examination end recovered at the Conlracior's sxpense, Work covered with the consent of the
. A/E shali; upon their roquest, be uncoveved for examination. I such work is found to be In accordance with the
contract, the order sum and order time will be increasedd in accordance with these documents. The uncovering

and recovering shall be at the Contractor's expense if such work is found not in accordance with the order.

4 Correction of Work. Without additional compensation, the Contractar shall promptly oomrect all work rejected
as defective or &5 fallitg to conform to the contract documents unicss CMS agrees to accept such work with an
appropriate reduction in the order sum. If the Contractor does-not promptly coreect rejocted work, CMS may
repait or replace sush work in accordance with ite right to cary out the work es specified hergin.

014523 CONSTRUCTION TESTS

1 CMS will, unless specified otherwise, oantract with the A/E 1o employ and pay for construction tests specifiad
in the contract documents. The erplizyment of & testing firm does not relieve the Contractor's. obligations to
perform work in accord with the contract. . ) .

3 MNotify the testing firm end the A/E in advance of opezations to allow for scheduling of tests. The testing firm
will cbiain written acknowledgment of cach inspection or test from the Coniractor and shall promptly notify
A/E and Contrector of deficiencies in the work, ) .

3 The isting firm is not authorized to siter contract requirements, approve of reject any i)orticn of wark, or
perform sny dutics of the Centractor, . :

A The Contractor shll:

A. Cooperate with laboratory personnel; provide access to work, and manufacturer's operations; provide
samples of materizls to be tegted, copies of mill test reports, and verification of compliance with contract
reguiremnents for materials and-equipment; and furnish labor and facilities to provide access to wark, to
abigin and handie sampled, to facilitate inspactions and tests, and for a laboratory’s exclusive use for
scorage and curing of test samples, - C

B. - Correct wurk which is defective or which fails 10 conform to the contract documents. Comveotive work
shalt not delay the praject achedule or the work of other contractors. Pay all costs of retesting when test
results indicate a noncomsplianee with conlract requircments.

C. Patch all surfaces end ereas dishirbed by testing operations.

5 Additional construction testing requiremenis are set furth In the Specifications.
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0150 00 TEMPORARY FACILITIES AND CONTROLS ... -
015100 TEMPORARY UTILITIES

This section is not appﬁmblc and has been deleted.

915200 FIELD OFFICES

This section is ot applicable and has been deletod. '

0154 00 CONSTRUCT]ON AIDS.
Each-Confractor is responsible for providing and maintaining all the construction aids requzrod for its work. The
AlEsmvwwmreqmmdi‘oranya:ds, wmasenclwmorbmlcrs:haxmaydmagemhﬂwk. The
Contractor is responsible for any repair of mny damage to the work or the e:ustmg facility caused by any -
construction aids,

015500 ACCESS RGADS AND TRAFFIC CONTROLS _

1 Tempdnry Access: Contractor (shell provide andior maintain vehiculer sccess 10 site and within site construct
and maintgin roads, drives, walk, and parking facilities to provide unintermypied Bccess to construction offices,
mobillzation, work, storage areas am}mher areas required for execution of the ordery, locate as speclf ied or as
approved by the A/E.

2 Exl-ﬂng Pavements: Maintain existing construction, Do not allow heavy vehicles or construction equipment
in parking areas. Repair or replace 2Hi portions damaged during construction work progress. Réstore to ongmal
or specifled condition prwr w final acceptance. .

+ 3 Traffic Control: ' Contractor shall provide and maintain equipment traffic wntroi and protective devices to
* expedite the work. Comply with IDOT regulatians for public roads and cmnuuctlon sites.

Additional or modified requirements may be Tisted and/or referenced in Spae:f isations of the Quote Package andior
Construction Package.

015600 BARRIERS AND ENCLOSURES
Refer to the construstion plckage for barriers and enclosure requlrmmts
lll 5639 TREE AND PLANT PROTECTION
Jd The Contrmctor shall presorve and proteot existing troes and plants at and adjacent to tho site which are
designated to remain. The regponsible contractor shall replace or répair. trees and plants designated to remaim
that have been damaged or destroyed dus to its construction operations. '

.i Addnﬁm! or medified requiremenits may be llsted and’or referenced (4] Speclﬁcmons of the Quote Package
and/or Gomtrueuon Package. ‘ .

015719 TEMPORARY ENVIRONMENTAL CONTROLS

.1 Each Contractor (providss contrals over environmental nmdmm at the construction site and maintain until
substantial oomplulon

2 Dust Control. Provide dust control materials to minimize dust from construction opemions

3 Water Control. Control surface water to prevent pondmg or damage to the pmjecu the site or adjoining
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properti 'ca.‘hbvic!e, operate and mmnhinpumpsisreqmred T

‘Pest Control. Provide rodent contro! for construction and storage aress, When the use of a rodeaticide is

deemed necessary, submit & copy of a proposed program to A/E with & eopy to CMS, .

- Pollution Costrel. Prevent the discharge of noxious substances: from ‘construction cperations. Provide -

cquipment and personnel to perform emergency measures to contain spillage and to remove contaminated soils

- of liquids, Take measure necessary to prevent polltants from entering public waters.

Erosion Contro), Plan and execute construciion and earthwosk in 2 manner to control surface drainage from
cuts ang fills, and from bomow and waste disposal areas end to prevent erosion. and ssdimentation. . Provide
{emporary control measures such as berms, dikes and deains. Provide temporary control measures to prevent
silting or runoff of silt or sediment from site. ,

NPDES Péruilts, When applicable, cooperate with A/E and CMS in obtaining and complying with National
Pollutart Dischargs Elimination System permits, . : :
Vegetution Control, Vegetation shall be cut to eight inches maximum helght and trimmed close to fences,
buildings and other abstacles, )

Additional or modified requirements may be listed and/or referenced in Specifications of the Quote Package and/or .
Construction Package. ’

015800 SIGNAGE

.1 All construction sigmis:. inctuding, but not limited to, that eppearing on consfruction equipment located at the

Project Location, shall be subject to the peior written approval of CMS. The Contractar recognizes that all

* signage may be disaliowed, in CMS* sole discretion, and thet pre-existing signage or advertising on

construction equipment, feld offices, trailers, construction fences, sic. may be required to be replaced, masked
ar deleted, all at no cost or expenae to CMS, - . .

Contractor acknowledges that Contractor i responaible for constructing, erecting, and maintaining in geod
condition threughout the construction perod a sign{s) satisfactory to CMS and the National
Telecommunications and Information Administration that identifies the Project and indicates that the Project is
federally finded and must features the primary emblem of the Recovery Act throughout the construction phase )
and that the signage must be displayed in a prominent location as determined by CMS, The primary emblem
must be displayed a1 a size at Toast six inches in diameter. Contractor may be required to follow additionat
instruction régarding signage specificetions by the CMS. - '

Contractor acknowledges that Contractor is respansible for propsrly posting all required Fair Labor Standards
Act, Davis-Bacon Act, Whistleblower provisions and any other fedesally required posters conceming labor end

01 60 80 PRODUCT REQUIREMENTS

016110 PROHIBITED PRODUCTS

|

_ documents specify the use of theae produsts. These products are:

CMS has determined that certain produsts shall not be incorparated into the project. ‘The Contractor shall ot
introduce these products into his work. The Contractor shall notify the A/E and CMS when the contract

ALY
Ashestos containing material v
Fire-rctardant ireated structuval lumber, especially in attic spaces
Fire-retendant treated plywood

Lend based paint

unwmp

August 2011 ' -




F. .PCB's - : :

01 6600 STORAGE AND PROTECTION -
Materinl Storage. Unless otherwise specified in the quote package, each Cantractor shail provide and maintain
storage, protection and security for stored materkals and equipment on and off the gite. The Contractor shall
comply with manufacturers' recommendations. Storage shall be where authorized by A/E. .

0173 00 EXECUTION _

017329 CUTTING AND PATCHING _ ,

-1 This Article applies to installation of new work, remadeling, testing and uncovering of potentidlly defective
wotk, Unlets otherwise specified in the contract documents, esch contractor will provide its own cutting and
patching, ‘ '

+2 Pdor to outtinj which affects structure! members, safety of project, or work of other contractors or
subcontractors, submit written notice to A/E. .

-3 Provide shoring, bracing end support, Protect other portions of the project, and provide protection from
-tlements, .

A4 Restore work which has been cut or removed. Refinish entire surfaces as necesaury to provide an even finish,

017400 PROJECT CLEANING | ' |

XU CONSTRUCTION CLEANING

-1 Each Contractor shall ﬁmvide regular ¢cleaning Imd disposal of construction waste from the project site. Provide -
covered containers for deposit of waste and nbbish, ‘ ’

2 Remove debris and rubbish frim pipe Ichneu, plehums, attics, crawlspaces, snd other closed spaces, prier to
closing the space, . ‘ .

<3 Clenn interior areas prior to start of surface finishing. Maintain to protect new finishes.
Coordinating Contractar may cootdinate construction oleaning with each contractor. Sheuld aiy contractor il

- to provide cleaning, then the coondinating contractor may pravide it and back charge the assigned contractors a

proportion of the cosis. - - . ‘

01723 FINAL CLEANING

1 At completion of work, or when directed by the A/E (, remove sl waste, debris, rubbist, tools, construation
aids, fences, barriers, temporary uti litics, equipment, machinery dnd surplus matetials, Contractor shall
suporvise and coordinate the clemi_ng operations of all subcontractors, '

2 Muinmin until project or devignated portion is zceepted by CMS.

01 7500 STARYING OF SYSTEMS/COMMISSIONING
Each. Contractor shall conduct a therough and systematic performance test of each element and total system in

the presence of the A/E. Demonstrats that all systems comply with the requirements of the quote package.
Correct or adjust ell deficiencies in operation and retest as directad by AIE
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01 76 00 TIME FOR PERFORMANCE

.1 Within ten (10} calendar days from receipt of an Authorization to Proceed; the Contractor ghall commence
performance of the work end ehall thereafter diligently procsed with the performance thereof to compietion and
ghall complete the performanoe of the entire work within the number of catendar days shawn in the Project
Summary (said number of days being referred t0.es the *Contract Time”) following Contractor's receips, of the
Authorization to Proceed. The Contractor shall attisin Substantial Completion during the Contract Time. The
“Subgtantial Completion Date” shal} be the dste when Contractor actually sttains Substantial Completion.

2 Tn addition to Substantial Completion and Final Completion e defincd in Section 01 77 13,1, the Cottractor -
shall complete end make available to CMS certain partions of the work no tater than ihe dates indicaied on the -
Progress Schedule (“Interim Completion Dates™), The Conitracior acknowiedges that such Interim Completion
Dates are essential to CMS’ plans and therefore time is of the essence in mesting said Inteyim Completion.
Dates. If the work is not on schedule for any resson within the control or respansibility of the Contractor, the -
Contractor shall, if necessary, increase Its manpower or work such overtine us ig required to bring the work

‘back within the Progress Schedule. Such additional efforts shall net be chargeable to CMS ar the Project.

3 CMS may direct the Contractor to expedite the work by whatever means the Contractor may use, including,
without limitation, increasing manpower or working overtime to bring the work back within the Progress
" Schedule. IF the expediting of Work i required due to reasons within the cortrol or responsibility of the
Contractor, then the edditional costs incurred shall not be chergeable to the CMS or the Project.

017700 CLOSEOUT PROCEDURES
017713 SUBSTANTIAL COMPLETION

.1 “Substantial Completion” shall be defined to include all work (caciusive of minor items' of unfinished Worlk, .
which do not precluds beneficial use of the premizes for its intended purpose) required to complete the Wosk set
* forth in the consiruction packege. The date of Substantial Completion shall be detarmined by CMS with the
A/E's assistance. The Contractor shall have thirty (30) calandar days after the date of Substantiat Completion
within which to complete all remaining work roquired by the construction package (the completion of all such
wotk, including ay Work unfinighed 2t the dma of Substantial Compietion, and the fulfillment of all
requirerents of the constniction package being tefemad to herein 28 “Final Completion”). S -

2 'In the event the remaining Work is not compieted or the Cotractor. has not demonstrated to CMS that a “good
faith” effort has been made to conplete said remaining Wark or Contrector’s efforts to complets said Work are
ot being diligently pursued within esid thirty (30) calendar days, Liquidated Damages, as defined anid
explained in Section 00 72 75 hercin, will be charged against the Contracior. Time is of the essence in the
performance of the Work. t :

"3 When Contractor considers work substantially compiete, and after building commissioning and training, subsmit
" written notice that work, or designated portion thereof, is substartially complete. Incinde 8 Contracior prepared
list of items to be completed or cotrected along with ail submittals required for substantial completion: record of
user treining and commiksioning, operating and maintenance deta, gustantess, warranties and bonds, keys, and -
keying achedule. - T

4 Tho A/E will make a preliminary inspection within seven (7) business days after receipt of Contractor's nofice,
If A/E determines that work is substantially somplete, the A/E will schedule a substantial completion inspection
to be attended by CMS, A'E, and contractors. »

5 Following the inspection, the A/E will prepare and process  substantial completion packnge that coniains:

A. cestificate of substantial completion; '

B. date of substantial completion;
C. punch tist of items to be completed or cormected;
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D thetime within which punch list items shall be compleled o corrested;
E. date and time-CMS will take occupancy of the project; )
F. - signatures, indicating apptovsl of: A/E, Contractor(s), and CMS.

6 The Contractor shall complete all work listed for completion or comection within thirty (30) calendar days after
the date of Substential Completion: Perform final cleaning. CMS will occupy the project ar designated
portions under provisions stated in the certificate of substantial completion. .

7 Acceptance. A cortlficate of substantisl completion will be submitied to the Contractor for its written
acceptance when CMS determines that the work is substantially complete. The certificate.will establish the date -
of substantial complefion, the responsibilities of CMS and the Coniractor for security, maintenanice, heat,
utilities and insurance and will fix the time within which the Contractor shall complete o correct the flems m
the punch list, The certificate of substential completion will constitute acceptance of the work except for items
included on the punch fist. The Cootractar shall conplete alt work enumerated on the punch Het within the time
limit specified in the.certificate of substantial completion. When the Contractot has comipleted the items on the

* punch Tist, it shall provide within seven (7) calendar days & written notice of fina! completion, The A,

 together with CMS, will promply inspect the work. A certificate of final acoeptance will be issued which will
constitite acceptance of all wotk  when CMS determines that all work, including @1l punch list items e
complete. Acceptance will not bar claims of CMS under the wamanty Amticle contsined herein. .

017719 FINAL COMPLETION

1 The Contractor shell submit written declaration that the work complies with all ‘agpects of contract documants.

and construction package and that all itoms on substantial completion punch liet have boen completed. Certify

fhat ail adjustments to materials, equipment or systoms as 2 result of building commissioning, are complcte.
Remove all tools, construction equipmont and surplus materials. : :

2 Submiit the following:

A. Projoct Record Ducuments . ' - .
B, Certificates of inspection for elevators, boiters, plusnbing, and systems which require local govemnment

inspection.
C. Warranties for punch list ilems.

% The AVE will maks finsl inspection with Contrackor to verify completion, When A/E congiders that all work i
finally complete, contract closeout documents shatl be prepared. ’ :

017800 CLOSEOUT SUBMITTALS
017823 OPERATING AND MAINTENANCE MANUALS

1 Each Contractor shall compile data related 1o the mmaintenance and cperstion of products and equipment
provided under the contract into an Operations & Maintenance Manual. Provide O &M information for
products included in the Specificationis. Submit two copies of each manuel. .

A. Printed Manual, Each manua! shall mclude a typswritten table of contents fth'vclume. 7
B. Electronic Manusal, With the consurvence of the CMS PM, contractor may sbmit O & M information on 2
CD, Confer with the PM and User reganding format and organization of the CD,

2 For Each Produet. Include the name, address and telephorie number of subcontractor, maintenance contractor,

and parts vendor. Supplement product data with drawings to clearly illustrate t!ses:eisxion_slﬂp of companent
parts and control and flow diagrams. Include a copy of each wartanty, bond, and service contract.
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5

6

For. Materlals and Finishes. FProvide full infSrmation on products;- including catslog number, gize,
composition, color and textore designations, and informesion for reordering apecial-manufactumd products.
Provide manufacturer’s recommendations for cleaning agents/methods and recommended clesning and
maintenance schedule, ' . :

For Equipment & Systemus. Provide operating characteristics and limiting conditions; pesformance curves,
engineering data, and tests. )

A Inchads opeigting procedures: start-up, break-in, routine and noral operating instructions; regulation,

contral, stopping, shutdown, and emergency instructions; summer and winter aperating instructions;
‘maintenance procedures; servicing and lubrication schedule. . :

B. Provide manufacturer's operating end maintenance insinuctions; soquence of operation by contral
manufacturer; manufacturer's parts list, ihssteations, assembly drawings, and diagrats for maintenanes;
predicted life of parts subject to wear; recommended spare parts. ’

C. Provide as-insialled control diagrams by control manufacturer. Each Contractor's coordination drawings-
with color-coded piping diagrams and charta of valve tag numbers, with focation and function of each
valve, ' . e .

For Electric and Electronic Systems. Prévido civeuit directories of panel boards and color-coded wiring
diagrams. o : : ' o
Submittal. When contract is mignnd..Cumractor wits send submittals to Coordinating Contractor for submittal
to A/E, otherwise submittals are to be sent directly to A/E. .

017836 WARRANTIES AND BONDS

d

General, Confractor represents and wamants that it i familizr withi, end experienced in performing, work of

i
. thiswopemdcmmiex&yruthemkmuimdmdum&nmnowmm The Contractor warrants that all

work provided under the confract will be in conformance with the contract and free from defecis n
workmanskip, materials, and equipmest for a period of one year or such longer period 88 may be specified in
the coniragt documenis, except as provided below. Waranty time periods shall commence with the date of

- CMS acceptance of the cestificate of substantial completion of the whole, o any part of the project. The

waanty time period for any incompleic or uncorrectsd. work including punch ligt work at the time of
substantial completion shall commence with the date of final completion.

Extended Warsanties. The responsible Contragior warsants that its workmanship, muterials and equipment for

* those buitding systems subjoct o seasonal Joads will be in conformance with the ¢o tract and free from deficts

fonqu-iod ofmomwmmch\gwmme&teofmewﬁﬁmofsmmﬁd completion.

Latent Defects. On demeand by CMS st any time within the ten yeay period foliowing subsiantial completion or
final scceptance, if applicable, the Contractor ghall prompaly Tepair or replace all defective or non-conforming
work resulting from, or constituting, latent defeots, fraud, fraudulent conceatment or gross negligence. CMS
will give timely notice of such defects: . :

Repair. Upon natice from CMS of such defects or fion-conforming work, the Contractor shall
promptly visit the sits in the company of CMS's representaiive to determine the extent of all defects ot
noncenforming work. The Contractor shali provide all labor, material and cquipment to promptly repair or
replace the defective or nan-conforming work, The repair shell include all adjacent. work not necessarily
provided by the Contractor but damaged es & sesult of such defects or nop-conforming work or ag a result of

.remedying them. If tiee Contractor does not promptly repair or ceplace defective or non-conforming work, CMS -

ey repair or replace such work and charge the cost thereof to the Contractor, Work which is repaired or
seplaced by the Contractor shall be inspected and shall ¢ warrented by the Contractor In scoordance with this
Article. The warranties set fosth Therein are in addition to all werranties or guarantees expressed or implied by
operation of law, statute of ordinance. .
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Commeréisl Wacrauties, The Contractor shall defiver il commercial warranties received from manufacturers
prior to final completion but this shell not reduce Contractor’s abligations srder this Article.

Submittel. Each Ccmn-acmr ghall assemble eiacuted warsanties and bonds.  Submittals are to be sent directly
to AJE for approval and transmittal to CMS, :

" 017839 PROJECT RECORD DOCUMENTS

Maintain, protect and keep current the following, one copy of contract drawings, Spéeifimions. addends,
approved shop drawings and product data, other miodjfications to contract, field test records, all schedules and
correspondence file at site. - : . . _

Label each document *PROJECT RECORD DOCUMENTS.” Legibly record actual construction: depths of
foundation; horizontal and verticel locstion of underground utilities, refersnced to permanent surfoce

 improvements; luoation of internal atilities and appurtensnces concealed in constuction; field changes of
dimension and detai! and changes made by change order. ‘ -

Make documents available at ali times for inspection by A/E and CMS.
Subimittal, Contractor will delivei record documents, including as-built drawings, to A/E. Accompany

submittal with transmitta) letter. Includs name and aumber of each recond dooiment and obtain a signed
receipt. ’ : ‘ '

- 0179 00 "TRAINING

' Provide farmal traiing in operstion and maintenance of il buikding systems. Provide O & M menuals to gerve
as the besis for CMS traiming, Submit records of dates, duration of cach training séssion, matcrial covered, and
documented atiendance &_)_f CMS and AJE. ‘ ’
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